Vendor Ranking, April 21, 2011 by unknown
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  001  1 
 
     Bid  Order:  001                         Contract ID:  12-0147-029                 Primary County:  BUTLER 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  FSSN-014-7(29)--3T-12 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  BUTLER             Prj Awd Amt: $421,990.80 
          Route:  IOWA 14 
       Location:  AT PHELPS CREEK, 0.6 MILE SOUTH OF IOWA 57 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    421,990.80     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    428,003.48     101.42  % 
   3   MC201          MCCULLEY CULVERT, INC.                                                     $    457,206.80     108.34  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    464,361.26     110.04  % 
   5   WI240          WINFIELD CONTRACTORS INC.                                                  $    538,071.00     127.50  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 
 
     Bid Order:  001                             Contract ID:  12-0147-029                   Primary County:  BUTLER 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) GU100               |(   3  ) MC201 
                                          |TAYLOR CONSTRUCTION, INC.    |GUS CONSTRUCTION CO., INC.   |MCCULLEY CULVERT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 111; TWIN 12'-0 X 12'-0 X 94'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2210-0475290            98.000  TON  |      35.00000        3430.00|      23.00000        2254.00|      17.50000        1715.00 
  MACADAM STONE BASE                      |                             |                             | 
0020 2401-6745625                    LUMP |    9000.00000        9000.00|    8500.00000        8500.00|   25000.00000       25000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           925.000  CY   |      20.00000       18500.00|       7.50000        6937.50|       9.00000        8325.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100020           468.600  CY   |     325.00000      152295.00|     363.00000      170101.80|     376.00000      176193.60 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0060 2404-7775000         63389.000  LB   |       0.85000       53880.65|       0.76000       48175.64|       0.90000       57050.10 
  REINFORCING STEEL                       |                             |                             | 
0070 2507-3250005           875.000  SY   |       2.50000        2187.50|       2.75000        2406.25|       3.00000        2625.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           850.000  TON  |      28.00000       23800.00|      29.00000       24650.00|      28.00000       23800.00 
  REVETMENT, CLASS E                      |                             |                             | 
0090 2533-4980005                    LUMP |   20000.00000       20000.00|   25000.00000       25000.00|   17000.00000       17000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       283,093.15|           $       288,025.19|           $       311,708.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2101-0850001             1.000  ACRE |    2000.00000        2000.00|    2100.00000        2100.00|    2000.00000        2000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0110 2102-2710070          4120.000  CY   |       5.00000       20600.00|       5.50000       22660.00|       6.00000       24720.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0120 2102-2712015            10.000  CY   |      60.00000         600.00|      62.00000         620.00|      60.00000         600.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0130 2102-4560000             4.600  STA  |     475.00000        2185.00|     485.00000        2231.00|     500.00000        2300.00 
  LOCATING TILE LINES                     |                             |                             | 
0140 2105-8425015           750.000  CY   |       5.00000        3750.00|       5.25000        3937.50|       5.25000        3937.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0150 2115-0100000           255.600  CY   |      32.00000        8179.20|      31.00000        7923.60|      35.00000        8946.00 
  MODIFIED SUBBASE                        |                             |                             | 
0160 2121-7425010           469.000  TON  |      15.00000        7035.00|      16.00000        7504.00|      17.00000        7973.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0170 2123-7450000             4.600  STA  |     200.00000         920.00|     225.00000        1035.00|     250.00000        1150.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0180 2301-1033100           664.400  SY   |      61.33000       40747.65|      63.00000       41857.20|      65.00000       43186.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 
 
     Bid Order:  001                             Contract ID:  12-0147-029                   Primary County:  BUTLER 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) GU100               |(   3  ) MC201 
                                          |TAYLOR CONSTRUCTION, INC.    |GUS CONSTRUCTION CO., INC.   |MCCULLEY CULVERT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2402-0425040           536.000  CY   |      25.00000       13400.00|      26.00000       13936.00|      25.00000       13400.00 
  FLOODED BACKFILL                        |                             |                             | 
0200 2502-8212024           540.000  LF   |       8.50000        4590.00|       8.75000        4725.00|       9.00000        4860.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0210 2502-8220196             4.000  EACH |     125.00000         500.00|     130.00000         520.00|     150.00000         600.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0220 2505-4008120           460.000  LF   |       8.00000        3680.00|       8.20000        3772.00|       8.00000        3680.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0230 2506-4984000           125.000  CY   |      75.00000        9375.00|      76.50000        9562.50|      80.00000       10000.00 
  FLOWABLE MORTAR                         |                             |                             | 
0240 2510-6745850           518.200  SY   |       8.00000        4145.60|       8.20000        4249.24|       8.00000        4145.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0250 2518-6910000             4.000  EACH |      50.00000         200.00|      60.00000         240.00|      50.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0260 2520-3350010             1.000  EACH |    3000.00000        3000.00|    2200.00000        2200.00|    2500.00000        2500.00 
  FIELD LABORATORY                        |                             |                             | 
0270 2526-8285000                    LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2527-9263109             5.180  STA  |     190.00000         984.20|     195.00000        1010.10|     200.00000        1036.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2528-8445110                    LUMP |    2050.00000        2050.00|    2100.00000        2100.00|    2200.00000        2200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2601-2634100             0.800  ACRE |     700.00000         560.00|     700.00000         560.00|     700.00000         560.00 
  MULCHING                                |                             |                             | 
0310 2601-2636015             0.800  ACRE |    2200.00000        1760.00|    2300.00000        1840.00|    2500.00000        2000.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0320 2601-2636043             0.100  ACRE |    2500.00000         250.00|    2600.00000         260.00|    2500.00000         250.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0330 2601-2640350            52.800  SQ   |      15.00000         792.00|      17.00000         897.60|      15.00000         792.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0340 2601-2642100             0.900  ACRE |     100.00000          90.00|     120.00000         108.00|     100.00000          90.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0350 2601-2643110            10.600  MGAL |      60.00000         636.00|      60.00000         636.00|      60.00000         636.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0360 2602-0000020           325.000  LF   |       2.00000         650.00|       2.25000         731.25|       2.50000         812.50 
  SILT FENCE                              |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  4 
 
     Bid Order:  001                             Contract ID:  12-0147-029                   Primary County:  BUTLER 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) GU100               |(   3  ) MC201 
                                          |TAYLOR CONSTRUCTION, INC.    |GUS CONSTRUCTION CO., INC.   |MCCULLEY CULVERT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0000030           207.000  LF   |       3.00000         621.00|       3.25000         672.75|       3.50000         724.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0380 2602-0000090           130.000  LF   |       3.00000         390.00|       0.45000          58.50|       1.00000         130.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0390 2602-0000100            69.000  LF   |       3.00000         207.00|       0.45000          31.05|       1.00000          69.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       138,897.65|           $       139,978.29|           $       145,498.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       421,990.80|           $       428,003.48|           $       457,206.80 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  5 
 
     Bid Order:  001                             Contract ID:  12-0147-029                   Primary County:  BUTLER 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) WI240               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |WINFIELD CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 111; TWIN 12'-0 X 12'-0 X 94'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2210-0475290            98.000  TON  |      35.00000        3430.00|      35.00000        3430.00| 
  MACADAM STONE BASE                      |                             |                             | 
0020 2401-6745625                    LUMP |   25000.00000       25000.00|   75000.00000       75000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           925.000  CY   |      10.00000        9250.00|      15.00000       13875.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100020           468.600  CY   |     342.00000      160261.20|     333.00000      156043.80| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0060 2404-7775000         63389.000  LB   |       0.85000       53880.65|       1.00000       63389.00| 
  REINFORCING STEEL                       |                             |                             | 
0070 2507-3250005           875.000  SY   |       3.00000        2625.00|       4.00000        3500.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           850.000  TON  |      35.00000       29750.00|      31.00000       26350.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0090 2533-4980005                    LUMP |   40000.00000       40000.00|   25350.00000       25350.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       324,196.85|           $       366,937.80|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2101-0850001             1.000  ACRE |    2040.94000        2040.94|    4400.00000        4400.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0110 2102-2710070          4120.000  CY   |       5.10000       21012.00|       8.50000       35020.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0120 2102-2712015            10.000  CY   |      61.23000         612.30|      40.00000         400.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0130 2102-4560000             4.600  STA  |     484.72000        2229.71|     200.00000         920.00| 
  LOCATING TILE LINES                     |                             |                             | 
0140 2105-8425015           750.000  CY   |       5.10000        3825.00|       6.00000        4500.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0150 2115-0100000           255.600  CY   |      32.65000        8345.34|      31.00000        7923.60| 
  MODIFIED SUBBASE                        |                             |                             | 
0160 2121-7425010           469.000  TON  |      15.31000        7180.39|      18.00000        8442.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0170 2123-7450000             4.600  STA  |     204.09000         938.81|     850.00000        3910.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0180 2301-1033100           664.400  SY   |      65.31000       43391.96|      58.00000       38535.20| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  6 
 
     Bid Order:  001                             Contract ID:  12-0147-029                   Primary County:  BUTLER 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) WI240               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |WINFIELD CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2402-0425040           536.000  CY   |      25.51000       13673.36|      25.00000       13400.00| 
  FLOODED BACKFILL                        |                             |                             | 
0200 2502-8212024           540.000  LF   |       8.67000        4681.80|       9.00000        4860.00| 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0210 2502-8220196             4.000  EACH |     127.56000         510.24|     150.00000         600.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0220 2505-4008120           460.000  LF   |       3.06000        1407.60|      15.00000        6900.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0230 2506-4984000           125.000  CY   |      76.54000        9567.50|     120.00000       15000.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0240 2510-6745850           518.200  SY   |       8.16000        4228.51|       8.00000        4145.60| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0250 2518-6910000             4.000  EACH |      51.02000         204.08|      50.00000         200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0260 2520-3350010             1.000  EACH |    5632.92000        5632.92|   10000.00000       10000.00| 
  FIELD LABORATORY                        |                             |                             | 
0270 2526-8285000                    LUMP |    1938.89000        1938.89|    1900.00000        1900.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2527-9263109             5.180  STA  |     193.89000        1004.35|     190.00000         984.20| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2528-8445110                    LUMP |    2091.96000        2091.96|    2050.00000        2050.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2601-2634100             0.800  ACRE |     700.00000         560.00|     700.00000         560.00| 
  MULCHING                                |                             |                             | 
0310 2601-2636015             0.800  ACRE |    2245.03000        1796.02|    1850.00000        1480.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0320 2601-2636043             0.100  ACRE |    2551.20000         255.12|    3500.00000         350.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0330 2601-2640350            52.800  SQ   |      15.31000         808.37|      25.00000        1320.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0340 2601-2642100             0.900  ACRE |     102.04000          91.84|    1200.00000        1080.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0350 2601-2643110            10.600  MGAL |      60.00000         636.00|      60.00000         636.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0360 2602-0000020           325.000  LF   |       2.04000         663.00|       2.50000         812.50| 
  SILT FENCE                              |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  7 
 
     Bid Order:  001                             Contract ID:  12-0147-029                   Primary County:  BUTLER 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) WI240               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |WINFIELD CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0000030           207.000  LF   |       3.06000         633.42|       3.50000         724.50| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0380 2602-0000090           130.000  LF   |       1.02000         132.60|       0.40000          52.00| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0390 2602-0000100            69.000  LF   |       1.02000          70.38|       0.40000          27.60| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       140,164.41|           $       171,133.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       464,361.26|           $       538,071.00|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  002  1 
 
     Bid  Order:  002                         Contract ID:  14-C014-132                 Primary County:  CARROLL 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CUNNINGHAM-REIS CO. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/08/11 
 
 
        Project:  BROS-C014(132)--8J-14 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  CARROLL            Prj Awd Amt: $195,607.60 
          Route:  120 TH STREET 
       Location:  12-13 JASPER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CU080          CUNNINGHAM-REIS CO.                                                        $    195,607.60     100.00  % 
   2   DI360          DIXON CONSTRUCTION CO.                                                     $    239,741.38     122.56  % 
   3   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    240,713.90     123.05  % 
   4   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    255,677.92     130.70  % 
   5   CH320          CHRISTENSEN BROS., INC.                                                    $    272,336.00     139.22  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 
 
     Bid Order:  002                             Contract ID:  14-C014-132                   Primary County:  CARROLL 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) DI360               |(   3  ) MU120 
                                          |CUNNINGHAM-REIS CO.          |DIXON CONSTR. CO.            |MURPHY HEAVY CONTRACTING CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 70'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020            55.000  CY   |      20.00000        1100.00|       5.00000         275.00|      10.00000         550.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |   14000.00000       14000.00|   17000.00000       17000.00|   30000.00000       30000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            51.000  CY   |      40.00000        2040.00|      30.00000        1530.00|      25.00000        1275.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           125.900  CY   |     410.00000       51619.00|     450.00000       56655.00|     395.00000       49730.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         33898.000  LB   |       0.70000       23728.60|       0.81000       27457.38|       0.80000       27118.40 
  REINFORCING STEEL                       |                             |                             | 
0060 2414-6424120           162.000  LF   |      50.00000        8100.00|      52.00000        8424.00|      55.00000        8910.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0070 2501-0201042          1100.000  LF   |      30.00000       33000.00|      34.00000       37400.00|      32.50000       35750.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-5475042           180.000  LF   |      60.00000       10800.00|     100.00000       18000.00|      80.00000       14400.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0090 2505-4008400             4.000  EACH |    1250.00000        5000.00|    1295.00000        5180.00|    1500.00000        6000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0100 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     500.00000        2000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0110 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1850.00000        7400.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0120 2507-3250005           660.000  SY   |       2.00000        1320.00|       2.00000        1320.00|       3.00000        1980.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           500.000  TON  |      37.00000       18500.00|      40.00000       20000.00|      45.00000       22500.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2518-6910000             2.000  EACH |     250.00000         500.00|     100.00000         200.00|     250.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2528-8445110                    LUMP |    2500.00000        2500.00|    3700.00000        3700.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   15000.00000       15000.00|   34000.00000       34000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       195,607.60|           $       239,741.38|           $       240,713.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       195,607.60|           $       239,741.38|           $       240,713.90 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 
 
     Bid Order:  002                             Contract ID:  14-C014-132                   Primary County:  CARROLL 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(   5  ) CH320               |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 70'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020            55.000  CY   |      15.00000         825.00|      10.00000         550.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |   26000.00000       26000.00|   40000.00000       40000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            51.000  CY   |      30.00000        1530.00|     100.00000        5100.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           125.900  CY   |     485.00000       61061.50|     520.00000       65468.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         33898.000  LB   |       0.79000       26779.42|       1.00000       33898.00| 
  REINFORCING STEEL                       |                             |                             | 
0060 2414-6424120           162.000  LF   |      55.00000        8910.00|      50.00000        8100.00| 
  CONCRETE OPEN RAILING                   |                             |                             | 
0070 2501-0201042          1100.000  LF   |      35.00000       38500.00|      35.00000       38500.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-5475042           180.000  LF   |     130.00000       23400.00|     100.00000       18000.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0090 2505-4008400             4.000  EACH |    1300.00000        5200.00|    1300.00000        5200.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0100 2505-4021010             4.000  EACH |     350.00000        1400.00|     300.00000        1200.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0110 2505-4021700             4.000  EACH |    1898.00000        7592.00|    1900.00000        7600.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0120 2507-3250005           660.000  SY   |       3.00000        1980.00|       2.00000        1320.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           500.000  TON  |      45.00000       22500.00|      40.00000       20000.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2518-6910000             2.000  EACH |     300.00000         600.00|     200.00000         400.00| 
  SAFETY CLOSURE                          |                             |                             | 
0150 2528-8445110                    LUMP |    3400.00000        3400.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   26000.00000       26000.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       255,677.92|           $       272,336.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       255,677.92|           $       272,336.00|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  003  1 
 
     Bid  Order:  003                         Contract ID:  17-C017-065                 Primary County:  CERRO GORDO 
   Letting Date:  110315     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/06/11 
 
 
        Project:  BRS-C017(65)--60-17 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  CERRO GORDO        Prj Awd Amt: $404,854.61 
          Route:  S66 
       Location:  OVER COLD WATER CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    404,854.61     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    436,317.95     107.77  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    551,990.77     136.34  % 
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     Bid Order:  003                             Contract ID:  17-C017-065                   Primary County:  CERRO GORDO 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) GR100               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           437.000  CY   |      15.00000        6555.00|      12.00000        5244.00|       3.00000        1311.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2121-7425020            63.000  TON  |      29.50000        1858.50|      30.39000        1914.57|      29.50000        1858.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2214-5145150           214.000  SY   |      15.00000        3210.00|      35.00000        7490.00|      18.85000        4033.90 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2301-0685550           106.600  SY   |     145.00000       15457.00|     155.00000       16523.00|     155.10000       16533.66 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0050 2303-0033500            19.800  TON  |     153.47000        3038.71|     158.00000        3128.40|     153.47000        3038.71 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828             1.200  TON  |     500.00000         600.00|     515.00000         618.00|     500.00000         600.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2505-4008120           340.000  LF   |       7.00000        2380.00|       5.00000        1700.00|       2.00000         680.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0080 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1700.00000        6800.00|    1600.00000        6400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0090 2505-4021010             4.000  EACH |     275.00000        1100.00|     277.00000        1108.00|     275.00000        1100.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0100 2505-4021700             4.000  EACH |    1850.00000        7400.00|    1934.00000        7736.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0110 2510-6745850           136.000  SY   |      15.00000        2040.00|       8.00000        1088.00|       8.00000        1088.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0120 2518-6910000             4.000  EACH |      50.00000         200.00|     300.00000        1200.00|      50.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0130 2527-9263109             8.720  STA  |     150.00000        1308.00|     155.00000        1351.60|     150.00000        1308.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0140 2528-8445110                    LUMP |    2200.00000        2200.00|    4200.00000        4200.00|    2200.00000        2200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2602-0000020           800.000  LF   |       2.00000        1600.00|       2.00000        1600.00|       2.00000        1600.00 
  SILT FENCE                              |                             |                             | 
0160 2602-0000060           800.000  LF   |       0.50000         400.00|       0.50000         400.00|       0.50000         400.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
     SECTION TOTALS                       |           $        55,747.21|           $        62,101.57|           $        49,751.77 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  3 
 
     Bid Order:  003                             Contract ID:  17-C017-065                   Primary County:  CERRO GORDO 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) GR100               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2401-6745625                    LUMP |    9000.00000        9000.00|   30000.00000       30000.00|   30000.00000       30000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0180 2402-2720000           106.400  CY   |      35.00000        3724.00|      30.00000        3192.00|      50.00000        5320.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0190 2402-2721000           315.000  CY   |     205.00000       64575.00|     190.00000       59850.00|     100.00000       31500.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0200 2402-2722000            16.000  CY   |     205.00000        3280.00|     200.00000        3200.00|     200.00000        3200.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0210 2403-0100010           376.300  CY   |     375.00000      141112.50|     380.00000      142994.00|     600.00000      225780.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0220 2404-7775000         24913.000  LB   |       0.90000       22421.70|       0.78000       19432.14|       1.00000       24913.00 
  REINFORCING STEEL                       |                             |                             | 
0230 2404-7775005         50636.000  LB   |       0.95000       48104.20|       0.84000       42534.24|       1.00000       50636.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0240 2414-6424124           202.000  LF   |      55.00000       11110.00|      55.00000       11110.00|      55.00000       11110.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0250 2501-0201042           250.000  LF   |      35.00000        8750.00|      55.00000       13750.00|      35.00000        8750.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0260 2507-3250005           270.000  SY   |       3.00000         810.00|       3.00000         810.00|       3.00000         810.00 
  ENGINEERING FABRIC                      |                             |                             | 
0270 2507-6800061           292.000  TON  |      35.00000       10220.00|      32.00000        9344.00|      35.00000       10220.00 
  REVETMENT, CLASS E                      |                             |                             | 
0280 2533-4980005                    LUMP |   26000.00000       26000.00|   38000.00000       38000.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       349,107.40|           $       374,216.38|           $       502,239.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       404,854.61|           $       436,317.95|           $       551,990.77 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  004  1 
 
     Bid  Order:  004                         Contract ID:  27-0691-036                 Primary County:  DECATUR 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA BRIDGE & CULVERT, L.C. 
Contract Period:  100 WORK DAYS      Late Start Date:  05/23/11 
 
 
        Project:  FSSN-069-1(36)--3T-27 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  DECATUR            Prj Awd Amt: $2,584,251.62 
          Route:  U.S. 69 
       Location:  OVER GRAND RIVER 
                  0.6 MILES NORTH OF COUNTY ROAD J-66 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  2,584,251.62     100.00  % 
   2   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  2,604,657.05     100.78  % 
   3   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  2,686,485.00     103.95  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 
 
     Bid Order:  004                             Contract ID:  27-0691-036                   Primary County:  DECATUR 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) HE420               |(   3  ) UN059 
                                          |IOWA BRIDGE & CULVERT, L.C.  |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 111; A 369'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE W/ 10'-0 SIDEWALK 
                                          |                             |                             | 
0010 2104-2710020          5500.000  CY   |      15.46000       85030.00|      10.50000       57750.00|      10.00000       55000.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |   95000.00000       95000.00|  125000.00000      125000.00|  125000.00000      125000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           428.000  CY   |      30.00000       12840.00|      18.00000        7704.00|      10.00000        4280.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000            88.000  CY   |      50.00000        4400.00|     243.00000       21384.00|     200.00000       17600.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2402-2722000           287.000  CY   |     135.00000       38745.00|     243.00000       69741.00|     200.00000       57400.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0060 2403-0100010          1432.600  CY   |     415.00000      594529.00|     460.00000      658996.00|     475.00000      680485.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775000         83592.000  LB   |       0.87000       72725.04|       0.93000       77740.56|       0.85000       71053.20 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005        206015.000  LB   |       0.87000      179233.05|       0.93000      191593.95|       0.80000      164812.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2407-0564290             7.000  EACH |   17000.00000      119000.00|   15500.00000      108500.00|   18000.00000      126000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE90                         |                             |                             | 
0100 2407-0564325             7.000  EACH |   25000.00000      175000.00|   24500.00000      171500.00|   23000.00000      161000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE125                        |                             |                             | 
0110 2407-0564350             7.000  EACH |   35000.00000      245000.00|   32000.00000      224000.00|   26000.00000      182000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE150                        |                             |                             | 
0120 2408-7800000         29137.000  LB   |       2.50000       72842.50|       2.35000       68471.95|       1.75000       50989.75 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424110           400.000  LF   |      49.00000       19600.00|      54.00000       21600.00|      35.00000       14000.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0140 2414-6425410           372.100  LF   |      58.00000       21581.80|      30.00000       11163.00|      35.00000       13023.50 
  CONCRETE BARRIER, REINFORCED, SEPARATIO |                             |                             | 
0150 2414-6445100           400.000  LF   |      41.22000       16488.00|      43.50000       17400.00|      60.00000       24000.00 
  STRUCTURAL STEEL PEDESTRIAN HAND RAILIN |                             |                             | 
0160 2499-2300001                    LUMP |   20000.00000       20000.00|   19000.00000       19000.00|   30000.00000       30000.00 
  DECK DRAINS                             |                             |                             | 
0170 2501-0201057           780.000  LF   |      49.00000       38220.00|      40.00000       31200.00|      45.00000       35100.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0180 2501-6335010           346.000  LF   |     150.00000       51900.00|     162.00000       56052.00|     160.00000       55360.00 
  PREBORED HOLES                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  004                             Contract ID:  27-0691-036                   Primary County:  DECATUR 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) HE420               |(   3  ) UN059 
                                          |IOWA BRIDGE & CULVERT, L.C.  |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2507-3250005          3380.000  SY   |       3.09000       10444.20|       2.50000        8450.00|       2.50000        8450.00 
  ENGINEERING FABRIC                      |                             |                             | 
0200 2507-6800061          3281.000  TON  |      46.38000      152172.78|      58.00000      190298.00|      58.00000      190298.00 
  REVETMENT, CLASS E                      |                             |                             | 
0210 2507-8029000           173.000  TON  |      51.53000        8914.69|      33.00000        5709.00|      33.00000        5709.00 
  EROSION STONE                           |                             |                             | 
0220 2519-1002060           399.000  LF   |      36.07000       14391.93|      31.30000       12488.70|      30.00000       11970.00 
  FENCE, CHAIN LINK, 60 IN. HEIGHT        |                             |                             | 
0230 2526-8285000                    LUMP |    5499.99000        5499.99|    7000.00000        7000.00|    7000.00000        7000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0240 2533-4980005                    LUMP |  150000.00000      150000.00|   95000.00000       95000.00|  225000.00000      225000.00 
  MOBILIZATION                            |                             |                             | 
0250 2536-6745045                    LUMP |    3500.00000        3500.00|    3200.00000        3200.00|    7500.00000        7500.00 
  REMOVAL OF ASBESTOS                     |                             |                             | 
0260 2599-9999009           286.000  LF   |     135.00000       38610.00|     162.00000       46332.00|     160.00000       45760.00 
  ('LINEAR FEET' ITEM) PREBORED HOLE FOR  |                             |                             | 
  PILING SOCKET                           |                             |                             | 
0270 2601-2643401            40.900  SQ   |     159.75000        6533.78|      80.00000        3272.00|      80.00000        3272.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0280 2601-2700010           440.000  SF   |      15.46000        6802.40|      14.00000        6160.00|      24.00000       10560.00 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
     SECTION TOTALS                       |           $     2,259,004.16|           $     2,316,706.16|           $     2,382,622.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 211; A 32'-0 X VARIOUS REINFORCED CONCRETE RETAINING WALL 
                                          |                             |                             | 
0290 2402-2720000            99.000  CY   |      35.00000        3465.00|      35.00000        3465.00|      40.00000        3960.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0300 2403-0100010            28.300  CY   |     510.00000       14433.00|     600.00000       16980.00|     785.00000       22215.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0310 2404-7775005          2192.000  LB   |       0.86000        1885.12|       1.15000        2520.80|       1.50000        3288.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0320 2519-1002060            31.700  LF   |      36.07000        1143.42|      33.50000        1061.95|      55.00000        1743.50 
  FENCE, CHAIN LINK, 60 IN. HEIGHT        |                             |                             | 
     SECTION TOTALS                       |           $        20,926.54|           $        24,027.75|           $        31,207.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0330 2101-0850001             1.400  ACRE |    5153.08000        7214.31|    6300.00000        8820.00|    6000.00000        8400.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0340 2102-0425070            99.000  TON  |      30.00000        2970.00|      26.00000        2574.00|      22.00000        2178.00 
  SPECIAL BACKFILL                        |                             |                             | 
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     Bid Order:  004                             Contract ID:  27-0691-036                   Primary County:  DECATUR 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) HE420               |(   3  ) UN059 
                                          |IOWA BRIDGE & CULVERT, L.C.  |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2102-2710070          3632.000  CY   |      16.06000       58329.92|       7.90000       28692.80|       7.55000       27421.60 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0360 2102-2712015            10.000  CY   |      36.07000         360.70|      50.00000         500.00|      50.00000         500.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0370 2105-8425015           854.000  CY   |       8.24000        7036.96|       4.75000        4056.50|       4.50000        3843.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0380 2122-5190501           295.300  SY   |      87.60000       25868.28|      89.00000       26281.70|      90.00000       26577.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0390 2122-5191004            19.700  SY   |     130.00000        2561.00|     130.00000        2561.00|     125.00000        2462.50 
  REINFORCED PAVED SHOULDER               |                             |                             | 
0400 2122-5500060           294.100  SY   |      61.84000       18187.14|      63.00000       18528.30|      60.00000       17646.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0410 2123-7450020             0.600  STA  |     431.10000         258.66|     835.00000         501.00|     800.00000         480.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0420 2301-0690200           489.700  SY   |     156.89000       76829.03|     150.00000       73455.00|     165.00000       80800.50 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0430 2401-6745650                    LUMP |     600.00000         600.00|    2600.00000        2600.00|    2000.00000        2000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0440 2412-0000100          2164.300  SY   |       1.91000        4133.81|       3.10000        6709.33|       2.00000        4328.60 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0450 2416-0100024             1.000  EACH |     695.67000         695.67|    1175.00000        1175.00|    1000.00000        1000.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0460 2435-0250800             2.000  EACH |    4122.47000        8244.94|    5600.00000       11200.00|    3000.00000        6000.00 
  INTAKE, SW-508                          |                             |                             | 
0470 2503-0114215            76.700  LF   |      92.76000        7114.69|      68.00000        5215.60|      75.00000        5752.50 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0480 2503-0114224            90.000  LF   |     180.36000       16232.40|      77.00000        6930.00|      75.00000        6750.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0490 2503-0200036            83.000  LF   |      25.77000        2138.91|      21.00000        1743.00|      20.00000        1660.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0500 2503-0500380             1.000  EACH |    2000.00000        2000.00|    8400.00000        8400.00|    7500.00000        7500.00 
  BRIDGE END DRAIN, RF-38                 |                             |                             | 
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     Bid Order:  004                             Contract ID:  27-0691-036                   Primary County:  DECATUR 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) HE420               |(   3  ) UN059 
                                          |IOWA BRIDGE & CULVERT, L.C.  |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2503-0500400             1.000  EACH |    2000.00000        2000.00|    4200.00000        4200.00|    4500.00000        4500.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0520 2505-4008120           183.800  LF   |       5.00000         919.00|       6.00000        1102.80|       3.00000         551.40 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0540 2505-4008400             2.000  EACH |    1958.17000        3916.34|    1900.00000        3800.00|    1800.00000        3600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0550 2505-4021010             2.000  EACH |     669.90000        1339.80|     650.00000        1300.00|     350.00000         700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0560 2505-4021700             2.000  EACH |    1958.17000        3916.34|    1900.00000        3800.00|    2300.00000        4600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0570 2510-6745850           635.700  SY   |      20.61000       13101.78|       9.00000        5721.30|      10.00000        6357.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0580 2510-6750600             1.000  EACH |     772.96000         772.96|    2100.00000        2100.00|    2000.00000        2000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0590 2511-6745900            12.800  SY   |      15.46000         197.89|      15.50000         198.40|      15.00000         192.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0600 2511-7526004            25.000  SY   |      46.38000        1159.50|      47.00000        1175.00|      45.00000        1125.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0610 2513-0001040            40.500  LF   |     110.00000        4455.00|     120.00000        4860.00|     120.00000        4860.00 
  CONCRETE BARRIER, BA-104                |                             |                             | 
0620 2513-0001070             2.000  EACH |    1500.00000        3000.00|    1040.00000        2080.00|    1000.00000        2000.00 
  CONCRETE BARRIER RAIL, BA-107           |                             |                             | 
0630 2513-0001081             2.000  EACH |    2000.00000        4000.00|    1880.00000        3760.00|    2000.00000        4000.00 
  CONCRETE BARRIER, TAPERED END, BA-108   |                             |                             | 
0640 2518-6910000             3.000  EACH |     103.06000         309.18|     150.00000         450.00|     150.00000         450.00 
  SAFETY CLOSURE                          |                             |                             | 
0650 2520-3350010             1.000  EACH |    6500.00000        6500.00|    4500.00000        4500.00|    7500.00000        7500.00 
  FIELD LABORATORY                        |                             |                             | 
0660 2527-9263109            20.330  STA  |      87.60000        1780.91|      85.00000        1728.05|      85.00000        1728.05 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0670 2528-8445110                    LUMP |    3565.40000        3565.40|    4000.00000        4000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0680 2601-2634105             1.000  ACRE |    4122.46000        4122.46|    3920.00000        3920.00|    9000.00000        9000.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0690 2601-2636015             0.300  ACRE |    4122.47000        1236.74|    1450.00000         435.00|    5000.00000        1500.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0700 2601-2636044             0.800  ACRE |    2061.24000        1648.99|    1234.00000         987.20|    3000.00000        2400.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
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     Bid Order:  004                             Contract ID:  27-0691-036                   Primary County:  DECATUR 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) HE420               |(   3  ) UN059 
                                          |IOWA BRIDGE & CULVERT, L.C.  |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0710 2601-2642100             1.000  ACRE |     721.43000         721.43|     376.00000         376.00|     600.00000         600.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0720 2601-2643401             0.300  SQ   |     515.30000         154.59|      77.00000          23.10|     300.00000          90.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0730 2601-2700010            25.000  SF   |      25.77000         644.25|      14.00000         350.00|      30.00000         750.00 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0740 2602-0000020          1006.300  LF   |       3.19000        3210.10|       2.20000        2213.86|       4.00000        4025.20 
  SILT FENCE                              |                             |                             | 
0750 2602-0000030            72.000  LF   |       4.12000         296.64|       5.00000         360.00|       4.00000         288.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0760 2602-0000090           503.200  LF   |       1.00000         503.20|       1.00000         503.20|       1.00000         503.20 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0770 2602-0000100            36.000  LF   |       2.00000          72.00|       1.00000          36.00|       1.00000          36.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       304,320.92|           $       263,923.14|           $       272,655.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,584,251.62|           $     2,604,657.05|           $     2,686,485.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  005  1 
 
     Bid  Order:  005                         Contract ID:  29-C029-049                 Primary County:  DES MOINES 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA BRIDGE & CULVERT, L.C. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/18/11 
 
 
        Project:  BRS-C029(49)--60-29                                    Project:  BROS-C029(59)--8J-29 
      Work Type:  RCB CULVERT REPLACEMENT - TRIPLE BOX                 Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  DES MOINES         Prj Awd Amt: $300,554.32             County:  DES MOINES         Prj Awd Amt: $258,602.66 
          Route:  260TH STREET                                             Route:  220TH AVENUE 
       Location:  2.5 MILES NORTH, 0.5 MILES WEST OF YARMOUTH           Location:  AT CEDAR CREEK, 2.5 MILES SW OF DANVILLE, 
                  AT THE EAST FORK OF CROOKED CREEK.                               NEAR THE NW 1/4 OF THE SW 1/4 OF SECTION 
                                                                                   29-04-70 
        Project:  BROS-C029(62)--8J-29 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  DES MOINES         Prj Awd Amt: $149,739.71 
          Route:  190TH AVENUE 
       Location:  0.1 MI. WEST OF BEAVERDALE RD OVER SMALL 
                  STREAM, TRIB. OF FLINT CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    708,896.69     100.00  % 
   2   WI240          WINFIELD CONTRACTORS INC.                                                  $    792,261.54     111.75  % 
   3   MC201          MCCULLEY CULVERT, INC.                                                     $    902,993.25     127.38  % 
   4   GU100          GUS CONSTRUCTION CO., INC.                                                 $    922,916.94     130.19  % 
   5   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    932,321.67     131.51  % 
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     Bid Order:  005                             Contract ID:  29-C029-049                   Primary County:  DES MOINES 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) WI240               |(   3  ) MC201 
                                          |IOWA BRIDGE & CULVERT, L.C.  |WINFIELD CONTRACTORS INC.    |MCCULLEY CULVERT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TRIPLE 12' X 12' X 73'-0 RCB CULVERT BRS-C029(49)--60-29 
                                          |                             |                             | 
0010 2102-2710070          3665.000  CY   |       3.75000       13743.75|       3.35000       12277.75|       5.55000       20340.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2121-7425020           147.500  TON  |      18.00000        2655.00|      18.00000        2655.00|      21.55000        3178.63 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2123-7450020            13.000  STA  |     250.00000        3250.00|     115.39000        1500.07|     225.00000        2925.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2303-0021750           108.750  TON  |     130.00000       14137.50|     130.00000       14137.50|     145.00000       15768.75 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
0050 2303-0023500            65.250  TON  |     132.00000        8613.00|     132.00000        8613.00|     145.00000        9461.25 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0060 2303-0246422            10.440  TON  |     525.00000        5481.00|     525.00000        5481.00|     450.00000        4698.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2312-8260051           206.250  TON  |      15.20000        3135.00|      18.00000        3712.50|      21.55000        4444.69 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0080 2401-6745625                    LUMP |   12500.00000       12500.00|   20000.00000       20000.00|   15000.00000       15000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0090 2402-2720000          2695.000  CY   |       6.28000       16924.60|       8.00000       21560.00|       9.25000       24928.75 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2402-2725005           376.000  TON  |      27.70000       10415.20|      50.00000       18800.00|      20.00000        7520.00 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0110 2403-0100020           527.170  CY   |     230.00000      121249.10|     285.00000      150243.45|     380.00000      200324.60 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0120 2404-7775000         71318.000  LB   |       0.79000       56341.22|       0.85000       60620.30|       0.95000       67752.10 
  REINFORCING STEEL                       |                             |                             | 
0130 2507-3250005           409.300  SY   |       4.00000        1637.20|       2.00000         818.60|       2.50000        1023.25 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           345.300  TON  |      27.50000        9495.75|      29.50000       10186.35|      32.50000       11222.25 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2510-6745850           282.000  SY   |       8.00000        2256.00|       6.00000        1692.00|       6.50000        1833.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0160 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2528-8445110                    LUMP |    1400.00000        1400.00|    1400.00000        1400.00|    1400.00000        1400.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  005                             Contract ID:  29-C029-049                   Primary County:  DES MOINES 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) WI240               |(   3  ) MC201 
                                          |IOWA BRIDGE & CULVERT, L.C.  |WINFIELD CONTRACTORS INC.    |MCCULLEY CULVERT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |   15000.00000       15000.00|    8800.00000        8800.00|    9500.00000        9500.00 
  MOBILIZATION                            |                             |                             | 
0190 2602-0000020           880.000  LF   |       2.00000        1760.00|       2.00000        1760.00|       2.00000        1760.00 
  SILT FENCE                              |                             |                             | 
0200 2602-0000030           120.000  LF   |       2.00000         240.00|       2.00000         240.00|       2.00000         240.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0210 2602-0000100           120.000  LF   |       1.00000         120.00|       1.00000         120.00|       1.00000         120.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       300,554.32|           $       344,817.52|           $       403,641.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A SINGLE 8' X 6' X 76'-0 & A TWIN 10' X 8' X 50'-0 RCB CULVERT                             BROS-C029(59)--8 
                                          |                             |                             | 
0220 2101-0850001             1.530  ACRE |    3200.00000        4896.00|    3000.00000        4590.00|    2500.00000        3825.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0230 2102-2710070          4806.000  CY   |       3.75000       18022.50|       3.35000       16100.10|       5.55000       26673.30 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0240 2105-8425015           445.000  CY   |       6.00000        2670.00|       3.20000        1424.00|       6.25000        2781.25 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0250 2312-8260051           918.750  TON  |      14.65000       13459.69|      14.65000       13459.69|      17.00000       15618.75 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0260 2315-8275025           195.340  TON  |      14.65000        2861.73|      14.65000        2861.73|      17.00000        3320.78 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0270 2401-6745625                    LUMP |    2409.75000        2409.75|    4000.00000        4000.00|    6000.00000        6000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0280 2401-6745650                    LUMP |    1377.03000        1377.03|    5000.00000        5000.00|    4500.00000        4500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0290 2402-2720000          2863.000  CY   |       6.00000       17178.00|       8.00000       22904.00|       9.50000       27198.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
0300 2402-2720100           128.000  CY   |       5.00000         640.00|       2.10000         268.80|       6.50000         832.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0310 2402-2725005           157.000  TON  |      29.28000        4596.96|      50.00000        7850.00|      20.00000        3140.00 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0320 2403-0100020           319.600  CY   |     305.00000       97478.00|     370.00000      118252.00|     385.00000      123046.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0330 2404-7775000         35900.000  LB   |       0.79000       28361.00|       0.85000       30515.00|       0.95000       34105.00 
  REINFORCING STEEL                       |                             |                             | 
0340 2417-0225018             8.000  EACH |     170.00000        1360.00|     100.00000         800.00|     225.00000        1800.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
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     Bid Order:  005                             Contract ID:  29-C029-049                   Primary County:  DES MOINES 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) WI240               |(   3  ) MC201 
                                          |IOWA BRIDGE & CULVERT, L.C.  |WINFIELD CONTRACTORS INC.    |MCCULLEY CULVERT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2417-0225024             4.000  EACH |     225.00000         900.00|     150.00000         600.00|     300.00000        1200.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0360 2417-1040018           240.000  LF   |      17.00000        4080.00|      17.00000        4080.00|      24.60000        5904.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0370 2417-1040024            50.000  LF   |      22.00000        1100.00|      22.00000        1100.00|      28.85000        1442.50 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0380 2417-1060024            70.000  LF   |      22.00000        1540.00|      22.00000        1540.00|      28.85000        2019.50 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0390 2507-3250005          1234.000  SY   |       4.00000        4936.00|       2.00000        2468.00|       2.50000        3085.00 
  ENGINEERING FABRIC                      |                             |                             | 
0400 2507-6800061          1041.000  TON  |      26.00000       27066.00|      28.00000       29148.00|      32.00000       33312.00 
  REVETMENT, CLASS E                      |                             |                             | 
0410 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0420 2528-8445110                    LUMP |    1400.00000        1400.00|    1400.00000        1400.00|    1400.00000        1400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0430 2533-4980005                    LUMP |   20000.00000       20000.00|    7300.00000        7300.00|    9500.00000        9500.00 
  MOBILIZATION                            |                             |                             | 
0440 2602-0000020           620.000  LF   |       2.00000        1240.00|       2.00000        1240.00|       2.00000        1240.00 
  SILT FENCE                              |                             |                             | 
0450 2602-0000030           210.000  LF   |       2.00000         420.00|       2.00000         420.00|       2.00000         420.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0460 2602-0000090           210.000  LF   |       1.00000         210.00|       1.00000         210.00|       1.00000         210.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       258,602.66|           $       277,931.32|           $       312,973.58 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR A TWIN 12' X 8' X 47'-0 RCB CULVERT BROS-C029(62)--8J-29 
                                          |                             |                             | 
0470 2102-2710070          1002.000  CY   |       3.75000        3757.50|       8.95000        8967.90|       6.75000        6763.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0480 2104-2710020          1540.000  CY   |       4.25000        6545.00|       6.10000        9394.00|       7.25000       11165.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0490 2401-6745625                    LUMP |    1721.29000        1721.29|    5000.00000        5000.00|    6500.00000        6500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0500 2402-2720000          1564.000  CY   |       6.00000        9384.00|       8.00000       12512.00|       9.00000       14076.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0510 2402-2725005           102.000  TON  |      29.28000        2986.56|      50.00000        5100.00|      20.00000        2040.00 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
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     Bid Order:  005                             Contract ID:  29-C029-049                   Primary County:  DES MOINES 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) WI240               |(   3  ) MC201 
                                          |IOWA BRIDGE & CULVERT, L.C.  |WINFIELD CONTRACTORS INC.    |MCCULLEY CULVERT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2403-0100020           210.520  CY   |     290.00000       61050.80|     330.00000       69471.60|     380.00000       79997.60 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0530 2404-7775000         33474.000  LB   |       0.79000       26444.46|       0.85000       28452.90|       0.95000       31800.30 
  REINFORCING STEEL                       |                             |                             | 
0540 2507-3250005           754.900  SY   |       4.00000        3019.60|       2.00000        1509.80|       2.50000        1887.25 
  ENGINEERING FABRIC                      |                             |                             | 
0550 2507-6800061           637.000  TON  |      26.50000       16880.50|      28.50000       18154.50|      32.00000       20384.00 
  REVETMENT, CLASS E                      |                             |                             | 
0560 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0570 2528-8445110                    LUMP |    1400.00000        1400.00|    1400.00000        1400.00|    1400.00000        1400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0580 2533-4980005                    LUMP |   15000.00000       15000.00|    8000.00000        8000.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0590 2602-0000020           540.000  LF   |       2.00000        1080.00|       2.00000        1080.00|       2.50000        1350.00 
  SILT FENCE                              |                             |                             | 
0600 2602-0000030            90.000  LF   |       2.00000         180.00|       2.00000         180.00|       2.50000         225.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0610 2602-0000100            90.000  LF   |       1.00000          90.00|       1.00000          90.00|       1.00000          90.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       149,739.71|           $       169,512.70|           $       186,378.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       708,896.69|           $       792,261.54|           $       902,993.25 
==================================================================================================================================== 
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     Bid Order:  005                             Contract ID:  29-C029-049                   Primary County:  DES MOINES 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(   5  ) MU181               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |MUSCATINE BRIDGE CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TRIPLE 12' X 12' X 73'-0 RCB CULVERT BRS-C029(49)--60-29 
                                          |                             |                             | 
0010 2102-2710070          3665.000  CY   |       5.10000       18691.50|       3.80000       13927.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2121-7425020           147.500  TON  |      22.00000        3245.00|      21.55000        3178.63| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2123-7450020            13.000  STA  |     230.00000        2990.00|      95.00000        1235.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2303-0021750           108.750  TON  |     150.00000       16312.50|     140.00000       15225.00| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
0050 2303-0023500            65.250  TON  |     150.00000        9787.50|     140.00000        9135.00| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0060 2303-0246422            10.440  TON  |     460.00000        4802.40|     525.00000        5481.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2312-8260051           206.250  TON  |      22.00000        4537.50|      18.00000        3712.50| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0080 2401-6745625                    LUMP |    6000.00000        6000.00|   16000.00000       16000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0090 2402-2720000          2695.000  CY   |       7.00000       18865.00|      14.50000       39077.50| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2402-2725005           376.000  TON  |      21.00000        7896.00|      18.00000        6768.00| 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0110 2403-0100020           527.170  CY   |     375.00000      197688.75|     330.00000      173966.10| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0120 2404-7775000         71318.000  LB   |       0.77000       54914.86|       0.98000       69891.64| 
  REINFORCING STEEL                       |                             |                             | 
0130 2507-3250005           409.300  SY   |       2.75000        1125.58|       2.00000         818.60| 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           345.300  TON  |      33.00000       11394.90|      36.00000       12430.80| 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2510-6745850           282.000  SY   |       8.40000        2368.80|      12.00000        3384.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0160 2518-6910000             2.000  EACH |     125.00000         250.00|     100.00000         200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0170 2528-8445110                    LUMP |    1500.00000        1500.00|    1400.00000        1400.00| 
  TRAFFIC CONTROL                         |                             |                             | 
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                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  7 
 
     Bid Order:  005                             Contract ID:  29-C029-049                   Primary County:  DES MOINES 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(   5  ) MU181               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |MUSCATINE BRIDGE CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |   32000.00000       32000.00|   29620.00000       29620.00| 
  MOBILIZATION                            |                             |                             | 
0190 2602-0000020           880.000  LF   |       3.20000        2816.00|       2.00000        1760.00| 
  SILT FENCE                              |                             |                             | 
0200 2602-0000030           120.000  LF   |       3.20000         384.00|       2.00000         240.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0210 2602-0000100           120.000  LF   |       1.10000         132.00|       0.50000          60.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       397,702.29|           $       407,510.77|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A SINGLE 8' X 6' X 76'-0 & A TWIN 10' X 8' X 50'-0 RCB CULVERT                             BROS-C029(59)--8 
                                          |                             |                             | 
0220 2101-0850001             1.530  ACRE |    2600.00000        3978.00|    2830.00000        4329.90| 
  CLEARING AND GRUBBING                   |                             |                             | 
0230 2102-2710070          4806.000  CY   |       5.10000       24510.60|       3.90000       18743.40| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0240 2105-8425015           445.000  CY   |       6.35000        2825.75|       7.30000        3248.50| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0250 2312-8260051           918.750  TON  |      18.00000       16537.50|      16.00000       14700.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0260 2315-8275025           195.340  TON  |      18.00000        3516.12|      19.00000        3711.46| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0270 2401-6745625                    LUMP |    5000.00000        5000.00|   13100.00000       13100.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0280 2401-6745650                    LUMP |    7000.00000        7000.00|    8840.00000        8840.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0290 2402-2720000          2863.000  CY   |       7.00000       20041.00|      16.00000       45808.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0300 2402-2720100           128.000  CY   |       6.70000         857.60|       6.00000         768.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0310 2402-2725005           157.000  TON  |      21.00000        3297.00|      20.00000        3140.00| 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0320 2403-0100020           319.600  CY   |     370.00000      118252.00|     340.00000      108664.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0330 2404-7775000         35900.000  LB   |       0.82000       29438.00|       0.95000       34105.00| 
  REINFORCING STEEL                       |                             |                             | 
0340 2417-0225018             8.000  EACH |     230.00000        1840.00|     210.00000        1680.00| 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  005                             Contract ID:  29-C029-049                   Primary County:  DES MOINES 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(   5  ) MU181               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |MUSCATINE BRIDGE CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2417-0225024             4.000  EACH |     310.00000        1240.00|     220.00000         880.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0360 2417-1040018           240.000  LF   |      25.00000        6000.00|      22.00000        5280.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0370 2417-1040024            50.000  LF   |      29.00000        1450.00|      30.00000        1500.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0380 2417-1060024            70.000  LF   |      29.00000        2030.00|      35.00000        2450.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0390 2507-3250005          1234.000  SY   |       2.60000        3208.40|       1.70000        2097.80| 
  ENGINEERING FABRIC                      |                             |                             | 
0400 2507-6800061          1041.000  TON  |      33.00000       34353.00|      35.00000       36435.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0410 2518-6910000             4.000  EACH |     125.00000         500.00|     100.00000         400.00| 
  SAFETY CLOSURE                          |                             |                             | 
0420 2528-8445110                    LUMP |    1500.00000        1500.00|    1400.00000        1400.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0430 2533-4980005                    LUMP |   32000.00000       32000.00|   22820.00000       22820.00| 
  MOBILIZATION                            |                             |                             | 
0440 2602-0000020           620.000  LF   |       3.20000        1984.00|       2.00000        1240.00| 
  SILT FENCE                              |                             |                             | 
0450 2602-0000030           210.000  LF   |       3.70000         777.00|       2.00000         420.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0460 2602-0000090           210.000  LF   |       1.10000         231.00|       0.80000         168.00| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       322,366.97|           $       335,929.06|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR A TWIN 12' X 8' X 47'-0 RCB CULVERT BROS-C029(62)--8J-29 
                                          |                             |                             | 
0470 2102-2710070          1002.000  CY   |       6.85000        6863.70|       4.10000        4108.20| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0480 2104-2710020          1540.000  CY   |       7.30000       11242.00|       4.60000        7084.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0490 2401-6745625                    LUMP |    5000.00000        5000.00|   13700.00000       13700.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0500 2402-2720000          1564.000  CY   |       7.50000       11730.00|      12.00000       18768.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0510 2402-2725005           102.000  TON  |      22.00000        2244.00|      22.00000        2244.00| 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
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     Bid Order:  005                             Contract ID:  29-C029-049                   Primary County:  DES MOINES 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(   5  ) MU181               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |MUSCATINE BRIDGE CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2403-0100020           210.520  CY   |     380.00000       79997.60|     336.00000       70734.72| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0530 2404-7775000         33474.000  LB   |       0.86000       28787.64|       0.92000       30796.08| 
  REINFORCING STEEL                       |                             |                             | 
0540 2507-3250005           754.900  SY   |       2.60000        1962.74|       1.60000        1207.84| 
  ENGINEERING FABRIC                      |                             |                             | 
0550 2507-6800061           637.000  TON  |      30.00000       19110.00|      37.00000       23569.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0560 2518-6910000             2.000  EACH |     125.00000         250.00|     100.00000         200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0570 2528-8445110                    LUMP |    1500.00000        1500.00|    1400.00000        1400.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0580 2533-4980005                    LUMP |   32000.00000       32000.00|   13720.00000       13720.00| 
  MOBILIZATION                            |                             |                             | 
0590 2602-0000020           540.000  LF   |       3.20000        1728.00|       2.00000        1080.00| 
  SILT FENCE                              |                             |                             | 
0600 2602-0000030            90.000  LF   |       3.70000         333.00|       2.00000         180.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0610 2602-0000100            90.000  LF   |       1.10000          99.00|       1.00000          90.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       202,847.68|           $       188,881.84|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       922,916.94|           $       932,321.67|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  007  1 
 
     Bid  Order:  007                         Contract ID:  33-1871-027                 Primary County:  FAYETTE 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  05/23/11 
 
 
        Project:  FSSN-187-1(27)--3T-33 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  FAYETTE            Prj Awd Amt: $592,658.12 
          Route:  IOWA 187 
       Location:  OVER MAQUOKETA RIVER 
                  2.1 MILES NORTH OF IA 3 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    592,658.12     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    843,440.90     142.31  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    955,837.67     161.27  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 
 
     Bid Order:  007                             Contract ID:  33-1871-027                   Primary County:  FAYETTE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) IO081               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 111; A 130'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           939.000  CY   |       8.00000        7512.00|       9.03000        8479.17|       7.00000        6573.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |    6000.00000        6000.00|   60000.00000       60000.00|   60000.00000       60000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           117.000  CY   |      20.00000        2340.00|      20.00000        2340.00|      50.00000        5850.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           429.100  CY   |     325.00000      139457.50|     490.00000      210259.00|     550.00000      236005.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775005        100993.000  LB   |       0.90000       90893.70|       0.89000       89883.77|       1.00000      100993.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2414-6424110           282.200  LF   |      55.00000       15521.00|      50.00000       14110.00|      80.00000       22576.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0070 2501-0201042           960.000  LF   |      30.00000       28800.00|      37.00000       35520.00|      30.00000       28800.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-0201057          1800.000  LF   |      35.00000       63000.00|      47.00000       84600.00|      39.00000       70200.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0090 2501-5478057           480.000  LF   |      60.00000       28800.00|      90.00000       43200.00|     100.00000       48000.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 57 (P10L TYPE 3)                |                             |                             | 
0100 2507-3250005           996.000  SY   |       2.00000        1992.00|       2.00000        1992.00|       3.00000        2988.00 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061           986.000  TON  |      20.00000       19720.00|      35.00000       34510.00|      40.00000       39440.00 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2533-4980005                    LUMP |   12000.00000       12000.00|   65000.00000       65000.00|  140000.00000      140000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       416,036.20|           $       649,893.94|           $       761,425.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0130 2101-0850001             0.110  ACRE |   15000.00000        1650.00|   18051.27000        1985.64|   10000.00000        1100.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0140 2102-2710070          3560.000  CY   |      12.00000       42720.00|      15.73000       55998.80|       8.00000       28480.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0150 2107-0875000           120.000  CY   |       9.00000        1080.00|       6.45000         774.00|      10.00000        1200.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0160 2115-0100000            74.000  CY   |      43.00000        3182.00|      37.65000        2786.10|      35.00000        2590.00 
  MODIFIED SUBBASE                        |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  3 
 
     Bid Order:  007                             Contract ID:  33-1871-027                   Primary County:  FAYETTE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) IO081               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2121-7425020            40.000  TON  |      35.00000        1400.00|      54.67000        2186.80|      30.00000        1200.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0180 2122-5190501            68.200  SY   |     100.00000        6820.00|      77.36000        5275.95|     175.10000       11941.82 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0190 2301-0690190           440.800  SY   |     110.00000       48488.00|     109.85000       48421.88|     125.00000       55100.00 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0200 2301-6911722                    LUMP |     500.00000         500.00|    1547.25000        1547.25|    1000.00000        1000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0210 2412-0000100           933.000  SY   |       9.00000        8397.00|       3.04000        2836.32|       2.95000        2752.35 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0220 2422-0360018             2.000  EACH |     350.00000         700.00|     515.75000        1031.50|     150.00000         300.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0230 2422-1722018            84.000  LF   |      20.00000        1680.00|      41.26000        3465.84|      35.00000        2940.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0240 2505-4008120           287.000  LF   |      10.00000        2870.00|      15.00000        4305.00|       6.00000        1722.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0250 2505-4008300           225.000  LF   |      16.00000        3600.00|      16.50000        3712.50|      16.00000        3600.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0260 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1650.40000        6601.60|    1600.00000        6400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0270 2505-4021010             4.000  EACH |     275.00000        1100.00|     283.66000        1134.64|     275.00000        1100.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0280 2505-4021700             4.000  EACH |    1850.00000        7400.00|    1908.28000        7633.12|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0290 2510-6745850           451.000  SY   |      10.00000        4510.00|       9.80000        4419.80|       8.00000        3608.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0300 2518-6910000             4.000  EACH |      50.00000         200.00|      51.58000         206.32|      50.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0310 2520-3350010             1.000  EACH |    3000.00000        3000.00|    7500.00000        7500.00|   10000.00000       10000.00 
  FIELD LABORATORY                        |                             |                             | 
0320 2527-9263109             5.720  STA  |     190.00000        1086.80|     195.98000        1121.01|     190.00000        1086.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0330 2528-8445110                    LUMP |    2575.00000        2575.00|    3593.45000        3593.45|    6500.00000        6500.00 
  TRAFFIC CONTROL                         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  4 
 
     Bid Order:  007                             Contract ID:  33-1871-027                   Primary County:  FAYETTE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) IO081               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2634100             0.470  ACRE |     700.00000         329.00|     700.00000         329.00|     700.00000         329.00 
  MULCHING                                |                             |                             | 
0350 2601-2636043             0.470  ACRE |    2000.00000         940.00|    2166.15000        1018.09|    2100.00000         987.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0360 2601-2638352           227.580  SQ   |      14.00000        3186.12|      15.47000        3520.66|      15.00000        3413.70 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0370 2602-0000020          1180.000  LF   |       1.50000        1770.00|       1.65000        1947.00|       1.60000        1888.00 
  SILT FENCE                              |                             |                             | 
0380 2602-0000050             1.000  EACH |     600.00000         600.00|     220.55000         220.55|    3000.00000        3000.00 
  SILT BASINS                             |                             |                             | 
0390 2602-0000060          1180.000  LF   |       0.40000         472.00|       0.21000         247.80|       0.20000         236.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0400 2602-0000090          1180.000  LF   |       0.40000         472.00|       0.31000         365.80|       0.30000         354.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       157,127.92|           $       174,186.42|           $       160,428.67 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   STOCKPILE SALVAGED MATERIAL 
                                          |                             |                             | 
0410 2555-0000010                    LUMP |    2000.00000        2000.00|    1000.00000        1000.00|    1500.00000        1500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $         2,000.00|           $         1,000.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 1: PCC SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0420 2122-5190007           444.000  SY   |                             |                             |      70.00000       31080.00 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0430 2548-0000200             3.120  STA  |                             |                             |     450.00000        1404.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $        32,484.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'AA' OPTION 2: HMA SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0440 2122-5500060           444.000  SY   |      35.25000       15651.00|      36.36000       16143.84| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0450 2548-0000100             3.120  STA  |     400.00000        1248.00|     412.60000        1287.31| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0460 2548-0000110             3.400  GAL  |     175.00000         595.00|     273.35000         929.39| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $        17,494.00|           $        18,360.54|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       592,658.12|           $       843,440.90|           $       955,837.67 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  008  1 
 
     Bid  Order:  008                         Contract ID:  34-C034-081                 Primary County:  FLOYD 
   Letting Date:  110315     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/06/11 
 
 
        Project:  BROS-C034(81)--8J-34 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  FLOYD              Prj Awd Amt: $474,292.91 
          Route:  280TH STREET 
       Location:  OVER FLOOD CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    474,292.91     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    590,175.36     124.43  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    613,902.20     129.43  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    626,743.38     132.14  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 
 
     Bid Order:  008                             Contract ID:  34-C034-081                   Primary County:  FLOYD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) CU080               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |CUNNINGHAM-REIS CO.          |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          3245.000  CY   |       2.00000        6490.00|       5.00000       16225.00|       5.00000       16225.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |    9000.00000        9000.00|   25000.00000       25000.00|   30000.00000       30000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            90.000  CY   |      35.00000        3150.00|      50.00000        4500.00|      40.00000        3600.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000            50.000  CY   |     100.00000        5000.00|     200.00000       10000.00|     200.00000       10000.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010           529.800  CY   |     340.00000      180132.00|     450.00000      238410.00|     450.00000      238410.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         97458.000  LB   |       0.87000       84788.46|       0.67000       65296.86|       0.80000       77966.40 
  REINFORCING STEEL                       |                             |                             | 
0070 2414-6424124           322.900  LF   |      50.00000       16145.00|      50.00000       16145.00|      47.00000       15176.30 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2501-0201042           840.000  LF   |      30.00000       25200.00|      33.00000       27720.00|      30.00000       25200.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-0201473          1080.000  LF   |      45.00000       48600.00|      50.00000       54000.00|      47.00000       50760.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0100 2501-6335010           140.000  LF   |      50.00000        7000.00|      60.00000        8400.00|      40.00000        5600.00 
  PREBORED HOLES                          |                             |                             | 
0110 2507-3250005           605.000  SY   |       3.00000        1815.00|       3.00000        1815.00|       3.00000        1815.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           407.000  TON  |      28.00000       11396.00|      26.00000       10582.00|      30.00000       12210.00 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2533-4980005                    LUMP |   30000.00000       30000.00|   57000.00000       57000.00|   80000.00000       80000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       428,716.46|           $       535,093.86|           $       566,962.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0140 2101-0850001             0.700  ACRE |    6000.00000        4200.00|    5500.00000        3850.00|    4000.00000        2800.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0150 2102-2710070          3441.000  CY   |       2.50000        8602.50|       4.00000       13764.00|       4.00000       13764.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2312-8260051           445.000  TON  |      13.71000        6100.95|      20.00000        8900.00|      10.00000        4450.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0170 2505-4008400             4.000  EACH |    1660.00000        6640.00|    1675.00000        6700.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  3 
 
     Bid Order:  008                             Contract ID:  34-C034-081                   Primary County:  FLOYD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) CU080               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |CUNNINGHAM-REIS CO.          |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     175.00000         700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0190 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0200 2518-6910000             4.000  EACH |      50.00000         200.00|     200.00000         800.00|      50.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0210 2526-8285000                    LUMP |    3000.00000        3000.00|    3500.00000        3500.00|    2400.00000        2400.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0220 2528-8445110                    LUMP |    2350.00000        2350.00|    3000.00000        3000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2601-2634100             2.100  ACRE |     700.00000        1470.00|     700.00000        1470.00|     700.00000        1470.00 
  MULCHING                                |                             |                             | 
0240 2601-2636043             2.100  ACRE |    1250.00000        2625.00|    1500.00000        3150.00|     800.00000        1680.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2602-0000020           350.000  LF   |       2.50000         875.00|       2.00000         700.00|       2.75000         962.50 
  SILT FENCE                              |                             |                             | 
0260 2602-0000030           160.000  LF   |       3.50000         560.00|       2.00000         320.00|       3.50000         560.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0270 2602-0000090           350.000  LF   |       0.30000         105.00|       0.25000          87.50|       0.30000         105.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0280 2602-0000100           160.000  LF   |       0.30000          48.00|       0.25000          40.00|       0.30000          48.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $        45,576.45|           $        55,081.50|           $        46,939.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       474,292.91|           $       590,175.36|           $       613,902.20 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  4 
 
     Bid Order:  008                             Contract ID:  34-C034-081                   Primary County:  FLOYD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          3245.000  CY   |       7.10000       23039.50|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |   15000.00000       15000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            90.000  CY   |      23.00000        2070.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000            50.000  CY   |      52.00000        2600.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010           529.800  CY   |     490.00000      259602.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         97458.000  LB   |       0.80000       77966.40|                             | 
  REINFORCING STEEL                       |                             |                             | 
0070 2414-6424124           322.900  LF   |      80.00000       25832.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2501-0201042           840.000  LF   |      36.00000       30240.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-0201473          1080.000  LF   |      50.00000       54000.00|                             | 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0100 2501-6335010           140.000  LF   |      35.00000        4900.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0110 2507-3250005           605.000  SY   |       5.92000        3581.60|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           407.000  TON  |      80.91000       32930.37|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2533-4980005                    LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       561,761.87|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0140 2101-0850001             0.700  ACRE |    9469.30000        6628.51|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0150 2102-2710070          3441.000  CY   |       5.33000       18340.53|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2312-8260051           445.000  TON  |      22.49000       10008.05|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0170 2505-4008400             4.000  EACH |    1964.88000        7859.52|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  5 
 
     Bid Order:  008                             Contract ID:  34-C034-081                   Primary County:  FLOYD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021010             4.000  EACH |     355.10000        1420.40|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0190 2505-4021700             4.000  EACH |    2248.96000        8995.84|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0200 2518-6910000             4.000  EACH |      59.18000         236.72|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0210 2526-8285000                    LUMP |    2840.78000        2840.78|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0220 2528-8445110                    LUMP |    2781.61000        2781.61|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2601-2634100             2.100  ACRE |     700.00000        1470.00|                             | 
  MULCHING                                |                             |                             | 
0240 2601-2636043             2.100  ACRE |     946.93000        1988.55|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2602-0000020           350.000  LF   |       3.26000        1141.00|                             | 
  SILT FENCE                              |                             |                             | 
0260 2602-0000030           160.000  LF   |       4.14000         662.40|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0270 2602-0000090           350.000  LF   |       1.16000         406.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0280 2602-0000100           160.000  LF   |       1.26000         201.60|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $        64,981.51|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       626,743.38|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  009  1 
 
     Bid  Order:  009                         Contract ID:  34-C034-082                 Primary County:  FLOYD 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HENKEL CONSTRUCTION COMPANY 
Contract Period:   60 WORK DAYS      Late Start Date:  06/27/11 
 
 
        Project:  BROS-C034(82)--5F-34 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  FLOYD              Prj Awd Amt: $274,595.38 
          Route:  T-18 
       Location:  OVER ACKLEY CREEK, 0.85 MILES SOUTH 
                  OF B60(270TH ST.) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE239          HENKEL CONSTRUCTION COMPANY                                                $    274,595.38     100.00  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    322,807.12     117.55  % 
   3   CU080          CUNNINGHAM-REIS CO.                                                        $    344,658.42     125.51  % 
   4   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    366,689.70     133.53  % 
   5   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    417,544.20     152.05  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 
 
     Bid Order:  009                             Contract ID:  34-C034-082                   Primary County:  FLOYD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE239               |(   2  ) TA060               |(   3  ) CU080 
                                          |HENKEL CONSTRUCTION COMPANY  |TAYLOR CONSTRUCTION, INC.    |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           837.000  CY   |       7.50000        6277.50|       6.00000        5022.00|       4.00000        3348.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2104-2710020           495.000  CY   |       7.50000        3712.50|       6.00000        2970.00|       4.00000        1980.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2121-7425020            69.000  TON  |      20.00000        1380.00|      40.00000        2760.00|      25.00000        1725.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450000             2.000  STA  |     500.00000        1000.00|    1000.00000        2000.00|     300.00000         600.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2301-0690190           388.200  SY   |      90.00000       34938.00|     135.00000       52407.00|     190.00000       73758.00 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0060 2401-6745625                    LUMP |   15750.00000       15750.00|    9000.00000        9000.00|   23000.00000       23000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000            90.000  CY   |       6.00000         540.00|      35.00000        3150.00|      40.00000        3600.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           172.600  CY   |     320.00000       55232.00|     355.00000       61273.00|     420.00000       72492.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0090 2404-7775005         46574.000  LB   |       0.74000       34464.76|       1.00000       46574.00|       0.73000       33999.02 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2414-6424124           182.000  LF   |      40.00000        7280.00|      55.00000       10010.00|      50.00000        9100.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2417-1040030            50.000  LF   |      65.00000        3250.00|      55.00000        2750.00|      50.00000        2500.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0120 2501-0201042           670.000  LF   |      45.00000       30150.00|      30.00000       20100.00|      33.00000       22110.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-5478042           224.000  LF   |      65.00000       14560.00|     110.00000       24640.00|      60.00000       13440.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0140 2505-4008120           260.000  LF   |       7.50000        1950.00|      12.00000        3120.00|       5.00000        1300.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008400             4.000  EACH |    1660.00000        6640.00|    1660.00000        6640.00|    1675.00000        6700.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0160 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     290.00000        1160.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0170 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0180 2507-3250005           540.000  SY   |       3.00000        1620.00|       3.00000        1620.00|       2.50000        1350.00 
  ENGINEERING FABRIC                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  3 
 
     Bid Order:  009                             Contract ID:  34-C034-082                   Primary County:  FLOYD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE239               |(   2  ) TA060               |(   3  ) CU080 
                                          |HENKEL CONSTRUCTION COMPANY  |TAYLOR CONSTRUCTION, INC.    |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2507-6800061           360.000  TON  |      25.00000        9000.00|      30.00000       10800.00|      27.00000        9720.00 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2510-6745850           433.000  SY   |      12.50000        5412.50|      15.00000        6495.00|      20.00000        8660.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     120.00000         240.00 
  SAFETY CLOSURE                          |                             |                             | 
0220 2526-8285000                    LUMP |    2100.00000        2100.00|    5000.00000        5000.00|    2900.00000        2900.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109             4.970  STA  |     196.00000         974.12|     196.00000         974.12|     220.00000        1093.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    2115.00000        2115.00|    2115.00000        2115.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   25000.00000       25000.00|   32000.00000       32000.00|   37000.00000       37000.00 
  MOBILIZATION                            |                             |                             | 
0260 2601-2634100             0.690  ACRE |     700.00000         483.00|     700.00000         483.00|     700.00000         483.00 
  MULCHING                                |                             |                             | 
0270 2601-2636043             0.690  ACRE |    1800.00000        1242.00|    2000.00000        1380.00|    2000.00000        1380.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0280 2602-0000030            80.000  LF   |       5.00000         400.00|       5.00000         400.00|       5.00000         400.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0000100            80.000  LF   |       0.30000          24.00|       0.30000          24.00|       0.25000          20.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       274,595.38|           $       322,807.12|           $       344,658.42 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       274,595.38|           $       322,807.12|           $       344,658.42 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  4 
 
     Bid Order:  009                             Contract ID:  34-C034-082                   Primary County:  FLOYD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(   5  ) IO081               |(      ) 
                                          |MINNOWA CONSTR., INC.        |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           837.000  CY   |       5.00000        4185.00|      21.00000       17577.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2104-2710020           495.000  CY   |       5.00000        2475.00|      24.00000       11880.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2121-7425020            69.000  TON  |      30.00000        2070.00|      32.00000        2208.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450000             2.000  STA  |     500.00000        1000.00|    1550.00000        3100.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2301-0690190           388.200  SY   |     125.00000       48525.00|     178.00000       69099.60| 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0060 2401-6745625                    LUMP |   20000.00000       20000.00|   25000.00000       25000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000            90.000  CY   |      50.00000        4500.00|      34.00000        3060.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           172.600  CY   |     550.00000       94930.00|     550.00000       94930.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0090 2404-7775005         46574.000  LB   |       1.00000       46574.00|       0.82000       38190.68| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2414-6424124           182.000  LF   |      64.10000       11666.20|      75.00000       13650.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2417-1040030            50.000  LF   |      40.00000        2000.00|      70.00000        3500.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0120 2501-0201042           670.000  LF   |      30.00000       20100.00|      35.00000       23450.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-5478042           224.000  LF   |      80.00000       17920.00|     108.00000       24192.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0140 2505-4008120           260.000  LF   |       2.00000         520.00|       5.50000        1430.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1956.33000        7825.32| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0160 2505-4021010             4.000  EACH |     175.00000         700.00|     353.55000        1414.20| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0170 2505-4021700             4.000  EACH |    2000.00000        8000.00|    2239.17000        8956.68| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0180 2507-3250005           540.000  SY   |       3.00000        1620.00|       2.40000        1296.00| 
  ENGINEERING FABRIC                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  5 
 
     Bid Order:  009                             Contract ID:  34-C034-082                   Primary County:  FLOYD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(   5  ) IO081               |(      ) 
                                          |MINNOWA CONSTR., INC.        |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2507-6800061           360.000  TON  |      30.00000       10800.00|      39.02000       14047.20| 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2510-6745850           433.000  SY   |       9.00000        3897.00|      20.00000        8660.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             2.000  EACH |     100.00000         200.00|     176.78000         353.56| 
  SAFETY CLOSURE                          |                             |                             | 
0220 2526-8285000                    LUMP |    2100.00000        2100.00|    2474.86000        2474.86| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109             4.970  STA  |     250.00000        1242.50|     230.99000        1148.02| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    2500.00000        2500.00|    2492.54000        2492.54| 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   50000.00000       50000.00|   35000.00000       35000.00| 
  MOBILIZATION                            |                             |                             | 
0260 2601-2634100             0.690  ACRE |     700.00000         483.00|     700.00000         483.00| 
  MULCHING                                |                             |                             | 
0270 2601-2636043             0.690  ACRE |    1800.00000        1242.00|    2357.01000        1626.34| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0280 2602-0000030            80.000  LF   |       5.00000         400.00|       5.89000         471.20| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0000100            80.000  LF   |       3.00000         240.00|       0.35000          28.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       366,689.70|           $       417,544.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       366,689.70|           $       417,544.20|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  011  1 
 
     Bid  Order:  011                         Contract ID:  45-C045-060                 Primary County:  HOWARD 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    BRENNAN CONSTRUCTION CO. 
Contract Period:   50 WORK DAYS      Late Start Date:  07/18/11 
 
 
        Project:  BROS-C045(60)--5F-45 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  HOWARD             Prj Awd Amt: $209,833.65 
          Route:  DOUGLAS AVENUE 
       Location:  AF-8 ON DOUGLAS AVE. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BR160          BRENNAN CONSTRUCTION CO.                                                   $    209,833.65     100.00  % 
   2   HE239          HENKEL CONSTRUCTION COMPANY                                                $    228,047.30     108.68  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    297,436.40     141.74  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  2 
 
     Bid Order:  011                             Contract ID:  45-C045-060                   Primary County:  HOWARD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR160               |(   2  ) HE239               |(   3  ) MI900 
                                          |BRENNAN CONSTRUCTION CO.     |HENKEL CONSTRUCTION COMPANY  |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.035  ACRE |    5000.00000         175.00|   25000.00000         875.00|   10000.00000         350.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2104-2710020           260.000  CY   |       3.00000         780.00|       5.00000        1300.00|       5.00000        1300.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2314-0775010             9.400  TON  |     400.00000        3760.00|    1000.00000        9400.00|     500.00000        4700.00 
  CALCIUM CHLORIDE APPLIED                |                             |                             | 
0040 2314-0775015            12.300  MGAL |     200.00000        2460.00|      75.00000         922.50|     150.00000        1845.00 
  WATER FOR SURFACE APPLICATION OF        |                             |                             | 
  CALCIUM CHLORIDE                        |                             |                             | 
0050 2401-6745625                    LUMP |    4000.00000        4000.00|   13500.00000       13500.00|   20000.00000       20000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2723000            54.600  CY   |      15.00000         819.00|       7.50000         409.50|      10.00000         546.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0070 2403-0100010           172.600  CY   |     400.00000       69040.00|     340.00000       58684.00|     550.00000       94930.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0080 2404-7775000         45489.000  LB   |       0.85000       38665.65|       0.70000       31842.30|       0.80000       36391.20 
  REINFORCING STEEL                       |                             |                             | 
0090 2414-6424120           182.000  LF   |      50.00000        9100.00|      40.00000        7280.00|      64.10000       11666.20 
  CONCRETE OPEN RAILING                   |                             |                             | 
0100 2501-0201042          1100.000  LF   |      30.00000       33000.00|      42.50000       46750.00|      30.00000       33000.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0110 2501-5475042           217.600  LF   |      65.00000       14144.00|      60.00000       13056.00|      80.00000       17408.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0120 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1800.00000        7200.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0130 2505-4021010             4.000  EACH |     200.00000         800.00|     300.00000        1200.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0140 2505-4021700             4.000  EACH |    2000.00000        8000.00|    1800.00000        7200.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0150 2507-6800061           240.000  TON  |      20.00000        4800.00|      20.00000        4800.00|      30.00000        7200.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2528-8445110                    LUMP |    2000.00000        2000.00|    1900.00000        1900.00|    1900.00000        1900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |   10700.00000       10700.00|   21000.00000       21000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  3 
 
     Bid Order:  011                             Contract ID:  45-C045-060                   Primary County:  HOWARD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR160               |(   2  ) HE239               |(   3  ) MI900 
                                          |BRENNAN CONSTRUCTION CO.     |HENKEL CONSTRUCTION COMPANY  |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000020            60.000  LF   |       6.00000         360.00|       8.50000         510.00|       5.00000         300.00 
  SILT FENCE                              |                             |                             | 
0200 2602-0000090            60.000  LF   |       0.50000          30.00|       0.30000          18.00|       5.00000         300.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       209,833.65|           $       228,047.30|           $       297,436.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       209,833.65|           $       228,047.30|           $       297,436.40 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  012  1 
 
     Bid  Order:  012                         Contract ID:  48-2122-017                 Primary County:  IOWA 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  BRFN-021-3(15)--39-48                                  Project:  BRFN-212-2(17)--39-48 
      Work Type:  BRIDGE REPAIR                                        Work Type:  BRIDGE REPAIR 
         County:  IOWA               Prj Awd Amt: $364,505.70             County:  IOWA               Prj Awd Amt: $309,798.20 
          Route:  IOWA 21                                                  Route:  IOWA 212 
       Location:  OVER IOWA RIVER 0.9 MILE N. OF IA. 212                Location:  OVER BIG BEAR CREEK 1 MILE W. OF US 6 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    674,303.90     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    760,140.50     112.72  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    771,631.92     114.43  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    824,095.06     122.21  % 
   5   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    910,205.79     134.98  % 
   6   CH320          CHRISTENSEN BROS., INC.                                                    $    944,676.60     140.09  % 
   7   PC015          PCIROADS, LLC                                                              $  1,039,679.60     154.18  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  2 
 
     Bid Order:  012                             Contract ID:  48-2122-017                   Primary County:  IOWA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CU080               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CUNNINGHAM-REIS CO.          |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0211;  624'-0 X 44' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                    BRFN-21-3(15)--39-48 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   34000.00000       34000.00|   50000.00000       50000.00|   60000.00000       60000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2403-0100000           104.900  CY   |     875.00000       91787.50|     950.00000       99655.00|    1200.00000      125880.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          8228.000  LB   |       1.15000        9462.20|       3.00000       24684.00|       2.00000       16456.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000           184.000  LF   |     120.00000       22080.00|     150.00000       27600.00|     140.00000       25760.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100           184.000  LF   |      20.00000        3680.00|      30.00000        5520.00|      20.00000        3680.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2426-6772016           117.000  SF   |     116.00000       13572.00|      65.00000        7605.00|     100.00000       11700.00 
  CONCRETE REPAIR                         |                             |                             | 
0070 2508-0991000                    LUMP |    3000.00000        3000.00|    7000.00000        7000.00|    3000.00000        3000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0080 2533-4980005                    LUMP |   45000.00000       45000.00|   54000.00000       54000.00|   27000.00000       27000.00 
  MOBILIZATION                            |                             |                             | 
0090 2599-9999014            68.000  SF   |     150.00000       10200.00|      80.00000        5440.00|     120.00000        8160.00 
  ('SQUARE FEET' ITEM) BEAM REPAIR        |                             |                             | 
     SECTION TOTALS                       |           $       232,781.70|           $       281,504.00|           $       281,636.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                    BRFN-21-3(15)--39-48 
                                          |                             |                             | 
0100 2102-2625000           200.000  CY   |      20.00000        4000.00|      19.00000        3800.00|      22.00000        4400.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2102-2713090           144.000  CY   |      20.25000        2916.00|      21.00000        3024.00|      23.50000        3384.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0120 2122-7450080           320.000  SY   |      55.25000       17680.00|      60.00000       19200.00|      57.75000       18480.00 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0130 2301-0690260           202.000  SY   |     210.00000       42420.00|     200.00000       40400.00|     200.00000       40400.00 
  BRIDGE APPROACH, RK-26                  |                             |                             | 
0140 2505-4008120           200.000  LF   |       5.00000        1000.00|       5.00000        1000.00|       5.00000        1000.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008300           350.000  LF   |      12.00000        4200.00|      13.00000        4550.00|      12.00000        4200.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0160 2505-4008400             4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00|    1500.00000        6000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  3 
 
     Bid Order:  012                             Contract ID:  48-2122-017                   Primary County:  IOWA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CU080               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CUNNINGHAM-REIS CO.          |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4021010             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     250.00000        1000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2510-6745850           196.000  SY   |      16.00000        3136.00|      18.00000        3528.00|      25.00000        4900.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2527-9263109           110.000  STA  |      21.00000        2310.00|      22.00000        2420.00|      30.80000        3388.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2527-9263180           110.000  STA  |      16.00000        1760.00|      27.00000        2970.00|      30.80000        3388.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0220 2528-8400048          1894.000  LF   |       8.00000       15152.00|       8.00000       15152.00|       8.00000       15152.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0230 2528-8400157             4.000  EACH |    1000.00000        4000.00|    2000.00000        8000.00|    1000.00000        4000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0240 2528-8400256             2.000  EACH |    2500.00000        5000.00|    7000.00000       14000.00|    4000.00000        8000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0250 2528-8445110                    LUMP |    4000.00000        4000.00|    7000.00000        7000.00|    7000.00000        7000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
0270 2551-0000110             8.000  EACH |     750.00000        6000.00|     900.00000        7200.00|    1300.00000       10400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0280 2602-0000020           500.000  LF   |       2.00000        1000.00|       3.00000        1500.00|       3.00000        1500.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       131,724.00|           $       150,894.00|           $       146,742.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0111; 466'-8 X 36' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                   BRFN-212-2(17)--39-48 
                                          |                             |                             | 
0290 2401-6750001                    LUMP |   29500.00000       29500.00|   40000.00000       40000.00|   45000.00000       45000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0300 2403-0100000            76.800  CY   |    1100.00000       84480.00|     900.00000       69120.00|    1300.00000       99840.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0310 2404-7775005          7372.000  LB   |       1.15000        8477.80|       3.00000       22116.00|       1.50000       11058.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0320 2413-1200000           152.000  LF   |     120.00000       18240.00|     150.00000       22800.00|     140.00000       21280.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0330 2413-1200100           152.000  LF   |      20.00000        3040.00|      30.00000        4560.00|      20.00000        3040.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0340 2426-6772016           261.000  SF   |     116.00000       30276.00|      60.00000       15660.00|     100.00000       26100.00 
  CONCRETE REPAIR                         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  4 
 
     Bid Order:  012                             Contract ID:  48-2122-017                   Primary County:  IOWA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CU080               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CUNNINGHAM-REIS CO.          |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2508-0991000                    LUMP |    3000.00000        3000.00|    7000.00000        7000.00|    3000.00000        3000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0360 2533-4980005                    LUMP |   40000.00000       40000.00|   44000.00000       44000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0370 2599-9999014            66.000  SF   |     150.00000        9900.00|      80.00000        5280.00|     120.00000        7920.00 
  ('SQUARE FEET' ITEM) BEAM REPAIR        |                             |                             | 
     SECTION TOTALS                       |           $       226,913.80|           $       230,536.00|           $       247,238.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                                                                   BRFN-212-2(17)--39-48 
                                          |                             |                             | 
0380 2102-2713090            15.000  CY   |      39.00000         585.00|      40.00000         600.00|      45.00000         675.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0390 2122-7450080           268.000  SY   |      55.25000       14807.00|      60.00000       16080.00|      57.75000       15477.00 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0400 2301-0690260           160.000  SY   |     210.00000       33600.00|     200.00000       32000.00|     200.00000       32000.00 
  BRIDGE APPROACH, RK-26                  |                             |                             | 
0410 2510-6745850           428.000  SY   |      16.00000        6848.00|      18.00000        7704.00|      20.00000        8560.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0420 2527-9263109            51.200  STA  |      21.00000        1075.20|      20.00000        1024.00|      30.80000        1576.96 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0430 2527-9263180            51.200  STA  |      16.00000         819.20|      30.00000        1536.00|      30.80000        1576.96 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0440 2528-8400048          1300.000  LF   |       8.00000       10400.00|      12.00000       15600.00|       8.00000       10400.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0450 2528-8400157             2.000  EACH |    1000.00000        2000.00|    2000.00000        4000.00|    1000.00000        2000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0460 2528-8400256             1.000  EACH |    2500.00000        2500.00|    5000.00000        5000.00|    8000.00000        8000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0470 2528-8445110                    LUMP |    4000.00000        4000.00|    6000.00000        6000.00|    7000.00000        7000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0480 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
0490 2551-0000110             4.000  EACH |     750.00000        3000.00|    1100.00000        4400.00|    1300.00000        5200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0500 2602-0000020           100.000  LF   |       2.00000         200.00|       3.00000         300.00|       5.00000         500.00 
  SILT FENCE                              |                             |                             | 
0510 2602-0000090            50.000  LF   |       2.00000         100.00|       0.25000          12.50|       2.00000         100.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $        82,884.40|           $        97,206.50|           $        96,015.92 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       674,303.90|           $       760,140.50|           $       771,631.92 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  5 
 
     Bid Order:  012                             Contract ID:  48-2122-017                   Primary County:  IOWA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) IO081               |(   6  ) CH320 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0211;  624'-0 X 44' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                    BRFN-21-3(15)--39-48 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   55680.00000       55680.00|   95000.00000       95000.00|   45000.00000       45000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2403-0100000           104.900  CY   |    1107.80000      116208.22|    1200.00000      125880.00|    1200.00000      125880.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          8228.000  LB   |       1.14000        9379.92|       2.00000       16456.00|       1.20000        9873.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000           184.000  LF   |     158.80000       29219.20|     250.00000       46000.00|     130.00000       23920.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100           184.000  LF   |      24.50000        4508.00|      30.00000        5520.00|      40.00000        7360.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2426-6772016           117.000  SF   |     237.20000       27752.40|     160.00000       18720.00|     420.00000       49140.00 
  CONCRETE REPAIR                         |                             |                             | 
0070 2508-0991000                    LUMP |    8250.00000        8250.00|    8250.00000        8250.00|    3000.00000        3000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0080 2533-4980005                    LUMP |   26370.00000       26370.00|   35000.00000       35000.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
0090 2599-9999014            68.000  SF   |     138.00000        9384.00|      85.00000        5780.00|     520.00000       35360.00 
  ('SQUARE FEET' ITEM) BEAM REPAIR        |                             |                             | 
     SECTION TOTALS                       |           $       286,751.74|           $       356,606.00|           $       339,533.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                    BRFN-21-3(15)--39-48 
                                          |                             |                             | 
0100 2102-2625000           200.000  CY   |      19.05000        3810.00|      50.00000       10000.00|      30.00000        6000.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2102-2713090           144.000  CY   |      23.75000        3420.00|      20.25000        2916.00|      21.00000        3024.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0120 2122-7450080           320.000  SY   |      57.00000       18240.00|      55.25000       17680.00|      56.00000       17920.00 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0130 2301-0690260           202.000  SY   |     211.55000       42733.10|     180.00000       36360.00|     200.00000       40400.00 
  BRIDGE APPROACH, RK-26                  |                             |                             | 
0140 2505-4008120           200.000  LF   |       5.00000        1000.00|       5.00000        1000.00|       3.00000         600.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008300           350.000  LF   |      12.00000        4200.00|      12.00000        4200.00|      12.00000        4200.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0160 2505-4008400             4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00|    1500.00000        6000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  6 
 
     Bid Order:  012                             Contract ID:  48-2122-017                   Primary County:  IOWA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) IO081               |(   6  ) CH320 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4021010             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     250.00000        1000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2510-6745850           196.000  SY   |      14.55000        2851.80|      15.00000        2940.00|      25.00000        4900.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2527-9263109           110.000  STA  |      28.00000        3080.00|      20.00000        2200.00|      29.00000        3190.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2527-9263180           110.000  STA  |      28.00000        3080.00|      26.00000        2860.00|      29.00000        3190.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0220 2528-8400048          1894.000  LF   |       8.00000       15152.00|       7.50000       14205.00|      10.00000       18940.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0230 2528-8400157             4.000  EACH |     750.00000        3000.00|    2500.00000       10000.00|    1000.00000        4000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0240 2528-8400256             2.000  EACH |    3750.00000        7500.00|    3500.00000        7000.00|    4000.00000        8000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0250 2528-8445110                    LUMP |    9500.00000        9500.00|    5913.78000        5913.78|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
0270 2551-0000110             8.000  EACH |    1200.00000        9600.00|     750.00000        6000.00|    1200.00000        9600.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0280 2602-0000020           500.000  LF   |       2.00000        1000.00|       2.00000        1000.00|       2.00000        1000.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       145,316.90|           $       141,424.78|           $       148,114.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0111; 466'-8 X 36' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                   BRFN-212-2(17)--39-48 
                                          |                             |                             | 
0290 2401-6750001                    LUMP |   55680.00000       55680.00|   90000.00000       90000.00|   45000.00000       45000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0300 2403-0100000            76.800  CY   |    1117.30000       85808.64|    1300.00000       99840.00|    1200.00000       92160.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0310 2404-7775005          7372.000  LB   |       1.19000        8772.68|       2.00000       14744.00|       1.20000        8846.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0320 2413-1200000           152.000  LF   |     171.10000       26007.20|     200.00000       30400.00|     130.00000       19760.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0330 2413-1200100           152.000  LF   |      29.65000        4506.80|      30.00000        4560.00|      40.00000        6080.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0340 2426-6772016           261.000  SF   |     222.10000       57968.10|     135.00000       35235.00|     420.00000      109620.00 
  CONCRETE REPAIR                         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  7 
 
     Bid Order:  012                             Contract ID:  48-2122-017                   Primary County:  IOWA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) IO081               |(   6  ) CH320 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2508-0991000                    LUMP |    8250.00000        8250.00|    8250.00000        8250.00|    3000.00000        3000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0360 2533-4980005                    LUMP |   42340.00000       42340.00|   35000.00000       35000.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
0370 2599-9999014            66.000  SF   |     142.10000        9378.60|      82.00000        5412.00|     520.00000       34320.00 
  ('SQUARE FEET' ITEM) BEAM REPAIR        |                             |                             | 
     SECTION TOTALS                       |           $       298,712.02|           $       323,441.00|           $       358,786.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                                                                   BRFN-212-2(17)--39-48 
                                          |                             |                             | 
0380 2102-2713090            15.000  CY   |      66.80000        1002.00|      30.00000         450.00|      40.00000         600.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0390 2122-7450080           268.000  SY   |      57.00000       15276.00|      55.25000       14807.00|      56.00000       15008.00 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0400 2301-0690260           160.000  SY   |     190.00000       30400.00|     165.00000       26400.00|     200.00000       32000.00 
  BRIDGE APPROACH, RK-26                  |                             |                             | 
0410 2510-6745850           428.000  SY   |      16.40000        7019.20|      20.00000        8560.00|      25.00000       10700.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0420 2527-9263109            51.200  STA  |      28.00000        1433.60|      20.00000        1024.00|      29.00000        1484.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0430 2527-9263180            51.200  STA  |      28.00000        1433.60|      26.00000        1331.20|      29.00000        1484.80 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0440 2528-8400048          1300.000  LF   |       8.00000       10400.00|      11.50000       14950.00|      10.00000       13000.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0450 2528-8400157             2.000  EACH |     750.00000        1500.00|    2500.00000        5000.00|    1000.00000        2000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0460 2528-8400256             1.000  EACH |    7500.00000        7500.00|    4000.00000        4000.00|    8000.00000        8000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0470 2528-8445110                    LUMP |    9250.00000        9250.00|    5011.81000        5011.81|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0480 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
0490 2551-0000110             4.000  EACH |    1200.00000        4800.00|    1000.00000        4000.00|    1200.00000        4800.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0500 2602-0000020           100.000  LF   |       2.00000         200.00|       2.00000         200.00|       2.00000         200.00 
  SILT FENCE                              |                             |                             | 
0510 2602-0000090            50.000  LF   |       3.00000         150.00|       1.00000          50.00|       0.30000          15.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $        93,314.40|           $        88,734.01|           $        98,242.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       824,095.06|           $       910,205.79|           $       944,676.60 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  8 
 
     Bid Order:  012                             Contract ID:  48-2122-017                   Primary County:  IOWA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0211;  624'-0 X 44' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                    BRFN-21-3(15)--39-48 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |  119105.00000      119105.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2403-0100000           104.900  CY   |    1537.40000      161273.26|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          8228.000  LB   |       2.00000       16456.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000           184.000  LF   |     111.00000       20424.00|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100           184.000  LF   |      50.00000        9200.00|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2426-6772016           117.000  SF   |      75.00000        8775.00|                             | 
  CONCRETE REPAIR                         |                             |                             | 
0070 2508-0991000                    LUMP |   13300.00000       13300.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0080 2533-4980005                    LUMP |   57955.00000       57955.00|                             | 
  MOBILIZATION                            |                             |                             | 
0090 2599-9999014            68.000  SF   |      45.00000        3060.00|                             | 
  ('SQUARE FEET' ITEM) BEAM REPAIR        |                             |                             | 
     SECTION TOTALS                       |           $       409,548.26|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                    BRFN-21-3(15)--39-48 
                                          |                             |                             | 
0100 2102-2625000           200.000  CY   |      48.00000        9600.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2102-2713090           144.000  CY   |      21.26000        3061.44|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0120 2122-7450080           320.000  SY   |      58.00000       18560.00|                             | 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0130 2301-0690260           202.000  SY   |     225.00000       45450.00|                             | 
  BRIDGE APPROACH, RK-26                  |                             |                             | 
0140 2505-4008120           200.000  LF   |       5.25000        1050.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008300           350.000  LF   |      12.60000        4410.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0160 2505-4008400             4.000  EACH |    1575.00000        6300.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  9 
 
     Bid Order:  012                             Contract ID:  48-2122-017                   Primary County:  IOWA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4021010             4.000  EACH |     262.50000        1050.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             4.000  EACH |    1890.00000        7560.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2510-6745850           196.000  SY   |      15.00000        2940.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2527-9263109           110.000  STA  |      21.00000        2310.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2527-9263180           110.000  STA  |      27.30000        3003.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0220 2528-8400048          1894.000  LF   |       7.88000       14924.72|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0230 2528-8400157             4.000  EACH |    3000.00000       12000.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0240 2528-8400256             2.000  EACH |    3675.00000        7350.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0250 2528-8445110                    LUMP |    5460.00000        5460.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2528-8445113            10.000  EACH |     295.00000        2950.00|                             | 
  FLAGGERS                                |                             |                             | 
0270 2551-0000110             8.000  EACH |     787.50000        6300.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0280 2602-0000020           500.000  LF   |       4.20000        2100.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       156,379.16|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0111; 466'-8 X 36' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                   BRFN-212-2(17)--39-48 
                                          |                             |                             | 
0290 2401-6750001                    LUMP |  119105.00000      119105.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0300 2403-0100000            76.800  CY   |    1537.40000      118072.32|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0310 2404-7775005          7372.000  LB   |       2.00000       14744.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0320 2413-1200000           152.000  LF   |     111.00000       16872.00|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0330 2413-1200100           152.000  LF   |      50.00000        7600.00|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0340 2426-6772016           261.000  SF   |      75.00000       19575.00|                             | 
  CONCRETE REPAIR                         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  10 
 
     Bid Order:  012                             Contract ID:  48-2122-017                   Primary County:  IOWA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2508-0991000                    LUMP |   13300.00000       13300.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0360 2533-4980005                    LUMP |   57955.00000       57955.00|                             | 
  MOBILIZATION                            |                             |                             | 
0370 2599-9999014            66.000  SF   |      45.00000        2970.00|                             | 
  ('SQUARE FEET' ITEM) BEAM REPAIR        |                             |                             | 
     SECTION TOTALS                       |           $       370,193.32|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                                                                   BRFN-212-2(17)--39-48 
                                          |                             |                             | 
0380 2102-2713090            15.000  CY   |      21.26000         318.90|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0390 2122-7450080           268.000  SY   |      58.00000       15544.00|                             | 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0400 2301-0690260           160.000  SY   |     225.00000       36000.00|                             | 
  BRIDGE APPROACH, RK-26                  |                             |                             | 
0410 2510-6745850           428.000  SY   |      26.00000       11128.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0420 2527-9263109            51.200  STA  |      21.00000        1075.20|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0430 2527-9263180            51.200  STA  |      27.30000        1397.76|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0440 2528-8400048          1300.000  LF   |      12.00000       15600.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0450 2528-8400157             2.000  EACH |    3000.00000        6000.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0460 2528-8400256             1.000  EACH |    4200.00000        4200.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0470 2528-8445110                    LUMP |    4620.00000        4620.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0480 2528-8445113            10.000  EACH |     295.00000        2950.00|                             | 
  FLAGGERS                                |                             |                             | 
0490 2551-0000110             4.000  EACH |    1050.00000        4200.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0500 2602-0000020           100.000  LF   |       4.20000         420.00|                             | 
  SILT FENCE                              |                             |                             | 
0510 2602-0000090            50.000  LF   |       2.10000         105.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       103,558.86|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,039,679.60|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  013  1 
 
     Bid  Order:  013                         Contract ID:  60-0135-601                 Primary County:  LYON 
   Letting Date:  110315     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    DUININCK, INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  05/23/11 
 
 
        Project:  BRS-0135(601)--60-60 
      Work Type:  BRIDGE AND APPROACHES - PPCB 
         County:  LYON               Prj Awd Amt: $710,307.25 
          Route:  A34 
       Location:  OVER MUD CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      DUININCK, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DU122          DUININCK, INC.                                                             $    710,307.25     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    789,017.80     111.08  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $    840,314.00     118.30  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  2 
 
     Bid Order:  013                             Contract ID:  60-0135-601                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DU122               |(   2  ) GR100               |(   3  ) CH320 
                                          |DUININCK, INC.               |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850002            58.400  UNIT |      20.00000        1168.00|      50.00000        2920.00|      50.00000        2920.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           397.000  CY   |       5.00000        1985.00|       6.00000        2382.00|      10.00000        3970.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020         10200.000  CY   |       3.75000       38250.00|       4.35000       44370.00|       3.50000       35700.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2121-7425020           131.000  TON  |      30.00000        3930.00|      25.00000        3275.00|      25.00000        3275.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450000             5.600  STA  |     400.00000        2240.00|     300.00000        1680.00|     300.00000        1680.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2301-0690190           332.400  SY   |     110.00000       36564.00|     140.00000       46536.00|     170.00000       56508.00 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0070 2401-6745625                    LUMP |   22700.00000       22700.00|   55000.00000       55000.00|   86000.00000       86000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           149.000  CY   |      15.00000        2235.00|      25.00000        3725.00|      10.00000        1490.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2402-2721000            44.000  CY   |     150.00000        6600.00|     225.00000        9900.00|     180.00000        7920.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0100 2403-0100010           373.100  CY   |     333.00000      124242.30|     405.00000      151105.50|     340.00000      126854.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775005         78355.000  LB   |       0.80000       62684.00|       0.88000       68952.40|       0.80000       62684.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2407-0551363            10.000  EACH |   12100.00000      121000.00|    7443.00000       74430.00|    9000.00000       90000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C63                           |                             |                             | 
0130 2407-0551371             5.000  EACH |   15300.00000       76500.00|    9610.00000       48050.00|   10000.00000       50000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C71                           |                             |                             | 
0140 2408-7800000          3064.000  LB   |       4.00000       12256.00|       2.60000        7966.40|       3.00000        9192.00 
  STRUCTURAL STEEL                        |                             |                             | 
0150 2414-6424124           456.700  LF   |      51.00000       23291.70|      50.00000       22835.00|      40.00000       18268.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0160 2501-0201057          1200.000  LF   |      38.00000       45600.00|      40.00000       48000.00|      40.00000       48000.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0170 2501-0201473          1260.000  LF   |      46.00000       57960.00|      48.00000       60480.00|      50.00000       63000.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0180 2501-6335010           160.000  LF   |       6.00000         960.00|      30.00000        4800.00|      40.00000        6400.00 
  PREBORED HOLES                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  3 
 
     Bid Order:  013                             Contract ID:  60-0135-601                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DU122               |(   2  ) GR100               |(   3  ) CH320 
                                          |DUININCK, INC.               |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2505-4008120           232.000  LF   |       5.00000        1160.00|       5.00000        1160.00|       3.00000         696.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0200 2505-4008400             4.000  EACH |    1800.00000        7200.00|    1500.00000        6000.00|    1500.00000        6000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0210 2505-4021010             4.000  EACH |     180.00000         720.00|     300.00000        1200.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0220 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1934.00000        7736.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0230 2507-3250005           751.000  SY   |       2.75000        2065.25|       3.00000        2253.00|       2.00000        1502.00 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800061           515.000  TON  |      30.00000       15450.00|      38.00000       19570.00|      30.00000       15450.00 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2510-6745850           602.000  SY   |       9.00000        5418.00|       9.00000        5418.00|      15.00000        9030.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0260 2518-6910000             2.000  EACH |      50.00000         100.00|     250.00000         500.00|      50.00000         100.00 
  SAFETY CLOSURE                          |                             |                             | 
0270 2527-9263109            10.400  STA  |     200.00000        2080.00|     200.00000        2080.00|     200.00000        2080.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0280 2528-8445110                    LUMP |    2500.00000        2500.00|    4500.00000        4500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2533-4980005                    LUMP |   19000.00000       19000.00|   77000.00000       77000.00|   84000.00000       84000.00 
  MOBILIZATION                            |                             |                             | 
0300 2599-9999010                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|   30000.00000       30000.00 
  ('LUMP SUM' ITEM) IMPLEMENTATION OF U.S |                             |                             | 
  F.S.                                    |                             |                             | 
0310 2601-2634100             1.900  ACRE |     700.00000        1330.00|     700.00000        1330.00|     700.00000        1330.00 
  MULCHING                                |                             |                             | 
0320 2601-2636043             1.900  ACRE |    1500.00000        2850.00|     750.00000        1425.00|    1200.00000        2280.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0330 2602-0000020           600.000  LF   |       1.80000        1080.00|       2.00000        1200.00|       2.00000        1200.00 
  SILT FENCE                              |                             |                             | 
0340 2602-0000030            35.000  LF   |       8.50000         297.50|       5.00000         175.00|      10.00000         350.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0350 2602-0000090           600.000  LF   |       0.30000         180.00|       0.10000          60.00|       1.00000         600.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0360 2602-0000100            35.000  LF   |       0.30000          10.50|       0.10000           3.50|       1.00000          35.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       710,307.25|           $       789,017.80|           $       840,314.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       710,307.25|           $       789,017.80|           $       840,314.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  014  1 
 
     Bid  Order:  014                         Contract ID:  60-2875-604                 Primary County:  LYON 
   Letting Date:  110315     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   DAKOTA CONTRACTING CORP. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/18/11 
 
 
        Project:  BROS-2875(601)--8J-60                                  Project:  BROS-2875(602)--8J-60 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX                   Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  LYON               Prj Awd Amt: $306,533.55             County:  LYON               Prj Awd Amt: $323,130.99 
          Route:  SIDNEY ST.                                               Route:  CALUMET AVENUE 
       Location:  OVER RIO GRANDE CREEK IN THE CITY OF GEORGE           Location:  OVER RIO GRANDE CREEK IN THE CITY OF GEORGE. 
 
 
        Project:  ER-2875(604)--8R-60 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  LYON               Prj Awd Amt: $409,030.36 
          Route:  WEST DAKOTA AVENUE 
       Location:  OVER RIO GRANDE CREEK IN CITY OF GEORGE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      DAKOTA CONTRACTING CORP. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DA080          DAKOTA CONTRACTING CORP.                                                   $  1,038,694.90     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $  1,058,657.86     101.92  % 
   3   DU122          DUININCK, INC.                                                             $  1,059,841.90     102.03  % 
   4   CH320          CHRISTENSEN BROS., INC.                                                    $  1,061,490.30     102.19  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  2 
 
     Bid Order:  014                             Contract ID:  60-2875-604                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DA080               |(   2  ) GR100               |(   3  ) DU122 
                                          |DAKOTA CONTRACTING CORP.     |GRAVES CONSTRUCTION CO., INC |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 14' X 8' X 57'-0 RCB CULVERT BROS-2875(601)--8J-60 
                                          |                             |                             | 
0010 2101-0850002             8.700  UNIT |      18.00000         156.60|      18.00000         156.60|      35.00000         304.50 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           160.000  CY   |      17.50000        2800.00|      18.03000        2884.80|       8.00000        1280.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           875.000  CY   |       7.50000        6562.50|       7.73000        6763.75|       8.00000        7000.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           120.000  CY   |      15.00000        1800.00|      15.00000        1800.00|      11.00000        1320.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2123-7450020             1.600  STA  |     330.00000         528.00|     340.00000         544.00|     500.00000         800.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-0685550           206.000  SY   |     140.40000       28922.40|     140.00000       28840.00|     230.00000       47380.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0070 2301-1032080            42.100  SY   |      56.20000        2366.02|      53.56000        2254.88|      95.00000        3999.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2315-8275025            70.000  TON  |      19.80000        1386.00|      20.40000        1428.00|      30.00000        2100.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0090 2401-6745625                    LUMP |    2650.00000        2650.00|   15000.00000       15000.00|   34500.00000       34500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0100 2402-0425031           350.000  TON  |      18.40000        6440.00|      25.00000        8750.00|      22.00000        7700.00 
  GRANULAR BACKFILL                       |                             |                             | 
0110 2402-2720000           485.000  CY   |       9.85000        4777.25|      30.00000       14550.00|      14.00000        6790.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2403-0100020           287.000  CY   |     445.00000      127715.00|     355.00000      101885.00|     380.00000      109060.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0130 2404-7775000         22589.000  LB   |       0.94000       21233.66|       0.79000       17845.31|       0.85000       19200.65 
  REINFORCING STEEL                       |                             |                             | 
0140 2404-7775005         17775.000  LB   |       1.06000       18841.50|       0.85000       15108.75|       1.05000       18663.75 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0150 2417-1040018            58.000  LF   |      39.00000        2262.00|      40.20000        2331.60|      36.00000        2088.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0160 2435-0250700             1.000  EACH |    3650.00000        3650.00|    3765.00000        3765.00|    2150.00000        2150.00 
  INTAKE, SW-507                          |                             |                             | 
0170 2503-0114418            52.000  LF   |      48.00000        2496.00|      50.00000        2600.00|      57.00000        2964.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 18 IN.                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  3 
 
     Bid Order:  014                             Contract ID:  60-2875-604                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DA080               |(   2  ) GR100               |(   3  ) DU122 
                                          |DAKOTA CONTRACTING CORP.     |GRAVES CONSTRUCTION CO., INC |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-3250005           350.000  SY   |       3.50000        1225.00|       3.00000        1050.00|       2.75000         962.50 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061           250.000  TON  |      24.00000        6000.00|      35.00000        8750.00|      30.00000        7500.00 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2510-6745850           200.000  SY   |       7.80000        1560.00|       8.04000        1608.00|       5.00000        1000.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2511-6745900           102.000  SY   |       7.00000         714.00|       7.25000         739.50|       4.00000         408.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0220 2511-7526004           103.100  SY   |      45.40000        4680.74|      43.26000        4460.11|      66.00000        6804.60 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0225 2511-7526006            13.200  SY   |      81.00000        1069.20|      87.55000        1155.66|      80.00000        1056.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0230 2511-7526105            44.400  SY   |      70.20000        3116.88|      66.95000        2972.58|      70.00000        3108.00 
  SIDEWALK, REINFORCED P.C. CONCRETE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0240 2511-7528100            48.000  SF   |      54.00000        2592.00|      51.50000        2472.00|      25.00000        1200.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0250 2518-6910000             3.000  EACH |     165.00000         495.00|     200.00000         600.00|      75.00000         225.00 
  SAFETY CLOSURE                          |                             |                             | 
0260 2519-1004072           132.800  LF   |      61.00000        8100.80|      62.85000        8346.48|      61.00000        8100.80 
  FENCE, CHAIN LINK, 72 IN. HEIGHT, ON    |                             |                             | 
  WALL                                    |                             |                             | 
0270 2526-8285000                    LUMP |    1245.00000        1245.00|    1500.00000        1500.00|    1250.00000        1250.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2528-8445110                    LUMP |    2850.00000        2850.00|    4100.00000        4100.00|    1910.00000        1910.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2533-4980005                    LUMP |   34000.00000       34000.00|   52000.00000       52000.00|   38000.00000       38000.00 
  MOBILIZATION                            |                             |                             | 
0300 2601-2634100             1.200  ACRE |     700.00000         840.00|     700.00000         840.00|     700.00000         840.00 
  MULCHING                                |                             |                             | 
0310 2601-2636044             0.600  ACRE |    3000.00000        1800.00|    3000.00000        1800.00|    3000.00000        1800.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0320 2601-2642120             0.600  ACRE |    1000.00000         600.00|    1000.00000         600.00|    1000.00000         600.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0330 2602-0000020           460.000  LF   |       2.00000         920.00|       2.00000         920.00|       2.00000         920.00 
  SILT FENCE                              |                             |                             | 
0340 2602-0000090           460.000  LF   |       0.30000         138.00|       0.30000         138.00|       0.30000         138.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       306,533.55|           $       320,560.02|           $       343,123.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TWIN 14' X 8' X 57'-0 RCB CULVERT BROS-2875(602)--8J-60 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  4 
 
     Bid Order:  014                             Contract ID:  60-2875-604                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DA080               |(   2  ) GR100               |(   3  ) DU122 
                                          |DAKOTA CONTRACTING CORP.     |GRAVES CONSTRUCTION CO., INC |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2101-0850002            23.100  UNIT |      18.00000         415.80|      18.00000         415.80|      42.00000         970.20 
  CLEARING AND GRUBBING                   |                             |                             | 
0360 2104-2710020           555.000  CY   |       7.50000        4162.50|       7.73000        4290.15|       8.00000        4440.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0370 2105-8425015            95.000  CY   |      15.00000        1425.00|      15.00000        1425.00|      11.00000        1045.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0380 2123-7450020             1.400  STA  |     330.00000         462.00|     340.00000         476.00|     500.00000         700.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0390 2301-0685550           264.700  SY   |     145.80000       38593.26|     140.00000       37058.00|     230.00000       60881.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0400 2303-0000100            35.000  TON  |     350.00000       12250.00|     175.00000        6125.00|     200.00000        7000.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0410 2401-6745625                    LUMP |    2650.00000        2650.00|   15000.00000       15000.00|   12500.00000       12500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0420 2402-0425031           335.000  TON  |      18.40000        6164.00|      25.00000        8375.00|      22.00000        7370.00 
  GRANULAR BACKFILL                       |                             |                             | 
0430 2402-2720000           535.000  CY   |       9.85000        5269.75|      30.00000       16050.00|      14.00000        7490.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0440 2403-0100020           287.200  CY   |     445.00000      127804.00|     355.00000      101956.00|     380.00000      109136.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0450 2404-7775000         22687.000  LB   |       0.94000       21325.78|       0.79000       17922.73|       0.85000       19283.95 
  REINFORCING STEEL                       |                             |                             | 
0460 2404-7775005         17750.000  LB   |       1.06000       18815.00|       0.85000       15087.50|       1.05000       18637.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0470 2408-7800000           108.000  LB   |      15.45000        1668.60|       8.00000         864.00|       4.00000         432.00 
  STRUCTURAL STEEL                        |                             |                             | 
0480 2417-1040018            34.000  LF   |      48.00000        1632.00|      49.45000        1681.30|      36.00000        1224.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0490 2435-0130148             2.000  EACH |    4100.00000        8200.00|    4225.00000        8450.00|    3000.00000        6000.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0500 2435-0130348             1.000  EACH |    4180.00000        4180.00|    4305.00000        4305.00|    3000.00000        3000.00 
  MANHOLE, SANITARY SEWER, SW-303, 48 IN. |                             |                             | 
0510 2504-0114008            95.000  LF   |      65.00000        6175.00|      66.95000        6360.25|      50.00000        4750.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0520 2504-0116008            69.000  LF   |      69.00000        4761.00|      71.07000        4903.83|      80.00000        5520.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 8 IN.          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  5 
 
     Bid Order:  014                             Contract ID:  60-2875-604                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DA080               |(   2  ) GR100               |(   3  ) DU122 
                                          |DAKOTA CONTRACTING CORP.     |GRAVES CONSTRUCTION CO., INC |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2507-3250005           500.000  SY   |       3.50000        1750.00|       3.00000        1500.00|       2.75000        1375.00 
  ENGINEERING FABRIC                      |                             |                             | 
0540 2507-6800061           360.000  TON  |      24.00000        8640.00|      35.00000       12600.00|      30.00000       10800.00 
  REVETMENT, CLASS E                      |                             |                             | 
0550 2510-6745850           346.000  SY   |       7.80000        2698.80|       8.05000        2785.30|       5.00000        1730.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0560 2518-6910000             4.000  EACH |     110.00000         440.00|     200.00000         800.00|      75.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0570 2519-1004072           119.500  LF   |      61.00000        7289.50|      62.85000        7510.58|      61.00000        7289.50 
  FENCE, CHAIN LINK, 72 IN. HEIGHT, ON    |                             |                             | 
  WALL                                    |                             |                             | 
0580 2526-8285000                    LUMP |    1245.00000        1245.00|    1500.00000        1500.00|    1250.00000        1250.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0590 2528-8445110                    LUMP |    3120.00000        3120.00|    4100.00000        4100.00|    1910.00000        1910.00 
  TRAFFIC CONTROL                         |                             |                             | 
0600 2533-4980005                    LUMP |   27500.00000       27500.00|   52000.00000       52000.00|   49200.00000       49200.00 
  MOBILIZATION                            |                             |                             | 
0610 2601-2634100             0.800  ACRE |     700.00000         560.00|     700.00000         560.00|     700.00000         560.00 
  MULCHING                                |                             |                             | 
0620 2601-2636044             0.400  ACRE |    3000.00000        1200.00|    3000.00000        1200.00|    3000.00000        1200.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0630 2601-2639010             1.300  SQ   |    1300.00000        1690.00|    1300.00000        1690.00|    1300.00000        1690.00 
  SODDING                                 |                             |                             | 
0640 2601-2642120             0.400  ACRE |    1000.00000         400.00|    1000.00000         400.00|    1000.00000         400.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0650 2602-0000020           280.000  LF   |       2.00000         560.00|       2.00000         560.00|       2.00000         560.00 
  SILT FENCE                              |                             |                             | 
0660 2602-0000090           280.000  LF   |       0.30000          84.00|       0.30000          84.00|       0.30000          84.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       323,130.99|           $       338,035.44|           $       348,728.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR A 90'-0 X 30'-6 CCS BEAM BRIDGE & APPROCHES ER-2875(604)--8R-60 
                                          |                             |                             | 
0670 2102-2710070          1120.000  CY   |       7.95000        8904.00|       8.20000        9184.00|       5.00000        5600.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0680 2104-2710020           150.000  CY   |       5.50000         825.00|       5.00000         750.00|       8.00000        1200.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0690 2121-7425020            70.000  TON  |      19.80000        1386.00|      20.39000        1427.30|      25.00000        1750.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
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     Bid Order:  014                             Contract ID:  60-2875-604                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DA080               |(   2  ) GR100               |(   3  ) DU122 
                                          |DAKOTA CONTRACTING CORP.     |GRAVES CONSTRUCTION CO., INC |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2123-7450000             1.600  STA  |     630.00000        1008.00|     649.00000        1038.40|    1500.00000        2400.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0710 2301-0690190           339.600  SY   |     183.60000       62350.56|     140.00000       47544.00|     230.00000       78108.00 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0720 2303-0000100             2.000  TON  |    1000.00000        2000.00|     200.00000         400.00|     200.00000         400.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0730 2401-6745625                    LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   15000.00000       15000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0740 2402-2720000            86.000  CY   |     100.00000        8600.00|      35.00000        3010.00|      25.00000        2150.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0750 2403-0100010           198.700  CY   |     480.00000       95376.00|     480.00000       95376.00|     406.00000       80672.20 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0760 2404-7775005         51765.000  LB   |       0.80000       41412.00|       0.85000       44000.25|       0.75000       38823.75 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0770 2414-6424124           202.200  LF   |      40.00000        8088.00|      55.00000       11121.00|      85.00000       17187.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0780 2501-0201042          1460.000  LF   |      32.00000       46720.00|      34.00000       49640.00|      35.00000       51100.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0790 2501-5478042           192.000  LF   |     100.00000       19200.00|     165.00000       31680.00|      50.00000        9600.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0800 2505-4008120           225.000  LF   |       3.00000         675.00|       5.00000        1125.00|       3.50000         787.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0810 2507-3250005           420.000  SY   |       3.00000        1260.00|       3.00000        1260.00|       2.75000        1155.00 
  ENGINEERING FABRIC                      |                             |                             | 
0820 2507-6800061           320.000  TON  |      30.00000        9600.00|      30.00000        9600.00|      30.00000        9600.00 
  REVETMENT, CLASS E                      |                             |                             | 
0830 2510-6745850           381.000  SY   |       7.80000        2971.80|       8.05000        3067.05|       4.00000        1524.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0840 2518-6910000             2.000  EACH |     135.00000         270.00|     250.00000         500.00|      75.00000         150.00 
  SAFETY CLOSURE                          |                             |                             | 
0850 2524-9100030             4.000  EACH |     150.00000         600.00|     150.00000         600.00|     250.00000        1000.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0860 2526-8285000                    LUMP |    2400.00000        2400.00|    3000.00000        3000.00|    2500.00000        2500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0870 2527-9263109             4.700  STA  |     500.00000        2350.00|     382.00000        1795.40|     370.00000        1739.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0880 2528-8445110                    LUMP |    2500.00000        2500.00|    3410.00000        3410.00|    1910.00000        1910.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  014                             Contract ID:  60-2875-604                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DA080               |(   2  ) GR100               |(   3  ) DU122 
                                          |DAKOTA CONTRACTING CORP.     |GRAVES CONSTRUCTION CO., INC |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0890 2533-4980005                    LUMP |   62000.00000       62000.00|   52000.00000       52000.00|   40100.00000       40100.00 
  MOBILIZATION                            |                             |                             | 
0900 2601-2634100             1.400  ACRE |     700.00000         980.00|     700.00000         980.00|     700.00000         980.00 
  MULCHING                                |                             |                             | 
0910 2601-2636043             0.700  ACRE |    1500.00000        1050.00|    1500.00000        1050.00|    1500.00000        1050.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0920 2601-2642100             0.700  ACRE |    1000.00000         700.00|    1000.00000         700.00|    1000.00000         700.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0930 2602-0000020           200.000  LF   |       2.00000         400.00|       2.00000         400.00|       2.00000         400.00 
  SILT FENCE                              |                             |                             | 
0940 2602-0000030            80.000  LF   |       4.00000         320.00|       4.00000         320.00|       4.00000         320.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0950 2602-0000090           200.000  LF   |       0.30000          60.00|       0.30000          60.00|       0.30000          60.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0960 2602-0000100            80.000  LF   |       0.30000          24.00|       0.30000          24.00|       0.30000          24.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       409,030.36|           $       400,062.40|           $       367,990.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,038,694.90|           $     1,058,657.86|           $     1,059,841.90 
==================================================================================================================================== 
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     Bid Order:  014                             Contract ID:  60-2875-604                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 14' X 8' X 57'-0 RCB CULVERT BROS-2875(601)--8J-60 
                                          |                             |                             | 
0010 2101-0850002             8.700  UNIT |      20.00000         174.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           160.000  CY   |      18.00000        2880.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           875.000  CY   |       8.00000        7000.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           120.000  CY   |      15.00000        1800.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2123-7450020             1.600  STA  |     350.00000         560.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-0685550           206.000  SY   |     140.00000       28840.00|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0070 2301-1032080            42.100  SY   |      55.00000        2315.50|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2315-8275025            70.000  TON  |      20.00000        1400.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0090 2401-6745625                    LUMP |    3000.00000        3000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0100 2402-0425031           350.000  TON  |      19.00000        6650.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0110 2402-2720000           485.000  CY   |      10.00000        4850.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2403-0100020           287.000  CY   |     450.00000      129150.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0130 2404-7775000         22589.000  LB   |       0.95000       21459.55|                             | 
  REINFORCING STEEL                       |                             |                             | 
0140 2404-7775005         17775.000  LB   |       1.06000       18841.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0150 2417-1040018            58.000  LF   |      40.00000        2320.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0160 2435-0250700             1.000  EACH |    4000.00000        4000.00|                             | 
  INTAKE, SW-507                          |                             |                             | 
0170 2503-0114418            52.000  LF   |      50.00000        2600.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 18 IN.                      |                             |                             | 
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     Bid Order:  014                             Contract ID:  60-2875-604                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-3250005           350.000  SY   |       3.50000        1225.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061           250.000  TON  |      25.00000        6250.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2510-6745850           200.000  SY   |       8.00000        1600.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2511-6745900           102.000  SY   |       7.00000         714.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0220 2511-7526004           103.100  SY   |      45.00000        4639.50|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0225 2511-7526006            13.200  SY   |      75.00000         990.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0230 2511-7526105            44.400  SY   |      70.00000        3108.00|                             | 
  SIDEWALK, REINFORCED P.C. CONCRETE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0240 2511-7528100            48.000  SF   |      50.00000        2400.00|                             | 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0250 2518-6910000             3.000  EACH |     100.00000         300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0260 2519-1004072           132.800  LF   |      62.00000        8233.60|                             | 
  FENCE, CHAIN LINK, 72 IN. HEIGHT, ON    |                             |                             | 
  WALL                                    |                             |                             | 
0270 2526-8285000                    LUMP |    3000.00000        3000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2533-4980005                    LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0300 2601-2634100             1.200  ACRE |     700.00000         840.00|                             | 
  MULCHING                                |                             |                             | 
0310 2601-2636044             0.600  ACRE |    3000.00000        1800.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0320 2601-2642120             0.600  ACRE |    1000.00000         600.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0330 2602-0000020           460.000  LF   |       2.00000         920.00|                             | 
  SILT FENCE                              |                             |                             | 
0340 2602-0000090           460.000  LF   |       0.30000         138.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       306,598.65|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TWIN 14' X 8' X 57'-0 RCB CULVERT BROS-2875(602)--8J-60 
                                          |                             |                             | 
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     Bid Order:  014                             Contract ID:  60-2875-604                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2101-0850002            23.100  UNIT |      20.00000         462.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0360 2104-2710020           555.000  CY   |       8.00000        4440.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0370 2105-8425015            95.000  CY   |      15.00000        1425.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0380 2123-7450020             1.400  STA  |     350.00000         490.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0390 2301-0685550           264.700  SY   |     140.00000       37058.00|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0400 2303-0000100            35.000  TON  |     250.00000        8750.00|                             | 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0410 2401-6745625                    LUMP |    3000.00000        3000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0420 2402-0425031           335.000  TON  |      19.00000        6365.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0430 2402-2720000           535.000  CY   |      10.00000        5350.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0440 2403-0100020           287.200  CY   |     450.00000      129240.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0450 2404-7775000         22687.000  LB   |       0.95000       21552.65|                             | 
  REINFORCING STEEL                       |                             |                             | 
0460 2404-7775005         17750.000  LB   |       1.06000       18815.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0470 2408-7800000           108.000  LB   |      16.00000        1728.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0480 2417-1040018            34.000  LF   |      50.00000        1700.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0490 2435-0130148             2.000  EACH |    4200.00000        8400.00|                             | 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0500 2435-0130348             1.000  EACH |    4200.00000        4200.00|                             | 
  MANHOLE, SANITARY SEWER, SW-303, 48 IN. |                             |                             | 
0510 2504-0114008            95.000  LF   |      65.00000        6175.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0520 2504-0116008            69.000  LF   |      70.00000        4830.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 8 IN.          |                             |                             | 
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     Bid Order:  014                             Contract ID:  60-2875-604                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2507-3250005           500.000  SY   |       3.50000        1750.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0540 2507-6800061           360.000  TON  |      25.00000        9000.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0550 2510-6745850           346.000  SY   |       8.00000        2768.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0560 2518-6910000             4.000  EACH |     100.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0570 2519-1004072           119.500  LF   |      62.00000        7409.00|                             | 
  FENCE, CHAIN LINK, 72 IN. HEIGHT, ON    |                             |                             | 
  WALL                                    |                             |                             | 
0580 2526-8285000                    LUMP |    3000.00000        3000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0590 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0600 2533-4980005                    LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0610 2601-2634100             0.800  ACRE |     700.00000         560.00|                             | 
  MULCHING                                |                             |                             | 
0620 2601-2636044             0.400  ACRE |    3000.00000        1200.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0630 2601-2639010             1.300  SQ   |    1300.00000        1690.00|                             | 
  SODDING                                 |                             |                             | 
0640 2601-2642120             0.400  ACRE |    1000.00000         400.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0650 2602-0000020           280.000  LF   |       2.00000         560.00|                             | 
  SILT FENCE                              |                             |                             | 
0660 2602-0000090           280.000  LF   |       0.30000          84.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       324,801.65|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR A 90'-0 X 30'-6 CCS BEAM BRIDGE & APPROCHES ER-2875(604)--8R-60 
                                          |                             |                             | 
0670 2102-2710070          1120.000  CY   |       8.00000        8960.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0680 2104-2710020           150.000  CY   |       6.00000         900.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0690 2121-7425020            70.000  TON  |      20.00000        1400.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  014                             Contract ID:  60-2875-604                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2123-7450000             1.600  STA  |     650.00000        1040.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0710 2301-0690190           339.600  SY   |     140.00000       47544.00|                             | 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0720 2303-0000100             2.000  TON  |     400.00000         800.00|                             | 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0730 2401-6745625                    LUMP |   33000.00000       33000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0740 2402-2720000            86.000  CY   |     140.00000       12040.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0750 2403-0100010           198.700  CY   |     620.00000      123194.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0760 2404-7775005         51765.000  LB   |       0.80000       41412.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0770 2414-6424124           202.200  LF   |      65.00000       13143.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0780 2501-0201042          1460.000  LF   |      35.00000       51100.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0790 2501-5478042           192.000  LF   |     140.00000       26880.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0800 2505-4008120           225.000  LF   |       3.00000         675.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0810 2507-3250005           420.000  SY   |       3.00000        1260.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0820 2507-6800061           320.000  TON  |      30.00000        9600.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0830 2510-6745850           381.000  SY   |       8.00000        3048.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0840 2518-6910000             2.000  EACH |     100.00000         200.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0850 2524-9100030             4.000  EACH |     120.00000         480.00|                             | 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0860 2526-8285000                    LUMP |    3000.00000        3000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0870 2527-9263109             4.700  STA  |     400.00000        1880.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0880 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  014                             Contract ID:  60-2875-604                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0890 2533-4980005                    LUMP |   43000.00000       43000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0900 2601-2634100             1.400  ACRE |     700.00000         980.00|                             | 
  MULCHING                                |                             |                             | 
0910 2601-2636043             0.700  ACRE |    1500.00000        1050.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0920 2601-2642100             0.700  ACRE |    1000.00000         700.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0930 2602-0000020           200.000  LF   |       2.00000         400.00|                             | 
  SILT FENCE                              |                             |                             | 
0940 2602-0000030            80.000  LF   |       4.00000         320.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0950 2602-0000090           200.000  LF   |       0.30000          60.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0960 2602-0000100            80.000  LF   |       0.30000          24.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       430,090.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,061,490.30|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  015  1 
 
     Bid  Order:  015                         Contract ID:  67-0371-048                 Primary County:  MONONA 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CUNNINGHAM-REIS CO. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/01/11 
 
 
        Project:  BRFN-037-1(48)--39-67 
      Work Type:  BRIDGE REPAIR 
         County:  MONONA             Prj Awd Amt: $276,278.60 
          Route:  IOWA 37 
       Location:  OVER NORWAY CREEK 2.6 MILES E. OF IA. 183 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CU080          CUNNINGHAM-REIS CO.                                                        $    276,278.60     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $    281,592.84     101.92  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $    294,950.20     106.75  % 
   4   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    315,649.86     114.25  % 
   5   PC015          PCIROADS, LLC                                                              $    322,664.16     116.78  % 
   6   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    397,653.56     143.93  % 
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     Bid Order:  015                             Contract ID:  67-0371-048                   Primary County:  MONONA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) CR120               |(   3  ) CH320 
                                          |CUNNINGHAM-REIS CO.          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO.0411; 167'-6 X 28' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   17000.00000       17000.00|   15000.00000       15000.00|   21000.00000       21000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2403-0100000            16.600  CY   |    1250.00000       20750.00|    1200.00000       19920.00|    1600.00000       26560.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          1677.000  LB   |       3.00000        5031.00|       1.40000        2347.80|       2.00000        3354.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2426-6772010                    LUMP |    5000.00000        5000.00|    4600.00000        4600.00|   12000.00000       12000.00 
  BEAM REPAIR, AS PER PLAN                |                             |                             | 
0050 2426-6772016            20.000  SF   |     100.00000        2000.00|     120.00000        2400.00|     140.00000        2800.00 
  CONCRETE REPAIR                         |                             |                             | 
0060 2426-6772020           175.000  SF   |      50.00000        8750.00|      65.00000       11375.00|     130.00000       22750.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0070 2508-0970000                    LUMP |    2000.00000        2000.00|    1000.00000        1000.00|    2000.00000        2000.00 
  CONTAINMENT                             |                             |                             | 
0080 2508-0991000                    LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0090 2533-4980005                    LUMP |   10000.00000       10000.00|   38000.00000       38000.00|   22000.00000       22000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        75,531.00|           $        96,642.80|           $       114,464.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2102-0425070           158.100  TON  |      65.00000       10276.50|      37.55000        5936.66|      38.00000        6007.80 
  SPECIAL BACKFILL                        |                             |                             | 
0110 2102-2625000           507.300  CY   |      15.00000        7609.50|      20.00000       10146.00|      20.00000       10146.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0120 2102-2713090           137.600  CY   |      20.00000        2752.00|      20.00000        2752.00|      30.00000        4128.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0130 2122-5500060           525.800  SY   |      50.00000       26290.00|      42.00000       22083.60|      43.00000       22609.40 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0140 2301-0685550           124.400  SY   |     250.00000       31100.00|     240.00000       29856.00|     200.00000       24880.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0150 2402-2720100             6.000  CY   |      20.00000         120.00|       9.00000          54.00|      20.00000         120.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0160 2416-0100024             2.000  EACH |    2000.00000        4000.00|    2500.00000        5000.00|     800.00000        1600.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
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     Bid Order:  015                             Contract ID:  67-0371-048                   Primary County:  MONONA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) CR120               |(   3  ) CH320 
                                          |CUNNINGHAM-REIS CO.          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4008120           300.000  LF   |       4.00000        1200.00|       3.00000         900.00|       2.00000         600.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0180 2505-4008300           250.000  LF   |      20.00000        5000.00|      10.00000        2500.00|      10.00000        2500.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0190 2505-4008400             4.000  EACH |    1400.00000        5600.00|    1850.00000        7400.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0200 2505-4021010             4.000  EACH |     250.00000        1000.00|     185.00000         740.00|     190.00000         760.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0210 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1850.00000        7400.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0220 2507-3250005            47.600  SY   |       3.00000         142.80|       2.00000          95.20|       3.00000         142.80 
  ENGINEERING FABRIC                      |                             |                             | 
0230 2507-8029000            27.200  TON  |      50.00000        1360.00|      90.00000        2448.00|      50.00000        1360.00 
  EROSION STONE                           |                             |                             | 
0240 2510-6745850           146.600  SY   |      18.00000        2638.80|      24.00000        3518.40|      25.00000        3665.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0250 2527-9263109            84.300  STA  |      35.00000        2950.50|      35.00000        2950.50|      35.00000        2950.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2527-9263130             6.040  STA  |     125.00000         755.00|     117.00000         706.68|     130.00000         785.20 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0270 2527-9263180            84.300  STA  |      25.00000        2107.50|      30.00000        2529.00|      25.00000        2107.50 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0280 2528-8400048           700.000  LF   |      14.00000        9800.00|      20.00000       14000.00|      10.00000        7000.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0290 2528-8400157             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    4000.00000        8000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0300 2528-8400256             2.000  EACH |    2300.00000        4600.00|    1500.00000        3000.00|    3000.00000        6000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0310 2528-8445110                    LUMP |    7500.00000        7500.00|    3500.00000        3500.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2528-8445113           150.000  EACH |     295.00000       44250.00|     295.00000       44250.00|     295.00000       44250.00 
  FLAGGERS                                |                             |                             | 
0330 2533-4980005                    LUMP |    8000.00000        8000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0340 2551-0000110             4.000  EACH |    1500.00000        6000.00|    1100.00000        4400.00|    1500.00000        6000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0350 2602-0000020          1450.000  LF   |       3.00000        4350.00|       1.80000        2610.00|       2.00000        2900.00 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  015                             Contract ID:  67-0371-048                   Primary County:  MONONA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) CR120               |(   3  ) CH320 
                                          |CUNNINGHAM-REIS CO.          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2602-0000090           580.000  LF   |       0.25000         145.00|       0.30000         174.00|       0.30000         174.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       200,747.60|           $       184,950.04|           $       180,486.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       276,278.60|           $       281,592.84|           $       294,950.20 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
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     Bid Order:  015                             Contract ID:  67-0371-048                   Primary County:  MONONA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) PC015               |(   6  ) MU120 
                                          |JASPER CONST. SERVICES, INC. |PCIROADS, LLC                |MURPHY HEAVY CONTRACTING CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO.0411; 167'-6 X 28' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   20000.00000       20000.00|   38705.00000       38705.00|   43500.00000       43500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2403-0100000            16.600  CY   |    1600.00000       26560.00|    1622.10000       26926.86|    3000.00000       49800.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          1677.000  LB   |       3.00000        5031.00|       2.00000        3354.00|       2.50000        4192.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2426-6772010                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|   15000.00000       15000.00 
  BEAM REPAIR, AS PER PLAN                |                             |                             | 
0050 2426-6772016            20.000  SF   |     150.00000        3000.00|      50.00000        1000.00|     300.00000        6000.00 
  CONCRETE REPAIR                         |                             |                             | 
0060 2426-6772020           175.000  SF   |      60.00000       10500.00|      45.00000        7875.00|     125.00000       21875.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0070 2508-0970000                    LUMP |    3000.00000        3000.00|    4000.00000        4000.00|    4800.00000        4800.00 
  CONTAINMENT                             |                             |                             | 
0080 2508-0991000                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|    4800.00000        4800.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0090 2533-4980005                    LUMP |   37500.00000       37500.00|   33500.00000       33500.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       112,591.00|           $       123,360.86|           $       179,967.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2102-0425070           158.100  TON  |      40.00000        6324.00|      39.43000        6233.88|      40.00000        6324.00 
  SPECIAL BACKFILL                        |                             |                             | 
0110 2102-2625000           507.300  CY   |      22.00000       11160.60|      21.00000       10653.30|      20.00000       10146.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0120 2102-2713090           137.600  CY   |      16.50000        2270.40|      15.75000        2167.20|      20.00000        2752.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0130 2122-5500060           525.800  SY   |      45.00000       23661.00|      44.10000       23187.78|      45.00000       23661.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0140 2301-0685550           124.400  SY   |     200.00000       24880.00|     225.00000       27990.00|     250.00000       31100.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0150 2402-2720100             6.000  CY   |      60.00000         360.00|      57.75000         346.50|     100.00000         600.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0160 2416-0100024             2.000  EACH |     600.00000        1200.00|     577.50000        1155.00|     750.00000        1500.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
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     Bid Order:  015                             Contract ID:  67-0371-048                   Primary County:  MONONA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) PC015               |(   6  ) MU120 
                                          |JASPER CONST. SERVICES, INC. |PCIROADS, LLC                |MURPHY HEAVY CONTRACTING CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4008120           300.000  LF   |       4.40000        1320.00|       4.20000        1260.00|       5.00000        1500.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0180 2505-4008300           250.000  LF   |      11.00000        2750.00|      10.50000        2625.00|      10.00000        2500.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0190 2505-4008400             4.000  EACH |    2000.00000        8000.00|    1942.50000        7770.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0200 2505-4021010             4.000  EACH |     200.00000         800.00|     194.25000         777.00|     185.00000         740.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0210 2505-4021700             4.000  EACH |    2000.00000        8000.00|    1942.50000        7770.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0220 2507-3250005            47.600  SY   |       4.50000         214.20|       4.20000         199.92|       0.90000          42.84 
  ENGINEERING FABRIC                      |                             |                             | 
0230 2507-8029000            27.200  TON  |      75.00000        2040.00|      68.25000        1856.40|      35.67000         970.22 
  EROSION STONE                           |                             |                             | 
0240 2510-6745850           146.600  SY   |      25.00000        3665.00|      23.10000        3386.46|      30.00000        4398.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0250 2527-9263109            84.300  STA  |      36.75000        3098.03|      36.75000        3098.03|      35.00000        2950.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2527-9263130             6.040  STA  |     131.25000         792.75|     131.25000         792.75|     125.00000         755.00 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0270 2527-9263180            84.300  STA  |      26.25000        2212.88|      26.25000        2212.88|      55.00000        4636.50 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0280 2528-8400048           700.000  LF   |      14.00000        9800.00|      14.20000        9940.00|      18.00000       12600.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0290 2528-8400157             2.000  EACH |    3675.00000        7350.00|    4500.00000        9000.00|    3300.00000        6600.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0300 2528-8400256             2.000  EACH |    3675.00000        7350.00|    2415.00000        4830.00|    5500.00000       11000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0310 2528-8445110                    LUMP |    7000.00000        7000.00|    5880.00000        5880.00|    3400.00000        3400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2528-8445113           150.000  EACH |     295.00000       44250.00|     295.00000       44250.00|     295.00000       44250.00 
  FLAGGERS                                |                             |                             | 
0330 2533-4980005                    LUMP |   13750.00000       13750.00|   11392.50000       11392.50|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0340 2551-0000110             4.000  EACH |    1470.00000        5880.00|    1470.00000        5880.00|    1600.00000        6400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0350 2602-0000020          1450.000  LF   |       3.00000        4350.00|       2.89000        4190.50|       2.00000        2900.00 
  SILT FENCE                              |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  7 
 
     Bid Order:  015                             Contract ID:  67-0371-048                   Primary County:  MONONA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) PC015               |(   6  ) MU120 
                                          |JASPER CONST. SERVICES, INC. |PCIROADS, LLC                |MURPHY HEAVY CONTRACTING CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2602-0000090           580.000  LF   |       1.00000         580.00|       0.79000         458.20|       2.00000        1160.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       203,058.86|           $       199,303.30|           $       217,686.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       315,649.86|           $       322,664.16|           $       397,653.56 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  016  1 
 
     Bid  Order:  016                         Contract ID:  75-C075-127                 Primary County:  PLYMOUTH 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRAVES CONSTRUCTION CO., INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  06/13/11 
 
 
        Project:  BROS-C075(127)--8J-75 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  PLYMOUTH           Prj Awd Amt: $367,344.60 
          Route:  NOBLE AVENUE 
       Location:  OVER WILLOW CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    367,344.60     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $    379,280.90     103.24  % 
   3   DU122          DUININCK, INC.                                                             $    388,626.70     105.79  % 
   4   DI360          DIXON CONSTRUCTION CO.                                                     $    405,457.56     110.37  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  2 
 
     Bid Order:  016                             Contract ID:  75-C075-127                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) CH320               |(   3  ) DU122 
                                          |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 130'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850002            78.300  UNIT |      35.00000        2740.50|      20.00000        1566.00|      20.00000        1566.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2104-2710020          3619.000  CY   |       3.50000       12666.50|       4.00000       14476.00|       3.00000       10857.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2401-6745625                    LUMP |   18000.00000       18000.00|   24000.00000       24000.00|    7280.00000        7280.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000            48.000  CY   |      20.00000         960.00|     120.00000        5760.00|      30.00000        1440.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100010           346.900  CY   |     320.00000      111008.00|     310.00000      107539.00|     397.00000      137719.30 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000          4814.000  LB   |       0.80000        3851.20|       0.70000        3369.80|       0.70000        3369.80 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005         74563.000  LB   |       0.80000       59650.40|       0.70000       52194.10|       0.95000       70834.85 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2414-6424120           282.000  LF   |      45.00000       12690.00|      40.00000       11280.00|      75.00000       21150.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0090 2501-0201042          2100.000  LF   |      30.00000       63000.00|      30.00000       63000.00|      37.00000       77700.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0100 2501-5475042           384.000  LF   |      65.00000       24960.00|     100.00000       38400.00|      30.00000       11520.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0110 2505-4008400             2.000  EACH |    1550.00000        3100.00|    1600.00000        3200.00|    1600.00000        3200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0120 2505-4021010             2.000  EACH |     416.00000         832.00|     300.00000         600.00|     300.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0130 2505-4021700             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    1700.00000        3400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0140 2507-3250005           477.000  SY   |       3.00000        1431.00|       3.00000        1431.00|       2.75000        1311.75 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061           279.000  TON  |      35.00000        9765.00|      35.00000        9765.00|      32.00000        8928.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2518-6910000             2.000  EACH |     300.00000         600.00|     300.00000         600.00|     250.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2528-8445110                    LUMP |    2650.00000        2650.00|    1500.00000        1500.00|     750.00000         750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |   34000.00000       34000.00|   35000.00000       35000.00|   24500.00000       24500.00 
  MOBILIZATION                            |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  3 
 
     Bid Order:  016                             Contract ID:  75-C075-127                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) CH320               |(   3  ) DU122 
                                          |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000020           800.000  LF   |       1.80000        1440.00|       2.00000        1600.00|       2.50000        2000.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       367,344.60|           $       379,280.90|           $       388,626.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       367,344.60|           $       379,280.90|           $       388,626.70 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  4 
 
     Bid Order:  016                             Contract ID:  75-C075-127                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 130'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850002            78.300  UNIT |      10.00000         783.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2104-2710020          3619.000  CY   |       5.00000       18095.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2401-6745625                    LUMP |   21000.00000       21000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000            48.000  CY   |      30.00000        1440.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100010           346.900  CY   |     350.00000      121415.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000          4814.000  LB   |       0.85000        4091.90|                             | 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005         74563.000  LB   |       0.82000       61141.66|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2414-6424120           282.000  LF   |      47.00000       13254.00|                             | 
  CONCRETE OPEN RAILING                   |                             |                             | 
0090 2501-0201042          2100.000  LF   |      32.00000       67200.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0100 2501-5475042           384.000  LF   |      80.00000       30720.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0110 2505-4008400             2.000  EACH |    1550.00000        3100.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0120 2505-4021010             2.000  EACH |     300.00000         600.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0130 2505-4021700             2.000  EACH |    2000.00000        4000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0140 2507-3250005           477.000  SY   |       2.00000         954.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061           279.000  TON  |      37.00000       10323.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2518-6910000             2.000  EACH |     250.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0170 2528-8445110                    LUMP |    3400.00000        3400.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |   42000.00000       42000.00|                             | 
  MOBILIZATION                            |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  5 
 
     Bid Order:  016                             Contract ID:  75-C075-127                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000020           800.000  LF   |       1.80000        1440.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       405,457.56|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       405,457.56|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  017  1 
 
     Bid  Order:  017                         Contract ID:  75-C075-128                 Primary County:  PLYMOUTH 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRAVES CONSTRUCTION CO., INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/05/11 
 
 
        Project:  BROS-C075(128)--8J-75 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  PLYMOUTH           Prj Awd Amt: $256,115.10 
          Route:  150 TH STREET 
       Location:  OVER WHISKEY CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    256,115.10     100.00  % 
   2   DI360          DIXON CONSTRUCTION CO.                                                     $    263,440.10     102.86  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $    264,091.20     103.11  % 
   4   DU122          DUININCK, INC.                                                             $    283,778.30     110.80  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 017  2 
 
     Bid Order:  017                             Contract ID:  75-C075-128                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) DI360               |(   3  ) CH320 
                                          |GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           831.000  CY   |       3.50000        2908.50|       5.00000        4155.00|       8.00000        6648.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |   15000.00000       15000.00|   12000.00000       12000.00|   16000.00000       16000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            89.000  CY   |      20.00000        1780.00|      30.00000        2670.00|     120.00000       10680.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           193.000  CY   |     385.00000       74305.00|     425.00000       82025.00|     400.00000       77200.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000          4744.000  LB   |       0.85000        4032.40|       0.85000        4032.40|       0.80000        3795.20 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005         41990.000  LB   |       0.88000       36951.20|       0.83000       34851.70|       0.80000       33592.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2414-6424120           182.000  LF   |      55.00000       10010.00|      49.00000        8918.00|      40.00000        7280.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0080 2501-0201042          1250.000  LF   |      36.00000       45000.00|      34.00000       42500.00|      32.00000       40000.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5475042           192.000  LF   |      95.00000       18240.00|      87.00000       16704.00|     120.00000       23040.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0100 2505-4008400             2.000  EACH |    3465.00000        6930.00|    1550.00000        3100.00|    1600.00000        3200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021010             2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0120 2505-4021700             2.000  EACH |     200.00000         400.00|    2000.00000        4000.00|    2000.00000        4000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2507-3250005           312.000  SY   |       3.00000         936.00|       2.00000         624.00|       3.00000         936.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           198.000  TON  |      34.00000        6732.00|      40.00000        7920.00|      40.00000        7920.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             2.000  EACH |     300.00000         600.00|     250.00000         500.00|     300.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |    2250.00000        2250.00|    3400.00000        3400.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   28000.00000       28000.00|   34000.00000       34000.00|   26000.00000       26000.00 
  MOBILIZATION                            |                             |                             | 
0180 2602-0000020           800.000  LF   |       1.80000        1440.00|       1.80000        1440.00|       2.00000        1600.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       256,115.10|           $       263,440.10|           $       264,091.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       256,115.10|           $       263,440.10|           $       264,091.20 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 017  3 
 
     Bid Order:  017                             Contract ID:  75-C075-128                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(      )                     |(      ) 
                                          |DUININCK, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           831.000  CY   |       4.00000        3324.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |    3825.00000        3825.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            89.000  CY   |      25.00000        2225.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           193.000  CY   |     636.00000      122748.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000          4744.000  LB   |       0.70000        3320.80|                             | 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005         41990.000  LB   |       0.85000       35691.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2414-6424120           182.000  LF   |      63.00000       11466.00|                             | 
  CONCRETE OPEN RAILING                   |                             |                             | 
0080 2501-0201042          1250.000  LF   |      38.00000       47500.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5475042           192.000  LF   |      50.00000        9600.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0100 2505-4008400             2.000  EACH |    1600.00000        3200.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021010             2.000  EACH |     300.00000         600.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0120 2505-4021700             2.000  EACH |    1700.00000        3400.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2507-3250005           312.000  SY   |       2.75000         858.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           198.000  TON  |      35.00000        6930.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             2.000  EACH |     250.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |     750.00000         750.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   26400.00000       26400.00|                             | 
  MOBILIZATION                            |                             |                             | 
0180 2602-0000020           800.000  LF   |       1.80000        1440.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       283,778.30|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       283,778.30|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  018  1 
 
     Bid  Order:  018                         Contract ID:  76-C076-056                 Primary County:  POCAHONTAS 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST CONTRACTING, LLC 
Contract Period:   40 WORK DAYS      Late Start Date:  08/29/11 
 
 
        Project:  BRS-C076(56)--60-76 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  POCAHONTAS         Prj Awd Amt: $205,177.48 
          Route:  C29(480TH ST.) 
       Location:  APPROX. 1/2 MILE EAST OF 140TH AVE. MARSHALL 
                  TWP. SECTION 14. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI321          MIDWEST CONTRACTING, LLC                                                   $    205,177.48     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $    205,575.51     100.19  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    227,300.78     110.78  % 
   4   RI020          RICHARDS CONSTRUCTION CO., INC.                                            $    232,801.46     113.46  % 
   5   WE260          WEIDEMANN INC.                                                             $    245,728.82     119.76  % 
   6   MO480          MOYNA, C.J. & SONS, INC.                                                   $    251,627.80     122.63  % 
   7   HE481          HERBST CONSTRUCTION, INC.                                                  $    260,958.60     127.18  % 
   8   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    305,575.88     148.93  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 018  2 
 
     Bid Order:  018                             Contract ID:  76-C076-056                   Primary County:  POCAHONTAS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI321               |(   2  ) RE300               |(   3  ) PE320 
                                          |MIDWEST CONTRACTING, LLC     |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 12' X 12' X 102' &  A 12' X 8' X 86' PRECAST RCB CULVERTS 
                                          |                             |                             | 
0010 2301-1033080           151.890  SY   |      80.00000       12151.20|      77.05000       11703.12|      77.05000       11703.12 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0020 2301-1033080           178.290  SY   |      88.00000       15689.52|      86.50000       15422.09|      86.50000       15422.09 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN. REINFORCED            |                             |                             | 
0030 2401-6745625                    LUMP |    5500.00000        5500.00|    5150.00000        5150.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-0425032          1009.350  TON  |       4.00000        4037.40|       7.10000        7166.39|       4.50000        4542.08 
  GRANULAR BACKFILL, PLACE ONLY           |                             |                             | 
0050 2402-2720000           849.130  CY   |       7.00000        5943.91|       7.60000        6453.39|      17.00000       14435.21 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2402-2722000            50.000  CY   |      15.00000         750.00|       8.60000         430.00|      49.00000        2450.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0070 2415-2111208            54.000  LF   |     700.00000       37800.00|     640.00000       34560.00|     675.00000       36450.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0080 2415-2111212            54.000  LF   |     800.00000       43200.00|     755.00000       40770.00|     790.00000       42660.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  12 FT.                                  |                             |                             | 
0090 2415-2201208             2.000  EACH |   10500.00000       21000.00|   12500.00000       25000.00|   15500.00000       31000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0100 2415-2201212             2.000  EACH |   16500.00000       33000.00|   18450.00000       36900.00|   17500.00000       35000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 12 FT.            |                             |                             | 
0110 2507-3250005           321.160  SY   |       2.00000         642.32|       1.30000         417.51|       3.00000         963.48 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           294.350  TON  |      37.00000       10890.95|      36.00000       10596.60|      40.00000       11774.00 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2510-6745850           186.960  SY   |       8.00000        1495.68|       8.50000        1589.16|       8.75000        1635.90 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0140 2518-6910000             2.000  EACH |     100.00000         200.00|     175.00000         350.00|      50.00000         100.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2527-9263109             2.790  STA  |     350.00000         976.50|     275.00000         767.25|     310.00000         864.90 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 018  3 
 
     Bid Order:  018                             Contract ID:  76-C076-056                   Primary County:  POCAHONTAS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI321               |(   2  ) RE300               |(   3  ) PE320 
                                          |MIDWEST CONTRACTING, LLC     |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445110                    LUMP |    1900.00000        1900.00|    2300.00000        2300.00|    2300.00000        2300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   10000.00000       10000.00|    6000.00000        6000.00|   11000.00000       11000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       205,177.48|           $       205,575.51|           $       227,300.78 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       205,177.48|           $       205,575.51|           $       227,300.78 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 018  4 
 
     Bid Order:  018                             Contract ID:  76-C076-056                   Primary County:  POCAHONTAS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RI020               |(   5  ) WE260               |(   6  ) MO480 
                                          |RICHARDS CONSTRUCTION CO., I |WEIDEMANN INC.               |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 12' X 12' X 102' &  A 12' X 8' X 86' PRECAST RCB CULVERTS 
                                          |                             |                             | 
0010 2301-1033080           151.890  SY   |      77.05000       11703.12|      85.00000       12910.65|      77.05000       11703.12 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0020 2301-1033080           178.290  SY   |      86.50000       15422.09|      95.15000       16964.29|      86.50000       15422.09 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN. REINFORCED            |                             |                             | 
0030 2401-6745625                    LUMP |    5500.00000        5500.00|   15000.00000       15000.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-0425032          1009.350  TON  |       5.00000        5046.75|       8.00000        8074.80|       5.00000        5046.75 
  GRANULAR BACKFILL, PLACE ONLY           |                             |                             | 
0050 2402-2720000           849.130  CY   |      13.50000       11463.26|      25.00000       21228.25|       6.00000        5094.78 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2402-2722000            50.000  CY   |     100.00000        5000.00|      30.00000        1500.00|     100.00000        5000.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0070 2415-2111208            54.000  LF   |     875.00000       47250.00|     657.00000       35478.00|     810.00000       43740.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0080 2415-2111212            54.000  LF   |    1200.00000       64800.00|     865.00000       46710.00|     930.00000       50220.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  12 FT.                                  |                             |                             | 
0090 2415-2201208             2.000  EACH |    8500.00000       17000.00|   12600.00000       25200.00|   11300.00000       22600.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0100 2415-2201212             2.000  EACH |   14000.00000       28000.00|   18100.00000       36200.00|   18600.00000       37200.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 12 FT.            |                             |                             | 
0110 2507-3250005           321.160  SY   |       2.75000         883.19|       3.00000         963.48|       6.00000        1926.96 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           294.350  TON  |      33.00000        9713.55|      35.25000       10375.84|      50.00000       14717.50 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2510-6745850           186.960  SY   |      10.00000        1869.60|       6.00000        1121.76|      10.00000        1869.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0140 2518-6910000             2.000  EACH |      50.00000         100.00|      55.00000         110.00|     125.00000         250.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2527-9263109             2.790  STA  |     310.00000         864.90|     325.00000         906.75|     300.00000         837.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 018  5 
 
     Bid Order:  018                             Contract ID:  76-C076-056                   Primary County:  POCAHONTAS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RI020               |(   5  ) WE260               |(   6  ) MO480 
                                          |RICHARDS CONSTRUCTION CO., I |WEIDEMANN INC.               |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445110                    LUMP |    1985.00000        1985.00|    2985.00000        2985.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |    6200.00000        6200.00|   10000.00000       10000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       232,801.46|           $       245,728.82|           $       251,627.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       232,801.46|           $       245,728.82|           $       251,627.80 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 018  6 
 
     Bid Order:  018                             Contract ID:  76-C076-056                   Primary County:  POCAHONTAS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) HE481               |(   8  ) K.051               |(      ) 
                                          |HERBST CONSTRUCTION, INC.    |K & L LANDSCAPE & CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 12' X 12' X 102' &  A 12' X 8' X 86' PRECAST RCB CULVERTS 
                                          |                             |                             | 
0010 2301-1033080           151.890  SY   |      78.00000       11847.42|      55.00000        8353.95| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0020 2301-1033080           178.290  SY   |      90.00000       16046.10|      60.00000       10697.40| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN. REINFORCED            |                             |                             | 
0030 2401-6745625                    LUMP |   21500.00000       21500.00|    5500.00000        5500.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-0425032          1009.350  TON  |      16.00000       16149.60|       6.00000        6056.10| 
  GRANULAR BACKFILL, PLACE ONLY           |                             |                             | 
0050 2402-2720000           849.130  CY   |      10.00000        8491.30|      20.00000       16982.60| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2402-2722000            50.000  CY   |      22.00000        1100.00|      25.00000        1250.00| 
  EXCAVATION, CLASS 22                    |                             |                             | 
0070 2415-2111208            54.000  LF   |     775.00000       41850.00|    1100.00000       59400.00| 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0080 2415-2111212            54.000  LF   |     975.00000       52650.00|    1500.00000       81000.00| 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  12 FT.                                  |                             |                             | 
0090 2415-2201208             2.000  EACH |   12000.00000       24000.00|   15000.00000       30000.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0100 2415-2201212             2.000  EACH |   18000.00000       36000.00|   24250.00000       48500.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 12 FT.            |                             |                             | 
0110 2507-3250005           321.160  SY   |       3.00000         963.48|       3.00000         963.48| 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           294.350  TON  |      40.00000       11774.00|      55.00000       16189.25| 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2510-6745850           186.960  SY   |      17.50000        3271.80|      10.00000        1869.60| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0140 2518-6910000             2.000  EACH |     125.00000         250.00|     500.00000        1000.00| 
  SAFETY CLOSURE                          |                             |                             | 
0150 2527-9263109             2.790  STA  |     310.00000         864.90|     650.00000        1813.50| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 018  7 
 
     Bid Order:  018                             Contract ID:  76-C076-056                   Primary County:  POCAHONTAS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) HE481               |(   8  ) K.051               |(      ) 
                                          |HERBST CONSTRUCTION, INC.    |K & L LANDSCAPE & CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445110                    LUMP |    2200.00000        2200.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   12000.00000       12000.00|   12500.00000       12500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       260,958.60|           $       305,575.88|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       260,958.60|           $       305,575.88|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  020  1 
 
     Bid  Order:  020                         Contract ID:  77-1417-037                 Primary County:  POLK 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  07/05/11 
 
 
        Project:  BRFN-141-7(37)--39-77 
      Work Type:  BRIDGE REPAIR 
         County:  POLK               Prj Awd Amt: $370,318.30 
          Route:  IOWA 141 
       Location:  OVER LITTLE BEAVER CREEK 1.3 MILES W. OF IA. 
                  44 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    370,318.30     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    427,534.95     115.45  % 
   3   JE200          JENSEN CONSTRUCTION CO.                                                    $    446,380.30     120.53  % 
   4   CH320          CHRISTENSEN BROS., INC.                                                    $    458,671.30     123.85  % 
   5   CU080          CUNNINGHAM-REIS CO.                                                        $    504,519.00     136.23  % 
   6   PC015          PCIROADS, LLC                                                              $    510,630.31     137.88  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  2 
 
     Bid Order:  020                             Contract ID:  77-1417-037                   Primary County:  POLK 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JA250               |(   3  ) JE200 
                                          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 511; 364'-6 X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   24000.00000       24000.00|   30000.00000       30000.00|   35000.00000       35000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000            23.000  CY   |      74.00000        1702.00|      50.00000        1150.00|     700.00000       16100.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            39.700  CY   |    1000.00000       39700.00|    1300.00000       51610.00|    1100.00000       43670.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          5452.000  LB   |       1.50000        8178.00|       1.75000        9541.00|       1.50000        8178.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-0698074            20.000  SY   |     130.00000        2600.00|     200.00000        4000.00|     150.00000        3000.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0060 2413-1200000            83.000  LF   |     130.00000       10790.00|     140.00000       11620.00|     200.00000       16600.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0070 2413-1200100            83.000  LF   |      30.00000        2490.00|      35.00000        2905.00|      40.00000        3320.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0080 2426-6772013             3.000  EACH |    1200.00000        3600.00|     300.00000         900.00|    1000.00000        3000.00 
  REPAIR BEAM ENDS                        |                             |                             | 
0090 2426-6772016             2.000  SF   |     180.00000         360.00|     150.00000         300.00|     200.00000         400.00 
  CONCRETE REPAIR                         |                             |                             | 
0100 2508-0970000                    LUMP |     850.00000         850.00|    3000.00000        3000.00|    3000.00000        3000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0991000                    LUMP |    2200.00000        2200.00|    4000.00000        4000.00|    2000.00000        2000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0120 2526-8285000                    LUMP |    2400.00000        2400.00|    2750.00000        2750.00|    3000.00000        3000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2533-4980005                    LUMP |   40000.00000       40000.00|   34000.00000       34000.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       138,870.00|           $       155,776.00|           $       182,268.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 511; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0140 2413-0698066          1613.300  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 511; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0150 2413-0698067          1613.300  SY   |      37.00000       59692.10|      50.00000       80665.00|      40.00000       64532.00 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        59,692.10|           $        80,665.00|           $        64,532.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  3 
 
     Bid Order:  020                             Contract ID:  77-1417-037                   Primary County:  POLK 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JA250               |(   3  ) JE200 
                                          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2102-0425070           328.700  TON  |      31.00000       10189.70|      37.50000       12326.25|      32.00000       10518.40 
  SPECIAL BACKFILL                        |                             |                             | 
0170 2102-2625000            75.000  CY   |      21.00000        1575.00|      40.00000        3000.00|      55.00000        4125.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0180 2122-7450080           770.200  SY   |      56.00000       43131.20|      60.00000       46212.00|      58.00000       44671.60 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0190 2123-7450000             8.800  STA  |     500.00000        4400.00|     300.00000        2640.00|    1200.00000       10560.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0200 2213-2713300           521.400  CY   |      22.00000       11470.80|      25.00000       13035.00|      22.00000       11470.80 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0210 2301-0685550           177.800  SY   |     200.00000       35560.00|     200.00000       35560.00|     200.00000       35560.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0220 2505-4008120            62.500  LF   |       5.00000         312.50|      16.50000        1031.25|       8.00000         500.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0230 2505-4008300           100.000  LF   |      22.50000        2250.00|      23.75000        2375.00|      25.00000        2500.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0240 2505-4008400             1.000  EACH |    1550.00000        1550.00|    1650.00000        1650.00|    2000.00000        2000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0250 2505-4021010             1.000  EACH |     300.00000         300.00|     315.00000         315.00|     300.00000         300.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0260 2505-4021700             1.000  EACH |    1850.00000        1850.00|    1950.00000        1950.00|    2400.00000        2400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0265 2505-4502100             1.000  EACH |     320.00000         320.00|     350.00000         350.00|     300.00000         300.00 
  STEEL BEAM GUARDRAIL, POST ADAPTER UNIT |                             |                             | 
  BA-210                                  |                             |                             | 
0270 2510-6745850           177.800  SY   |      19.00000        3378.20|      25.00000        4445.00|      40.00000        7112.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0280 2527-9263109            32.900  STA  |      17.00000         559.30|      50.00000        1645.00|      80.00000        2632.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2527-9263130            64.700  STA  |      98.00000        6340.60|     115.00000        7440.50|     100.00000        6470.00 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0300 2527-9263137             8.000  EACH |      63.00000         504.00|      84.00000         672.00|      75.00000         600.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0310 2527-9263180           123.200  STA  |      12.00000        1478.40|       8.50000        1047.20|      15.00000        1848.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  4 
 
     Bid Order:  020                             Contract ID:  77-1417-037                   Primary County:  POLK 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JA250               |(   3  ) JE200 
                                          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2527-9263190             8.000  EACH |      53.00000         424.00|      94.50000         756.00|      50.00000         400.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0330 2528-8400048          1075.000  LF   |       8.00000        8600.00|      12.00000       12900.00|       9.00000        9675.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0340 2528-8400157             1.000  EACH |    3000.00000        3000.00|    4200.00000        4200.00|    3000.00000        3000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0350 2528-8445110                    LUMP |    2000.00000        2000.00|    4000.00000        4000.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2551-0000110             2.000  EACH |    1000.00000        2000.00|    1475.00000        2950.00|    1000.00000        2000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0370 2602-0000020           125.000  LF   |       2.50000         312.50|       2.65000         331.25|       5.00000         625.00 
  SILT FENCE                              |                             |                             | 
0380 2602-0000090           125.000  LF   |       2.00000         250.00|       2.10000         262.50|       2.50000         312.50 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       141,756.20|           $       161,093.95|           $       169,580.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   CONTRACT ITEMS 
                                          |                             |                             | 
0390 2528-5160100            30.000  CDAY |    1000.00000       30000.00|    1000.00000       30000.00|    1000.00000       30000.00 
  CRITICAL CLOSURE ACTIVITY INCENTIVE     |                             |                             | 
  PAYMENT (OR DISINCENTIVE ASSESSMENT)    |                             |                             | 
     SECTION TOTALS                       |           $        30,000.00|           $        30,000.00|           $        30,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       370,318.30|           $       427,534.95|           $       446,380.30 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  5 
 
     Bid Order:  020                             Contract ID:  77-1417-037                   Primary County:  POLK 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(   5  ) CU080               |(   6  ) PC015 
                                          |CHRISTENSEN BROS., INC.      |CUNNINGHAM-REIS CO.          |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 511; 364'-6 X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   42000.00000       42000.00|   42000.00000       42000.00|   51900.00000       51900.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000            23.000  CY   |      60.00000        1380.00|      40.00000         920.00|     250.00000        5750.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            39.700  CY   |    1800.00000       71460.00|    1200.00000       47640.00|    1307.30000       51899.81 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          5452.000  LB   |       2.00000       10904.00|       3.00000       16356.00|       2.00000       10904.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-0698074            20.000  SY   |     380.00000        7600.00|     100.00000        2000.00|     225.00000        4500.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0060 2413-1200000            83.000  LF   |     130.00000       10790.00|     160.00000       13280.00|     145.60000       12084.80 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0070 2413-1200100            83.000  LF   |      30.00000        2490.00|      40.00000        3320.00|      45.00000        3735.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0080 2426-6772013             3.000  EACH |    5000.00000       15000.00|     400.00000        1200.00|     500.00000        1500.00 
  REPAIR BEAM ENDS                        |                             |                             | 
0090 2426-6772016             2.000  SF   |     400.00000         800.00|     120.00000         240.00|     200.00000         400.00 
  CONCRETE REPAIR                         |                             |                             | 
0100 2508-0970000                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0991000                    LUMP |    2000.00000        2000.00|    4000.00000        4000.00|    3600.00000        3600.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0120 2526-8285000                    LUMP |    3000.00000        3000.00|     300.00000         300.00|    2462.25000        2462.25 
  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2533-4980005                    LUMP |   45000.00000       45000.00|   60000.00000       60000.00|   69455.00000       69455.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       214,424.00|           $       193,256.00|           $       219,190.86 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 511; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0140 2413-0698066          1613.300  SY   |      36.00000       58078.80|                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $        58,078.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 511; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0150 2413-0698067          1613.300  SY   |                             |      80.00000      129064.00|      57.00000       91958.10 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       129,064.00|           $        91,958.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  6 
 
     Bid Order:  020                             Contract ID:  77-1417-037                   Primary County:  POLK 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(   5  ) CU080               |(   6  ) PC015 
                                          |CHRISTENSEN BROS., INC.      |CUNNINGHAM-REIS CO.          |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2102-0425070           328.700  TON  |      30.00000        9861.00|      30.00000        9861.00|      32.55000       10699.19 
  SPECIAL BACKFILL                        |                             |                             | 
0170 2102-2625000            75.000  CY   |      40.00000        3000.00|      45.00000        3375.00|      57.75000        4331.25 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0180 2122-7450080           770.200  SY   |      52.00000       40050.40|      55.00000       42361.00|      58.80000       45287.76 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0190 2123-7450000             8.800  STA  |    1000.00000        8800.00|     800.00000        7040.00|    1260.00000       11088.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0200 2213-2713300           521.400  CY   |      20.00000       10428.00|      20.00000       10428.00|      23.10000       12044.34 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0210 2301-0685550           177.800  SY   |     200.00000       35560.00|     200.00000       35560.00|     205.00000       36449.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0220 2505-4008120            62.500  LF   |       5.00000         312.50|      10.00000         625.00|      15.00000         937.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0230 2505-4008300           100.000  LF   |      23.00000        2300.00|      23.00000        2300.00|      22.50000        2250.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0240 2505-4008400             1.000  EACH |    1600.00000        1600.00|    1700.00000        1700.00|    1550.00000        1550.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0250 2505-4021010             1.000  EACH |     300.00000         300.00|     300.00000         300.00|     300.00000         300.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0260 2505-4021700             1.000  EACH |    1900.00000        1900.00|    1900.00000        1900.00|    1850.00000        1850.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0265 2505-4502100             1.000  EACH |     400.00000         400.00|     350.00000         350.00|     320.00000         320.00 
  STEEL BEAM GUARDRAIL, POST ADAPTER UNIT |                             |                             | 
  BA-210                                  |                             |                             | 
0270 2510-6745850           177.800  SY   |      30.00000        5334.00|      25.00000        4445.00|      40.95000        7280.91 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0280 2527-9263109            32.900  STA  |      79.00000        2599.10|      50.00000        1645.00|      82.55000        2715.90 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2527-9263130            64.700  STA  |      96.00000        6211.20|     100.00000        6470.00|     100.25000        6486.18 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0300 2527-9263137             8.000  EACH |      75.00000         600.00|     100.00000         800.00|      78.75000         630.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0310 2527-9263180           123.200  STA  |      14.00000        1724.80|      20.00000        2464.00|      13.85000        1706.32 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  7 
 
     Bid Order:  020                             Contract ID:  77-1417-037                   Primary County:  POLK 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(   5  ) CU080               |(   6  ) PC015 
                                          |CHRISTENSEN BROS., INC.      |CUNNINGHAM-REIS CO.          |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2527-9263190             8.000  EACH |      50.00000         400.00|     100.00000         800.00|      52.50000         420.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0330 2528-8400048          1075.000  LF   |      10.00000       10750.00|       8.00000        8600.00|       8.80000        9460.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0340 2528-8400157             1.000  EACH |    4000.00000        4000.00|    2000.00000        2000.00|    4500.00000        4500.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0350 2528-8445110                    LUMP |    7000.00000        7000.00|    7000.00000        7000.00|    6090.00000        6090.00 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2551-0000110             2.000  EACH |    1000.00000        2000.00|     900.00000        1800.00|    1050.00000        2100.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0370 2602-0000020           125.000  LF   |       8.00000        1000.00|       2.50000         312.50|       5.25000         656.25 
  SILT FENCE                              |                             |                             | 
0380 2602-0000090           125.000  LF   |       0.30000          37.50|       0.50000          62.50|       2.63000         328.75 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       156,168.50|           $       152,199.00|           $       169,481.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   CONTRACT ITEMS 
                                          |                             |                             | 
0390 2528-5160100            30.000  CDAY |    1000.00000       30000.00|    1000.00000       30000.00|    1000.00000       30000.00 
  CRITICAL CLOSURE ACTIVITY INCENTIVE     |                             |                             | 
  PAYMENT (OR DISINCENTIVE ASSESSMENT)    |                             |                             | 
     SECTION TOTALS                       |           $        30,000.00|           $        30,000.00|           $        30,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       458,671.30|           $       504,519.00|           $       510,630.31 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  021  1 
 
     Bid  Order:  021                         Contract ID:  79-0870-604                 Primary County:  POWESHIEK 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  05/23/11 
 
 
        Project:  SBRM-0870(604)--8F-79 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  POWESHIEK          Prj Awd Amt: $960,284.85 
          Route:  MILLS STREET 
       Location:  OVER LITTLE BEAR CREEK 
                  SECTION 23, T80N, R14W 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $    960,284.85     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $  1,031,156.31     107.38  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 021  2 
 
     Bid Order:  021                             Contract ID:  79-0870-604                   Primary County:  POWESHIEK 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) PE320               |(      ) 
                                          |MANATT'S, INC.               |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          2800.000  CY   |       6.00000       16800.00|       6.25000       17500.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |    8000.00000        8000.00|   75000.00000       75000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           206.000  CY   |      25.00000        5150.00|      21.00000        4326.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000           670.000  CY   |      40.00000       26800.00|      14.65000        9815.50| 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010           303.100  CY   |     355.00000      107600.50|     459.75000      139350.23| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775005         73205.000  LB   |       0.90000       65884.50|       0.85000       62224.25| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2414-6424124           302.200  LF   |      55.00000       16621.00|      48.40000       14626.48| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2501-0201057           900.000  LF   |      35.00000       31500.00|      35.40000       31860.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0090 2501-0201253          1500.000  LF   |      34.00000       51000.00|      34.60000       51900.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0100 2501-5478053           460.000  LF   |      80.00000       36800.00|      66.45000       30567.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0110 2501-6335010           120.000  LF   |      50.00000        6000.00|      33.25000        3990.00| 
  PREBORED HOLES                          |                             |                             | 
0120 2507-3250005          1300.000  SY   |       2.00000        2600.00|       1.75000        2275.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           950.000  TON  |      30.00000       28500.00|      36.00000       34200.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2507-6850053          1200.000  TON  |      25.00000       30000.00|      28.50000       34200.00| 
  REVETMENT, SPECIAL                      |                             |                             | 
0150 2524-9100030             4.000  EACH |     175.00000         700.00|     175.00000         700.00| 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0160 2533-4980005                    LUMP |  118000.00000      118000.00|  100000.00000      100000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       551,956.00|           $       612,534.46|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0170 2101-0850002            26.800  UNIT |      98.00000        2626.40|      98.00000        2626.40| 
  CLEARING AND GRUBBING                   |                             |                             | 
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     Bid Order:  021                             Contract ID:  79-0870-604                   Primary County:  POWESHIEK 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) PE320               |(      ) 
                                          |MANATT'S, INC.               |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2102-2710070          8091.000  CY   |       6.25000       50568.75|       6.25000       50568.75| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0190 2121-7425020           175.000  TON  |      30.50000        5337.50|      30.50000        5337.50| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0200 2122-5190075           145.000  SY   |      52.50000        7612.50|      52.50000        7612.50| 
  PAVED SHOULDER, P.C. CONCRETE, 7.5 IN.  |                             |                             | 
0210 2123-7450000            15.000  STA  |      96.00000        1440.00|      96.00000        1440.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0220 2301-0690190           363.800  SY   |     170.00000       61846.00|     170.00000       61846.00| 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0230 2301-1032065           170.000  SY   |      45.00000        7650.00|      45.00000        7650.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 6.5 IN.                     |                             |                             | 
0240 2301-1032080          3150.000  SY   |      47.00000      148050.00|      47.00000      148050.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0250 2315-8275025           425.000  TON  |      18.75000        7968.75|      18.75000        7968.75| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0260 2401-6745650                    LUMP |    1575.00000        1575.00|    1575.00000        1575.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0270 2401-7207030                    LUMP |    1250.00000        1250.00|    1250.00000        1250.00| 
  REMOVAL OF CONCRETE                     |                             |                             | 
0280 2403-0100000             1.700  CY   |     555.00000         943.50|     555.00000         943.50| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0290 2404-7775000            25.000  LB   |       5.25000         131.25|       5.25000         131.25| 
  REINFORCING STEEL                       |                             |                             | 
0300 2416-0100036             1.000  EACH |    1286.00000        1286.00|    1286.00000        1286.00| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0310 2416-1190044            66.000  LF   |     124.75000        8233.50|     124.75000        8233.50| 
  CULVERT, CONCRETE ARCH ENTRANCE PIPE,   |                             |                             | 
  44 IN. X 27 IN.                         |                             |                             | 
0320 2417-1040024            32.000  LF   |      38.25000        1224.00|      38.25000        1224.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0330 2417-1040036            56.000  LF   |      48.50000        2716.00|      48.50000        2716.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
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     Bid Order:  021                             Contract ID:  79-0870-604                   Primary County:  POWESHIEK 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) PE320               |(      ) 
                                          |MANATT'S, INC.               |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2435-0140200             1.000  EACH |    3675.00000        3675.00|    3675.00000        3675.00| 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0350 2435-0250800             2.000  EACH |    2800.00000        5600.00|    2800.00000        5600.00| 
  INTAKE, SW-508                          |                             |                             | 
0360 2435-0600010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0370 2502-8220197             2.000  EACH |     475.00000         950.00|     475.00000         950.00| 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0380 2503-0114224           461.000  LF   |      44.00000       20284.00|      44.00000       20284.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0390 2503-0114236            93.000  LF   |      84.75000        7881.75|      84.75000        7881.75| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0400 2503-0200036           414.000  LF   |       8.75000        3622.50|       8.75000        3622.50| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0410 2510-6745850          1600.000  SY   |       2.85000        4560.00|       2.85000        4560.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0420 2515-6745600           326.000  SY   |       5.20000        1695.20|       5.20000        1695.20| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0430 2518-6910000             3.000  EACH |     250.00000         750.00|     250.00000         750.00| 
  SAFETY CLOSURE                          |                             |                             | 
0440 2519-3710000             1.000  EACH |    1600.00000        1600.00|    1600.00000        1600.00| 
  GATE ASSEMBLY, CHAIN LINK, 16 FEET      |                             |                             | 
0450 2519-4200120            16.000  LF   |      31.50000         504.00|      32.00000         512.00| 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0460 2526-8285000                    LUMP |    6000.00000        6000.00|    8585.00000        8585.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0470 2528-8445110                    LUMP |    2300.00000        2300.00|    4300.00000        4300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0480 2554-0114006           570.000  LF   |      34.50000       19665.00|      34.50000       19665.00| 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0490 2554-0124006           300.000  LF   |      20.00000        6000.00|      39.00000       11700.00| 
  WATER MAIN, TRENCHLESS, POLYVINYL       |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0500 2554-0202200             4.000  EACH |     171.00000         684.00|     171.00000         684.00| 
  FITTINGS BY COUNT, DUCTILE IRON, 45     |                             |                             | 
  DEGREE BEND FOR 6 INCH DIA. PIPE        |                             |                             | 
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     Bid Order:  021                             Contract ID:  79-0870-604                   Primary County:  POWESHIEK 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) PE320               |(      ) 
                                          |MANATT'S, INC.               |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2554-0202200             1.000  EACH |     190.00000         190.00|     190.00000         190.00| 
  FITTINGS BY COUNT, DUCTILE IRON, 11.25  |                             |                             | 
  DEGREE BEND FOR 6 INCH DIA. PIPE        |                             |                             | 
0520 2554-0212020             2.000  EACH |     225.00000         450.00|     225.00000         450.00| 
  VALVE BOX EXTENSION                     |                             |                             | 
0530 2554-0214000             1.000  EACH |    1212.00000        1212.00|    1212.00000        1212.00| 
  FIRE HYDRANT ADJUSTMENT                 |                             |                             | 
0540 2599-9999005             1.000  EACH |     740.00000         740.00|     740.00000         740.00| 
  ('EACH' ITEM) SANITARY CASTING, TYPE B  |                             |                             | 
0550 2599-9999005             1.000  EACH |    1320.00000        1320.00|    1320.00000        1320.00| 
  ('EACH' ITEM) SEWER PIPE SUPPORT        |                             |                             | 
0560 2601-2634100             2.100  ACRE |     700.00000        1470.00|     700.00000        1470.00| 
  MULCHING                                |                             |                             | 
0570 2601-2636044             2.100  ACRE |    1340.00000        2814.00|    1340.00000        2814.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0580 2601-2642120             2.100  ACRE |    1100.00000        2310.00|    1100.00000        2310.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0590 2602-0000020           176.000  LF   |       2.85000         501.60|       2.85000         501.60| 
  SILT FENCE                              |                             |                             | 
0600 2602-0000030            95.000  LF   |       3.65000         346.75|       3.65000         346.75| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0610 2602-0000090           176.000  LF   |       0.90000         158.40|       0.90000         158.40| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0620 2602-0000100            95.000  LF   |       0.90000          85.50|       0.90000          85.50| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       408,328.85|           $       418,621.85|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       960,284.85|           $     1,031,156.31|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  022  1 
 
     Bid  Order:  022                         Contract ID:  81-0716-045                 Primary County:  SAC 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    REILLY CONSTRUCTION CO., INC. 
Contract Period:   55 WORK DAYS      Approximate Start Date:  08/01/11 
 
 
        Project:  FSSN-071-6(45)--3T-81 
      Work Type:  STRUCTURES (MISCELLANEOUS) 
         County:  SAC                Prj Awd Amt: $826,607.60 
          Route:  U.S. 71 
       Location:  OVER SMALL NATURAL STREAM 
                  2.0 MI NORTH OF JCT. IA 196 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $    826,607.60     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    927,830.57     112.24  % 
   3   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    960,992.63     116.25  % 
   4   CH320          CHRISTENSEN BROS., INC.                                                    $    980,827.20     118.65  % 
   5   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  1,072,438.92     129.73  % 
   6   DI360          DIXON CONSTRUCTION CO.                                                     $  1,089,100.57     131.75  % 
   7   CA340          L.A. CARLSON CONTRACTING, INC.                                             $  1,195,856.79     144.67  % 
   8   PE320          PETERSON CONTRACTORS INC.                                                  $  1,215,416.36     147.03  % 
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     Bid Order:  022                             Contract ID:  81-0716-045                   Primary County:  SAC 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) GO020               |(   3  ) GR100 
                                          |REILLY CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0111; A 36'X12'X84' PRECAST REINFORCED ARCH CULVERT 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |    6600.00000        6600.00|   30000.00000       30000.00|   45000.00000       45000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-0425040           940.000  CY   |      19.85000       18659.00|      34.00000       31960.00|      20.60000       19364.00 
  FLOODED BACKFILL                        |                             |                             | 
0030 2403-0100020           395.900  CY   |     233.00000       92244.70|     365.00000      144503.50|     350.00000      138565.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         84765.000  LB   |       0.98000       83069.70|       0.81000       68659.65|       0.80000       67812.00 
  REINFORCING STEEL                       |                             |                             | 
0050 2507-3250005          1130.000  SY   |       2.25000        2542.50|       2.75000        3107.50|       3.00000        3390.00 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800021          1145.000  TON  |      49.00000       56105.00|      46.00000       52670.00|      45.32000       51891.40 
  REVETMENT, CLASS B                      |                             |                             | 
0070 2533-4980005                    LUMP |   15000.00000       15000.00|   45000.00000       45000.00|   88000.00000       88000.00 
  MOBILIZATION                            |                             |                             | 
0080 2599-9999005             4.000  EACH |    8800.00000       35200.00|   16000.00000       64000.00|   18107.00000       72428.00 
  ('EACH' ITEM) 35' PRECAST CONC WINGWALL |                             |                             | 
0090 2599-9999009            84.000  LF   |    3140.00000      263760.00|    2550.00000      214200.00|    2727.00000      229068.00 
  ('LINEAR FEET' ITEM) 12'X36' PRECAST    |                             |                             | 
  CONC THREE-SIDED CULVERT                |                             |                             | 
     SECTION TOTALS                       |           $       573,180.90|           $       654,100.65|           $       715,518.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2102-2710070          4976.000  CY   |       9.46000       47072.96|      10.00000       49760.00|       5.67000       28213.92 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0110 2102-2712015            10.000  CY   |      16.80000         168.00|      25.00000         250.00|      50.00000         500.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0120 2102-4560000             5.000  STA  |     376.00000        1880.00|     250.00000        1250.00|     200.00000        1000.00 
  LOCATING TILE LINES                     |                             |                             | 
0125 2104-2710020           700.000  CY   |       7.68000        5376.00|       4.00000        2800.00|      10.30000        7210.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0130 2105-8425015          1049.000  CY   |      12.10000       12692.90|       5.00000        5245.00|       5.15000        5402.35 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0140 2107-0875100          3788.000  CY   |       0.70000        2651.60|       2.00000        7576.00|       1.81000        6856.28 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0150 2115-0100000           141.000  CY   |      64.00000        9024.00|      60.00000        8460.00|      51.00000        7191.00 
  MODIFIED SUBBASE                        |                             |                             | 
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     Bid Order:  022                             Contract ID:  81-0716-045                   Primary County:  SAC 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) GO020               |(   3  ) GR100 
                                          |REILLY CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2121-7425010           565.000  TON  |      26.00000       14690.00|      30.00000       16950.00|      26.27000       14842.55 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0170 2123-7450000             7.900  STA  |     805.00000        6359.50|     500.00000        3950.00|     155.00000        1224.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0180 2301-1033100           674.000  SY   |      73.70000       49673.80|      70.00000       47180.00|      69.01000       46512.74 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0190 2301-6911722                    LUMP |     330.00000         330.00|    1000.00000        1000.00|     300.00000         300.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0200 2402-0425040           147.000  CY   |      21.50000        3160.50|      34.00000        4998.00|      20.60000        3028.20 
  FLOODED BACKFILL                        |                             |                             | 
0205 2402-2720000           673.000  CY   |       8.75000        5888.75|      25.00000       16825.00|      30.00000       20190.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0210 2402-2720100           152.000  CY   |       6.75000        1026.00|      10.00000        1520.00|       8.24000        1252.48 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0220 2416-0102065             2.000  EACH |    1675.00000        3350.00|    2200.00000        4400.00|    2266.00000        4532.00 
  APRONS, CONCRETE ARCH, 65 IN. X 40 IN.  |                             |                             | 
0230 2416-1200065            80.000  LF   |     206.00000       16480.00|     290.00000       23200.00|     257.50000       20600.00 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 65 |                             |                             | 
  IN. X 40 IN.                            |                             |                             | 
0240 2502-8212034           666.000  LF   |      10.85000        7226.10|      10.00000        6660.00|      10.30000        6859.80 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2502-8220196             8.000  EACH |     333.00000        2664.00|     175.00000        1400.00|     180.25000        1442.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0260 2505-4008120           300.000  LF   |       3.50000        1050.00|       3.50000        1050.00|       5.00000        1500.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0270 2506-4984000             8.000  CY   |     118.00000         944.00|     165.00000        1320.00|     299.00000        2392.00 
  FLOWABLE MORTAR                         |                             |                             | 
0280 2510-6745850           904.000  SY   |       6.70000        6056.80|       8.00000        7232.00|       7.47000        6752.88 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2518-6910000             6.000  EACH |      82.50000         495.00|      75.00000         450.00|     150.00000         900.00 
  SAFETY CLOSURE                          |                             |                             | 
0300 2520-3350010             1.000  EACH |    3500.00000        3500.00|    3000.00000        3000.00|    3500.00000        3500.00 
  FIELD LABORATORY                        |                             |                             | 
0310 2527-9263109          1195.200  STA  |       9.20000       10995.84|       8.35000        9979.92|       8.60000       10278.72 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  4 
 
     Bid Order:  022                             Contract ID:  81-0716-045                   Primary County:  SAC 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) GO020               |(   3  ) GR100 
                                          |REILLY CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2528-8445110                    LUMP |    2750.00000        2750.00|    3500.00000        3500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2529-2242304             8.000  EACH |     137.50000        1100.00|     160.00000        1280.00|     129.00000        1032.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0340 2529-5070110           230.000  SY   |      66.00000       15180.00|      70.00000       16100.00|      62.00000       14260.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0350 2529-5070120             2.000  EACH |     660.00000        1320.00|    1500.00000        3000.00|     618.00000        1236.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0360 2529-8174010           246.000  SY   |      13.20000        3247.20|      18.00000        4428.00|      12.36000        3040.56 
  SUBBASE (PATCHES)                       |                             |                             | 
0370 2551-0000120             2.000  EACH |    4400.00000        8800.00|    5000.00000       10000.00|    5000.00000       10000.00 
  TEMP CRASH CUSHION, REDIRECTIVE (R)     |                             |                             | 
0380 2601-2634100             1.200  ACRE |     700.00000         840.00|     700.00000         840.00|     700.00000         840.00 
  MULCHING                                |                             |                             | 
0390 2601-2636015             1.100  ACRE |    2145.00000        2359.50|     900.00000         990.00|    1950.00000        2145.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0400 2601-2636043             0.200  ACRE |    1100.00000         220.00|    3000.00000         600.00|    1000.00000         200.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0410 2601-2640350            35.500  SQ   |      33.00000        1171.50|      30.00000        1065.00|      31.50000        1118.25 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0420 2601-2642100             1.300  ACRE |     935.00000        1215.50|     650.00000         845.00|     850.00000        1105.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0430 2601-2643110             7.100  MGAL |      60.00000         426.00|      60.00000         426.00|      60.00000         426.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0440 2602-0000020           625.000  LF   |       2.05000        1281.25|       4.00000        2500.00|       3.00000        1875.00 
  SILT FENCE                              |                             |                             | 
0450 2602-0000030           180.000  LF   |       2.50000         450.00|       5.00000         900.00|       2.25000         405.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0460 2602-0000090           250.000  LF   |       1.00000         250.00|       2.00000         500.00|       1.00000         250.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0470 2602-0000100            60.000  LF   |       1.00000          60.00|       5.00000         300.00|       1.00000          60.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       253,426.70|           $       273,729.92|           $       245,474.23 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       826,607.60|           $       927,830.57|           $       960,992.63 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  5 
 
     Bid Order:  022                             Contract ID:  81-0716-045                   Primary County:  SAC 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(   5  ) MI900               |(   6  ) DI360 
                                          |CHRISTENSEN BROS., INC.      |MINNOWA CONSTR., INC.        |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0111; A 36'X12'X84' PRECAST REINFORCED ARCH CULVERT 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   75000.00000       75000.00|   30000.00000       30000.00|   49000.00000       49000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-0425040           940.000  CY   |      21.00000       19740.00|      25.00000       23500.00|      40.00000       37600.00 
  FLOODED BACKFILL                        |                             |                             | 
0030 2403-0100020           395.900  CY   |     420.00000      166278.00|     400.00000      158360.00|     400.00000      158360.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         84765.000  LB   |       0.80000       67812.00|       1.00000       84765.00|       0.81000       68659.65 
  REINFORCING STEEL                       |                             |                             | 
0050 2507-3250005          1130.000  SY   |       3.00000        3390.00|       3.00000        3390.00|       2.00000        2260.00 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800021          1145.000  TON  |      45.00000       51525.00|      50.00000       57250.00|      47.00000       53815.00 
  REVETMENT, CLASS B                      |                             |                             | 
0070 2533-4980005                    LUMP |   84000.00000       84000.00|   60000.00000       60000.00|  147000.00000      147000.00 
  MOBILIZATION                            |                             |                             | 
0080 2599-9999005             4.000  EACH |   16000.00000       64000.00|   40000.00000      160000.00|   15000.00000       60000.00 
  ('EACH' ITEM) 35' PRECAST CONC WINGWALL |                             |                             | 
0090 2599-9999009            84.000  LF   |    2500.00000      210000.00|    2500.00000      210000.00|    2700.00000      226800.00 
  ('LINEAR FEET' ITEM) 12'X36' PRECAST    |                             |                             | 
  CONC THREE-SIDED CULVERT                |                             |                             | 
     SECTION TOTALS                       |           $       741,745.00|           $       787,265.00|           $       803,494.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2102-2710070          4976.000  CY   |       6.00000       29856.00|       7.00000       34832.00|      10.00000       49760.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0110 2102-2712015            10.000  CY   |      50.00000         500.00|      20.00000         200.00|      95.00000         950.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0120 2102-4560000             5.000  STA  |     200.00000        1000.00|     200.00000        1000.00|     200.00000        1000.00 
  LOCATING TILE LINES                     |                             |                             | 
0125 2104-2710020           700.000  CY   |      12.00000        8400.00|      10.00000        7000.00|       5.00000        3500.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0130 2105-8425015          1049.000  CY   |       5.00000        5245.00|       4.00000        4196.00|       7.00000        7343.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0140 2107-0875100          3788.000  CY   |       2.00000        7576.00|       5.00000       18940.00|       2.00000        7576.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0150 2115-0100000           141.000  CY   |      42.00000        5922.00|      50.00000        7050.00|      50.00000        7050.00 
  MODIFIED SUBBASE                        |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  6 
 
     Bid Order:  022                             Contract ID:  81-0716-045                   Primary County:  SAC 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(   5  ) MI900               |(   6  ) DI360 
                                          |CHRISTENSEN BROS., INC.      |MINNOWA CONSTR., INC.        |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2121-7425010           565.000  TON  |      26.00000       14690.00|      30.00000       16950.00|      30.00000       16950.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0170 2123-7450000             7.900  STA  |     160.00000        1264.00|     300.00000        2370.00|     250.00000        1975.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0180 2301-1033100           674.000  SY   |      55.00000       37070.00|      75.00000       50550.00|      67.00000       45158.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0190 2301-6911722                    LUMP |     500.00000         500.00|    2000.00000        2000.00|     300.00000         300.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0200 2402-0425040           147.000  CY   |      21.00000        3087.00|      25.00000        3675.00|      40.00000        5880.00 
  FLOODED BACKFILL                        |                             |                             | 
0205 2402-2720000           673.000  CY   |      20.00000       13460.00|      20.00000       13460.00|      50.00000       33650.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0210 2402-2720100           152.000  CY   |       9.00000        1368.00|      50.00000        7600.00|       6.75000        1026.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0220 2416-0102065             2.000  EACH |    2300.00000        4600.00|    2000.00000        4000.00|     350.00000         700.00 
  APRONS, CONCRETE ARCH, 65 IN. X 40 IN.  |                             |                             | 
0230 2416-1200065            80.000  LF   |     260.00000       20800.00|     250.00000       20000.00|     300.00000       24000.00 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 65 |                             |                             | 
  IN. X 40 IN.                            |                             |                             | 
0240 2502-8212034           666.000  LF   |      10.00000        6660.00|      10.00000        6660.00|      12.00000        7992.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2502-8220196             8.000  EACH |     200.00000        1600.00|     175.00000        1400.00|     250.00000        2000.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0260 2505-4008120           300.000  LF   |       4.00000        1200.00|       6.00000        1800.00|       5.00000        1500.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0270 2506-4984000             8.000  CY   |     300.00000        2400.00|     150.00000        1200.00|     200.00000        1600.00 
  FLOWABLE MORTAR                         |                             |                             | 
0280 2510-6745850           904.000  SY   |       7.50000        6780.00|      10.00000        9040.00|      12.00000       10848.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2518-6910000             6.000  EACH |     100.00000         600.00|      75.00000         450.00|      75.00000         450.00 
  SAFETY CLOSURE                          |                             |                             | 
0300 2520-3350010             1.000  EACH |    4000.00000        4000.00|    8000.00000        8000.00|    1500.00000        1500.00 
  FIELD LABORATORY                        |                             |                             | 
0310 2527-9263109          1195.200  STA  |       8.50000       10159.20|       8.35000        9979.92|       8.35000        9979.92 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  7 
 
     Bid Order:  022                             Contract ID:  81-0716-045                   Primary County:  SAC 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(   5  ) MI900               |(   6  ) DI360 
                                          |CHRISTENSEN BROS., INC.      |MINNOWA CONSTR., INC.        |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2528-8445110                    LUMP |    3000.00000        3000.00|    7000.00000        7000.00|    7000.00000        7000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2529-2242304             8.000  EACH |     300.00000        2400.00|     110.00000         880.00|     125.00000        1000.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0340 2529-5070110           230.000  SY   |      80.00000       18400.00|      74.00000       17020.00|      60.00000       13800.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0350 2529-5070120             2.000  EACH |     400.00000         800.00|     100.00000         200.00|     600.00000        1200.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0360 2529-8174010           246.000  SY   |      30.00000        7380.00|      25.00000        6150.00|      12.00000        2952.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0370 2551-0000120             2.000  EACH |    5000.00000       10000.00|    4000.00000        8000.00|    4000.00000        8000.00 
  TEMP CRASH CUSHION, REDIRECTIVE (R)     |                             |                             | 
0380 2601-2634100             1.200  ACRE |     700.00000         840.00|     700.00000         840.00|     700.00000         840.00 
  MULCHING                                |                             |                             | 
0390 2601-2636015             1.100  ACRE |    2000.00000        2200.00|    5000.00000        5500.00|     900.00000         990.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0400 2601-2636043             0.200  ACRE |    1000.00000         200.00|    5000.00000        1000.00|    3000.00000         600.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0410 2601-2640350            35.500  SQ   |      30.00000        1065.00|      40.00000        1420.00|      30.00000        1065.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0420 2601-2642100             1.300  ACRE |     900.00000        1170.00|    1000.00000        1300.00|     650.00000         845.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0430 2601-2643110             7.100  MGAL |      60.00000         426.00|      60.00000         426.00|      60.00000         426.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0440 2602-0000020           625.000  LF   |       2.00000        1250.00|       3.00000        1875.00|       4.00000        2500.00 
  SILT FENCE                              |                             |                             | 
0450 2602-0000030           180.000  LF   |       2.30000         414.00|       5.00000         900.00|       5.00000         900.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0460 2602-0000090           250.000  LF   |       2.00000         500.00|       1.00000         250.00|       2.00000         500.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0470 2602-0000100            60.000  LF   |       5.00000         300.00|       1.00000          60.00|       5.00000         300.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       239,082.20|           $       285,173.92|           $       285,605.92 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       980,827.20|           $     1,072,438.92|           $     1,089,100.57 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  8 
 
     Bid Order:  022                             Contract ID:  81-0716-045                   Primary County:  SAC 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CA340               |(   8  ) PE320               |(      ) 
                                          |CARLSON, L.A. CONTRACTING, I |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0111; A 36'X12'X84' PRECAST REINFORCED ARCH CULVERT 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   50000.00000       50000.00|   92000.00000       92000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-0425040           940.000  CY   |      45.00000       42300.00|      68.00000       63920.00| 
  FLOODED BACKFILL                        |                             |                             | 
0030 2403-0100020           395.900  CY   |     395.00000      156380.50|     545.00000      215765.50| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         84765.000  LB   |       2.00000      169530.00|       0.74000       62726.10| 
  REINFORCING STEEL                       |                             |                             | 
0050 2507-3250005          1130.000  SY   |       3.50000        3955.00|       2.40000        2712.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800021          1145.000  TON  |      52.50000       60112.50|      46.00000       52670.00| 
  REVETMENT, CLASS B                      |                             |                             | 
0070 2533-4980005                    LUMP |  140000.00000      140000.00|  115000.00000      115000.00| 
  MOBILIZATION                            |                             |                             | 
0080 2599-9999005             4.000  EACH |   18750.00000       75000.00|   20250.00000       81000.00| 
  ('EACH' ITEM) 35' PRECAST CONC WINGWALL |                             |                             | 
0090 2599-9999009            84.000  LF   |    2750.00000      231000.00|    3200.00000      268800.00| 
  ('LINEAR FEET' ITEM) 12'X36' PRECAST    |                             |                             | 
  CONC THREE-SIDED CULVERT                |                             |                             | 
     SECTION TOTALS                       |           $       928,278.00|           $       954,593.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2102-2710070          4976.000  CY   |       8.00000       39808.00|       8.85000       44037.60| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0110 2102-2712015            10.000  CY   |      75.00000         750.00|      25.00000         250.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0120 2102-4560000             5.000  STA  |     250.00000        1250.00|     175.00000         875.00| 
  LOCATING TILE LINES                     |                             |                             | 
0125 2104-2710020           700.000  CY   |       7.00000        4900.00|       6.15000        4305.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0130 2105-8425015          1049.000  CY   |       6.00000        6294.00|       3.75000        3933.75| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0140 2107-0875100          3788.000  CY   |       3.00000       11364.00|       1.15000        4356.20| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0150 2115-0100000           141.000  CY   |      60.00000        8460.00|      47.15000        6648.15| 
  MODIFIED SUBBASE                        |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  9 
 
     Bid Order:  022                             Contract ID:  81-0716-045                   Primary County:  SAC 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CA340               |(   8  ) PE320               |(      ) 
                                          |CARLSON, L.A. CONTRACTING, I |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2121-7425010           565.000  TON  |      35.00000       19775.00|      23.75000       13418.75| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0170 2123-7450000             7.900  STA  |     350.00000        2765.00|     225.00000        1777.50| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0180 2301-1033100           674.000  SY   |      73.70000       49673.80|      52.00000       35048.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0190 2301-6911722                    LUMP |     330.00000         330.00|    3000.00000        3000.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0200 2402-0425040           147.000  CY   |      45.00000        6615.00|      43.20000        6350.40| 
  FLOODED BACKFILL                        |                             |                             | 
0205 2402-2720000           673.000  CY   |      12.00000        8076.00|      46.03000       30978.19| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0210 2402-2720100           152.000  CY   |       7.00000        1064.00|       3.25000         494.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0220 2416-0102065             2.000  EACH |    1500.00000        3000.00|    1991.00000        3982.00| 
  APRONS, CONCRETE ARCH, 65 IN. X 40 IN.  |                             |                             | 
0230 2416-1200065            80.000  LF   |     250.00000       20000.00|     260.00000       20800.00| 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 65 |                             |                             | 
  IN. X 40 IN.                            |                             |                             | 
0240 2502-8212034           666.000  LF   |      11.00000        7326.00|       6.70000        4462.20| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2502-8220196             8.000  EACH |     192.50000        1540.00|     275.00000        2200.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0260 2505-4008120           300.000  LF   |       4.40000        1320.00|       7.25000        2175.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0270 2506-4984000             8.000  CY   |     120.00000         960.00|     135.00000        1080.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0280 2510-6745850           904.000  SY   |      12.00000       10848.00|       7.80000        7051.20| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2518-6910000             6.000  EACH |      82.50000         495.00|      75.00000         450.00| 
  SAFETY CLOSURE                          |                             |                             | 
0300 2520-3350010             1.000  EACH |    4000.00000        4000.00|    3500.00000        3500.00| 
  FIELD LABORATORY                        |                             |                             | 
0310 2527-9263109          1195.200  STA  |       9.19000       10983.89|       8.37000       10003.82| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  10 
 
     Bid Order:  022                             Contract ID:  81-0716-045                   Primary County:  SAC 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CA340               |(   8  ) PE320               |(      ) 
                                          |CARLSON, L.A. CONTRACTING, I |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2528-8445110                    LUMP |    5500.00000        5500.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2529-2242304             8.000  EACH |     137.50000        1100.00|     300.00000        2400.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0340 2529-5070110           230.000  SY   |      66.00000       15180.00|      75.50000       17365.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0350 2529-5070120             2.000  EACH |     660.00000        1320.00|     350.00000         700.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0360 2529-8174010           246.000  SY   |      13.20000        3247.20|      25.00000        6150.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0370 2551-0000120             2.000  EACH |    5400.00000       10800.00|    4700.00000        9400.00| 
  TEMP CRASH CUSHION, REDIRECTIVE (R)     |                             |                             | 
0380 2601-2634100             1.200  ACRE |     700.00000         840.00|     700.00000         840.00| 
  MULCHING                                |                             |                             | 
0390 2601-2636015             1.100  ACRE |    2145.00000        2359.50|     900.00000         990.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0400 2601-2636043             0.200  ACRE |    1100.00000         220.00|    3000.00000         600.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0410 2601-2640350            35.500  SQ   |      33.00000        1171.50|      30.00000        1065.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0420 2601-2642100             1.300  ACRE |     935.00000        1215.50|     650.00000         845.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0430 2601-2643110             7.100  MGAL |      60.00000         426.00|      60.00000         426.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0440 2602-0000020           625.000  LF   |       2.04000        1275.00|       4.00000        2500.00| 
  SILT FENCE                              |                             |                             | 
0450 2602-0000030           180.000  LF   |       2.48000         446.40|       5.00000         900.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0460 2602-0000090           250.000  LF   |       2.20000         550.00|       1.50000         375.00| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0470 2602-0000100            60.000  LF   |       5.50000         330.00|       1.50000          90.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       267,578.79|           $       260,822.76|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,195,856.79|           $     1,215,416.36|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  023  1 
 
     Bid  Order:  023                         Contract ID:  84-C084-138                 Primary County:  SIOUX 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRAVES CONSTRUCTION CO., INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  06/27/11 
 
 
        Project:  BROS-C084(138)--8J-84 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  SIOUX              Prj Awd Amt: $288,947.82 
          Route:  FIG AVENUE 
       Location:  NEAR ROCK VALLEY, IA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    288,947.82     100.00  % 
   2   DU122          DUININCK, INC.                                                             $    292,554.40     101.24  % 
   3   DI360          DIXON CONSTRUCTION CO.                                                     $    312,217.54     108.05  % 
   4   CH320          CHRISTENSEN BROS., INC.                                                    $    321,339.00     111.21  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 023  2 
 
     Bid Order:  023                             Contract ID:  84-C084-138                   Primary County:  SIOUX 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) DU122               |(   3  ) DI360 
                                          |GRAVES CONSTRUCTION CO., INC |DUININCK, INC.               |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           319.000  CY   |       3.50000        1116.50|       4.50000        1435.50|      10.00000        3190.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |   27000.00000       27000.00|    5185.00000        5185.00|   25000.00000       25000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            34.000  CY   |      25.00000         850.00|      90.00000        3060.00|      30.00000        1020.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           215.300  CY   |     385.00000       82890.50|     533.00000      114754.90|     400.00000       86120.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000          4818.000  LB   |       0.83000        3998.94|       1.10000        5299.80|       0.85000        4095.30 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005         47532.000  LB   |       0.84000       39926.88|       0.85000       40402.20|       0.82000       38976.24 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2414-6424120           204.000  LF   |      55.00000       11220.00|      53.00000       10812.00|      49.00000        9996.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0080 2501-0201042          1680.000  LF   |      30.00000       50400.00|      37.00000       62160.00|      34.00000       57120.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5475042           252.000  LF   |      90.00000       22680.00|      50.00000       12600.00|     125.00000       31500.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0100 2505-4008400             4.000  EACH |    1350.00000        5400.00|    1350.00000        5400.00|    1350.00000        5400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021700             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0120 2505-4021010             4.000  EACH |    1850.00000        7400.00|    1850.00000        7400.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0130 2518-6910000             2.000  EACH |     100.00000         200.00|     200.00000         400.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0140 2528-8445110                    LUMP |    3665.00000        3665.00|    2015.00000        2015.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |   30000.00000       30000.00|   18850.00000       18850.00|   37000.00000       37000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       287,947.82|           $       290,974.40|           $       311,717.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   NON PARTICIPATING 
                                          |                             |                             | 
0160 2555-0000010                    LUMP |    1000.00000        1000.00|    1580.00000        1580.00|     500.00000         500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $         1,000.00|           $         1,580.00|           $           500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       288,947.82|           $       292,554.40|           $       312,217.54 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 023  3 
 
     Bid Order:  023                             Contract ID:  84-C084-138                   Primary County:  SIOUX 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           319.000  CY   |       7.00000        2233.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |   45000.00000       45000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            34.000  CY   |     120.00000        4080.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           215.300  CY   |     420.00000       90426.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000          4818.000  LB   |       0.80000        3854.40|                             | 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005         47532.000  LB   |       0.80000       38025.60|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2414-6424120           204.000  LF   |      40.00000        8160.00|                             | 
  CONCRETE OPEN RAILING                   |                             |                             | 
0080 2501-0201042          1680.000  LF   |      32.00000       53760.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5475042           252.000  LF   |     100.00000       25200.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0100 2505-4008400             4.000  EACH |    1400.00000        5600.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021700             4.000  EACH |     300.00000        1200.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0120 2505-4021010             4.000  EACH |    1900.00000        7600.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0130 2518-6910000             2.000  EACH |     200.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0140 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |   32000.00000       32000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       320,539.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   NON PARTICIPATING 
                                          |                             |                             | 
0160 2555-0000010                    LUMP |     800.00000         800.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $           800.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       321,339.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  024  1 
 
     Bid  Order:  024                         Contract ID:  86-0635-048                 Primary County:  TAMA 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/11/11 
 
 
        Project:  BRFN-063-5(48)--39-86 
      Work Type:  BRIDGE REPAIR 
         County:  TAMA               Prj Awd Amt: $405,263.40 
          Route:  U.S. 63 
       Location:  OVER IOWA RIVER 2.6 MILES S. OF TAMA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    405,263.40     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    451,399.00     111.38  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    497,648.10     122.79  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    499,240.25     123.18  % 
   5   CH320          CHRISTENSEN BROS., INC.                                                    $    545,817.00     134.68  % 
   6   PC015          PCIROADS, LLC                                                              $    611,834.33     150.97  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 024  2 
 
     Bid Order:  024                             Contract ID:  86-0635-048                   Primary County:  TAMA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CU080               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CUNNINGHAM-REIS CO.          |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0211; 660' -6 X 44' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   28000.00000       28000.00|   50000.00000       50000.00|   65000.00000       65000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2403-0100000           103.900  CY   |     850.00000       88315.00|    1000.00000      103900.00|    1325.00000      137667.50 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          8258.000  LB   |       1.30000       10735.40|       3.00000       24774.00|       2.00000       16516.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000           182.000  LF   |     125.00000       22750.00|     150.00000       27300.00|     140.00000       25480.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100           182.000  LF   |      30.00000        5460.00|      30.00000        5460.00|      30.00000        5460.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2426-6772016           325.000  SF   |     116.00000       37700.00|      60.00000       19500.00|     125.00000       40625.00 
  CONCRETE REPAIR                         |                             |                             | 
0070 2508-0991000                    LUMP |    3000.00000        3000.00|    6000.00000        6000.00|    4000.00000        4000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0080 2533-4980005                    LUMP |   45000.00000       45000.00|   53000.00000       53000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0090 2599-9999014           113.000  SF   |     116.00000       13108.00|      85.00000        9605.00|     130.00000       14690.00 
  ('SQUARE FEET' ITEM) BEAM REPAIR        |                             |                             | 
     SECTION TOTALS                       |           $       254,068.40|           $       299,539.00|           $       339,438.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2102-2625000           200.000  CY   |      20.00000        4000.00|      20.00000        4000.00|      25.00000        5000.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2102-2713090           144.000  CY   |      16.00000        2304.00|      12.00000        1728.00|      18.00000        2592.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0120 2122-7450080           320.000  SY   |      84.40000       27008.00|      45.00000       14400.00|      75.00000       24000.00 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0130 2301-0690190           202.000  SY   |     220.00000       44440.00|     250.00000       50500.00|     210.00000       42420.00 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0140 2505-4008120           200.000  LF   |       5.00000        1000.00|       5.00000        1000.00|       5.00000        1000.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008300           350.000  LF   |      10.00000        3500.00|      11.00000        3850.00|      11.00000        3850.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0160 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00|    1870.00000        7480.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 024  3 
 
     Bid Order:  024                             Contract ID:  86-0635-048                   Primary County:  TAMA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CU080               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CUNNINGHAM-REIS CO.          |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4021010             4.000  EACH |     175.00000         700.00|     200.00000         800.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    2100.00000        8400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2510-6745850           196.000  SY   |      17.00000        3332.00|      20.00000        3920.00|      25.00000        4900.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2527-9263109           111.000  STA  |      28.00000        3108.00|      22.00000        2442.00|      30.80000        3418.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2527-9263180           111.000  STA  |      23.00000        2553.00|      30.00000        3330.00|      30.80000        3418.80 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0220 2528-8400048          1960.000  LF   |      10.00000       19600.00|       9.00000       17640.00|       8.00000       15680.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0230 2528-8400157             4.000  EACH |    1000.00000        4000.00|    2000.00000        8000.00|    1000.00000        4000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0240 2528-8400256             2.000  EACH |    2500.00000        5000.00|    4000.00000        8000.00|    4000.00000        8000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0250 2528-8445110                    LUMP |    3500.00000        3500.00|    7500.00000        7500.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
0270 2551-0000110             8.000  EACH |    1100.00000        8800.00|     800.00000        6400.00|    1350.00000       10800.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0280 2602-0000020           500.000  LF   |       2.00000        1000.00|       2.00000        1000.00|       3.00000        1500.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       151,195.00|           $       151,860.00|           $       158,209.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       405,263.40|           $       451,399.00|           $       497,648.10 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 024  4 
 
     Bid Order:  024                             Contract ID:  86-0635-048                   Primary County:  TAMA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) CH320               |(   6  ) PC015 
                                          |PETERSON CONTRACTORS INC.    |CHRISTENSEN BROS., INC.      |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0211; 660' -6 X 44' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   74000.00000       74000.00|   48000.00000       48000.00|  142652.00000      142652.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2403-0100000           103.900  CY   |    1125.00000      116887.50|    1200.00000      124680.00|    1267.30000      131672.47 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          8258.000  LB   |       1.00000        8258.00|       1.50000       12387.00|       1.95000       16103.10 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000           182.000  LF   |     176.50000       32123.00|     120.00000       21840.00|     111.00000       20202.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100           182.000  LF   |      41.00000        7462.00|      40.00000        7280.00|      50.00000        9100.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2426-6772016           325.000  SF   |     163.00000       52975.00|     260.00000       84500.00|      85.00000       27625.00 
  CONCRETE REPAIR                         |                             |                             | 
0070 2508-0991000                    LUMP |    7575.00000        7575.00|    4000.00000        4000.00|   13000.00000       13000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0080 2533-4980005                    LUMP |   44000.00000       44000.00|   50000.00000       50000.00|   60900.00000       60900.00 
  MOBILIZATION                            |                             |                             | 
0090 2599-9999014           113.000  SF   |      75.00000        8475.00|     350.00000       39550.00|     100.00000       11300.00 
  ('SQUARE FEET' ITEM) BEAM REPAIR        |                             |                             | 
     SECTION TOTALS                       |           $       351,755.50|           $       392,237.00|           $       432,554.57 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2102-2625000           200.000  CY   |      26.50000        5300.00|      30.00000        6000.00|      44.00000        8800.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2102-2713090           144.000  CY   |      22.50000        3240.00|      60.00000        8640.00|      17.00000        2448.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0120 2122-7450080           320.000  SY   |      51.60000       16512.00|      50.00000       16000.00|      85.40000       27328.00 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0130 2301-0690190           202.000  SY   |     229.00000       46258.00|     200.00000       40400.00|     225.00000       45450.00 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0140 2505-4008120           200.000  LF   |       7.00000        1400.00|       3.00000         600.00|       5.25000        1050.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008300           350.000  LF   |      10.60000        3710.00|      10.00000        3500.00|      15.75000        5512.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0160 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00|    1575.00000        6300.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
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     Bid Order:  024                             Contract ID:  86-0635-048                   Primary County:  TAMA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) CH320               |(   6  ) PC015 
                                          |PETERSON CONTRACTORS INC.    |CHRISTENSEN BROS., INC.      |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4021010             4.000  EACH |     175.00000         700.00|     180.00000         720.00|     262.50000        1050.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    1890.00000        7560.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2510-6745850           196.000  SY   |      11.50000        2254.00|      25.00000        4900.00|      34.00000        6664.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2527-9263109           111.000  STA  |      21.00000        2331.00|      22.00000        2442.00|      22.05000        2447.55 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2527-9263180           111.000  STA  |      27.25000        3024.75|      28.00000        3108.00|      28.61000        3175.71 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0220 2528-8400048          1960.000  LF   |       8.00000       15680.00|      12.00000       23520.00|       8.40000       16464.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0230 2528-8400157             4.000  EACH |    3000.00000       12000.00|    1000.00000        4000.00|    5000.00000       20000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0240 2528-8400256             2.000  EACH |    2000.00000        4000.00|    4000.00000        8000.00|    4200.00000        8400.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0250 2528-8445110                    LUMP |    6800.00000        6800.00|    7000.00000        7000.00|    5880.00000        5880.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
0270 2551-0000110             8.000  EACH |     750.00000        6000.00|     800.00000        6400.00|     787.50000        6300.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0280 2602-0000020           500.000  LF   |       1.85000         925.00|       2.00000        1000.00|       3.00000        1500.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       147,484.75|           $       153,580.00|           $       179,279.76 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       499,240.25|           $       545,817.00|           $       611,834.33 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  081  1 
 
     Bid  Order:  081                         Contract ID:  46-C046-048                 Primary County:  HUMBOLDT 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/01/11 
 
 
        Project:  FM-C046(47)--55-46                                     Project:  STP-S-C046(48)--5E-46 
      Work Type:  ALTERNATE PAVEMENT TYPES-MAINLINE PAVING             Work Type:  ALTERNATE PAVEMENT TYPES-MAINLINE PAVING 
         County:  HUMBOLDT           Prj Awd Amt: $172,707.75             County:  HUMBOLDT           Prj Awd Amt: $1,004,005.60 
          Route:  P56                                                      Route:  C48 
       Location:  C48 S 1 MI                                            Location:  P56 E 6.6 MI TO P66 IN THOR 
 
 
        Project:  FM-C046(49)--55-46 
      Work Type:  ALTERNATE PAVEMENT TYPES-MAINLINE PAVING 
         County:  HUMBOLDT           Prj Awd Amt: $615,349.30 
          Route:  C29 
       Location:  FORMER RR IN RUTLAND E 3.7 MI TO US#169 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  1,792,062.65     100.00  % 
   2   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  1,792,781.31     100.04  % 
   3   CE120          CEDAR VALLEY CORP.                                                         $  1,795,190.51     100.17  % 
   4   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  1,922,697.50     107.28  % 
   5   FL120          FLYNN COMPANY, INC.                                                        $  1,944,257.14     108.49  % 
   6   CR334          CROELL AND SUBSIDIARY                                                      $  1,979,406.69     110.45  % 
   7   CO415          CONCRETE TECHNOLOGIES, INC.                                                $  1,998,216.60     111.50  % 
   8   HE020          HEARTLAND ASPHALT, INC.                                                    $  2,093,006.27     116.79  % 
   9   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $  2,292,639.19     127.93  % 
  10   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  2,368,456.61     132.16  % 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) AL427               |(   3  ) CE120 
                                          |MANATT'S, INC.               |ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ALTERNATE 'AA' OPTION 1:  HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (47 
                                          |                             |                             | 
0010 2121-7425020           970.000  TON  |                             |                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2303-0023500          2159.000  TON  |                             |                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0030 2303-0245828           140.000  TON  |                             |                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0040 2303-6911000                    LUMP |                             |                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0050 2318-1001100         12540.000  SY   |                             |                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0060 2318-1001224         15048.000  GAL  |                             |                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0070 2528-8445110                    LUMP |                             |                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 2:  PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (47) 
                                          |                             |                             | 
0090 2121-7425020           970.000  TON  |      17.50000       16975.00|      16.35000       15859.50|      15.63000       15161.10 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0100 2214-5145150         12540.000  SY   |       0.55000        6897.00|       0.40000        5016.00|       0.38000        4765.20 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0110 2310-5151040          1379.000  CY   |      60.25000       83084.75|      57.50000       79292.50|      61.07000       84215.53 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0120 2310-5151551         12540.000  SY   |       3.15000       39501.00|       3.08000       38623.20|       2.04000       25581.60 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0130 2518-6910000             2.000  EACH |     250.00000         500.00|     150.00000         300.00|      50.00000         100.00 
  SAFETY CLOSURE                          |                             |                             | 
0140 2526-8285000                    LUMP |    3500.00000        3500.00|    3500.00000        3500.00|    4825.00000        4825.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0150 2528-8445110                    LUMP |    2100.00000        2100.00|    1500.00000        1500.00|    2025.00000        2025.00 
  TRAFFIC CONTROL                         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) AL427               |(   3  ) CE120 
                                          |MANATT'S, INC.               |ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2533-4980005                    LUMP |   15150.00000       15150.00|    6500.00000        6500.00|   18100.00000       18100.00 
  MOBILIZATION                            |                             |                             | 
0170 2555-0000010                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5040.00000        5040.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       172,707.75|           $       155,591.20|           $       159,813.43 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'BB' OPTION 1:  HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN - (48 
                                          |                             |                             | 
0180 2121-7425020          6336.000  TON  |                             |                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0190 2214-5145150          9531.000  SY   |                             |                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0200 2303-0023500         14420.000  TON  |                             |                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0210 2303-0245828           937.000  TON  |                             |                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0220 2303-6911000                    LUMP |                             |                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0230 2318-1001100         76377.000  SY   |                             |                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0240 2318-1001224         97046.000  GAL  |                             |                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0250 2526-8285000                    LUMP |                             |                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0260 2528-8445110                    LUMP |                             |                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
0280 2555-0000010                    LUMP |                             |                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'BB' OPTION 2:  PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN - (48) 
                                          |                             |                             | 
0290 2121-7425020          6336.000  TON  |      16.00000      101376.00|      16.35000      103593.60|      15.63000       99031.68 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0300 2214-5145150         85908.000  SY   |       0.55000       47249.40|       0.40000       34363.20|       0.38000       32645.04 
  PAVEMENT SCARIFICATION                  |                             |                             | 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) AL427               |(   3  ) CE120 
                                          |MANATT'S, INC.               |ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2303-0000100           466.000  TON  |      95.25000       44386.50|      95.25000       44386.50|      95.25000       44386.50 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0320 2310-5151040          9004.000  CY   |      60.25000      542491.00|      57.50000      517730.00|      61.07000      549874.28 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0330 2310-5151551         81849.000  SY   |       2.30000      188252.70|       3.08000      252094.92|       2.04000      166971.96 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0340 2518-6910000            12.000  EACH |     250.00000        3000.00|     100.00000        1200.00|     300.00000        3600.00 
  SAFETY CLOSURE                          |                             |                             | 
0350 2526-8285000                    LUMP |   17000.00000       17000.00|   20750.00000       20750.00|   19600.00000       19600.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0360 2528-8445110                    LUMP |    4100.00000        4100.00|    3300.00000        3300.00|    7465.00000        7465.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2533-4980005                    LUMP |   15150.00000       15150.00|   13000.00000       13000.00|   61600.00000       61600.00 
  MOBILIZATION                            |                             |                             | 
0380 2555-0000010                    LUMP |   41000.00000       41000.00|   30000.00000       30000.00|   39940.00000       39940.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $     1,004,005.60|           $     1,020,418.22|           $     1,025,114.46 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'CC' OPTION 1:  HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN - (49 
                                          |                             |                             | 
0390 2102-2710070           436.000  CY   |                             |                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0400 2121-7425020          3815.000  TON  |                             |                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0410 2210-0475105           233.000  TON  |                             |                             | 
  CHOKE STONE BASE                        |                             |                             | 
0420 2210-0475290           525.000  TON  |                             |                             | 
  MACADAM STONE BASE                      |                             |                             | 
0430 2303-0013500          8084.000  TON  |                             |                             | 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  1/2 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 
0440 2303-0245828           524.000  TON  |                             |                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0450 2303-6911000                    LUMP |                             |                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0460 2318-1001100         40690.000  SY   |                             |                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) AL427               |(   3  ) CE120 
                                          |MANATT'S, INC.               |ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2318-1001224         49360.000  GAL  |                             |                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0480 2510-6745850           660.000  SY   |                             |                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0490 2518-6910000             2.000  EACH |                             |                             | 
  SAFETY CLOSURE                          |                             |                             | 
0500 2526-8285000                    LUMP |                             |                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0510 2528-8445110                    LUMP |                             |                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
0530 2555-0000010                    LUMP |                             |                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ALTERNATE 'CC' OPTION 2:  PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN - (49) 
                                          |                             |                             | 
0540 2102-2710070           436.000  CY   |      12.80000        5580.80|      15.00000        6540.00|       5.00000        2180.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0550 2121-7425020          3815.000  TON  |      16.00000       61040.00|      16.35000       62375.25|      15.63000       59628.45 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0560 2210-0475105           233.000  TON  |      16.00000        3728.00|      16.75000        3902.75|      14.00000        3262.00 
  CHOKE STONE BASE                        |                             |                             | 
0570 2210-0475290           525.000  TON  |      16.55000        8688.75|      15.85000        8321.25|      14.00000        7350.00 
  MACADAM STONE BASE                      |                             |                             | 
0580 2214-5145150         40690.000  SY   |       0.55000       22379.50|       0.40000       16276.00|       0.38000       15462.20 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0590 2301-1033080           660.000  SY   |      27.50000       18150.00|      22.00000       14520.00|      25.39000       16757.40 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0600 2303-0000100           778.000  TON  |      95.25000       74104.50|      95.25000       74104.50|      95.25000       74104.50 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0610 2310-5151040          4525.000  CY   |      60.25000      272631.25|      57.50000      260187.50|      61.07000      276341.75 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0620 2310-5151551         41133.000  SY   |       2.50000      102832.50|       3.08000      126689.64|       2.04000       83911.32 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) AL427               |(   3  ) CE120 
                                          |MANATT'S, INC.               |ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0630 2510-6745850           660.000  SY   |       4.15000        2739.00|       8.00000        5280.00|       6.50000        4290.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0640 2518-6910000             5.000  EACH |     250.00000        1250.00|     125.00000         625.00|      25.00000         125.00 
  SAFETY CLOSURE                          |                             |                             | 
0650 2526-8285000                    LUMP |   10175.00000       10175.00|   11750.00000       11750.00|   13000.00000       13000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0660 2528-8445110                    LUMP |    3900.00000        3900.00|    3200.00000        3200.00|    5200.00000        5200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0670 2533-4980005                    LUMP |   15150.00000       15150.00|   13000.00000       13000.00|   33500.00000       33500.00 
  MOBILIZATION                            |                             |                             | 
0680 2555-0000010                    LUMP |   13000.00000       13000.00|   10000.00000       10000.00|   15150.00000       15150.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       615,349.30|           $       616,771.89|           $       610,262.62 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,792,062.65|           $     1,792,781.31|           $     1,795,190.51 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(   5  ) FL120               |(   6  ) CR334 
                                          |KNIFE RIVER MIDWEST LLC      |FLYNN COMPANY, INC.          |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ALTERNATE 'AA' OPTION 1:  HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (47 
                                          |                             |                             | 
0010 2121-7425020           970.000  TON  |                             |                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2303-0023500          2159.000  TON  |                             |                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0030 2303-0245828           140.000  TON  |                             |                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0040 2303-6911000                    LUMP |                             |                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0050 2318-1001100         12540.000  SY   |                             |                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0060 2318-1001224         15048.000  GAL  |                             |                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0070 2528-8445110                    LUMP |                             |                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 2:  PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (47) 
                                          |                             |                             | 
0090 2121-7425020           970.000  TON  |      15.93000       15452.10|      14.40000       13968.00|      16.35000       15859.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0100 2214-5145150         12540.000  SY   |       0.38000        4765.20|       0.38000        4765.20|       0.38000        4765.20 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0110 2310-5151040          1379.000  CY   |      75.30000      103838.70|      59.94000       82657.26|      68.00000       93772.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0120 2310-5151551         12540.000  SY   |       2.13000       26710.20|       3.64000       45645.60|       2.95000       36993.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0130 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0140 2526-8285000                    LUMP |    3500.00000        3500.00|    2000.00000        2000.00|    3500.00000        3500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0150 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(   5  ) FL120               |(   6  ) CR334 
                                          |KNIFE RIVER MIDWEST LLC      |FLYNN COMPANY, INC.          |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2533-4980005                    LUMP |   15860.00000       15860.00|    8500.00000        8500.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0170 2555-0000010                    LUMP |    5040.00000        5040.00|    5040.00000        5040.00|    5040.00000        5040.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       176,966.20|           $       164,376.06|           $       181,729.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'BB' OPTION 1:  HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN - (48 
                                          |                             |                             | 
0180 2121-7425020          6336.000  TON  |                             |                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0190 2214-5145150          9531.000  SY   |                             |                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0200 2303-0023500         14420.000  TON  |                             |                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0210 2303-0245828           937.000  TON  |                             |                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0220 2303-6911000                    LUMP |                             |                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0230 2318-1001100         76377.000  SY   |                             |                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0240 2318-1001224         97046.000  GAL  |                             |                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0250 2526-8285000                    LUMP |                             |                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0260 2528-8445110                    LUMP |                             |                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
0280 2555-0000010                    LUMP |                             |                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'BB' OPTION 2:  PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN - (48) 
                                          |                             |                             | 
0290 2121-7425020          6336.000  TON  |      16.51000      104607.36|      14.40000       91238.40|      16.35000      103593.60 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0300 2214-5145150         85908.000  SY   |       0.38000       32645.04|       0.38000       32645.04|       0.38000       32645.04 
  PAVEMENT SCARIFICATION                  |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(   5  ) FL120               |(   6  ) CR334 
                                          |KNIFE RIVER MIDWEST LLC      |FLYNN COMPANY, INC.          |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2303-0000100           466.000  TON  |      95.25000       44386.50|      95.25000       44386.50|      95.25000       44386.50 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0320 2310-5151040          9004.000  CY   |      70.94000      638743.76|      59.94000      539699.76|      68.00000      612272.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0330 2310-5151551         81849.000  SY   |       1.76000      144054.24|       3.64000      297930.36|       2.95000      241454.55 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0340 2518-6910000            12.000  EACH |     100.00000        1200.00|     100.00000        1200.00|     100.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 
0350 2526-8285000                    LUMP |   20750.00000       20750.00|   13100.00000       13100.00|   20750.00000       20750.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0360 2528-8445110                    LUMP |    3300.00000        3300.00|    3300.00000        3300.00|    3300.00000        3300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2533-4980005                    LUMP |   84935.00000       84935.00|   55700.00000       55700.00|   22500.00000       22500.00 
  MOBILIZATION                            |                             |                             | 
0380 2555-0000010                    LUMP |   39940.00000       39940.00|   39940.00000       39940.00|   39940.00000       39940.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $     1,114,561.90|           $     1,119,140.06|           $     1,122,041.69 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'CC' OPTION 1:  HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN - (49 
                                          |                             |                             | 
0390 2102-2710070           436.000  CY   |                             |                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0400 2121-7425020          3815.000  TON  |                             |                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0410 2210-0475105           233.000  TON  |                             |                             | 
  CHOKE STONE BASE                        |                             |                             | 
0420 2210-0475290           525.000  TON  |                             |                             | 
  MACADAM STONE BASE                      |                             |                             | 
0430 2303-0013500          8084.000  TON  |                             |                             | 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  1/2 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 
0440 2303-0245828           524.000  TON  |                             |                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0450 2303-6911000                    LUMP |                             |                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0460 2318-1001100         40690.000  SY   |                             |                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 081  10 
 
     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(   5  ) FL120               |(   6  ) CR334 
                                          |KNIFE RIVER MIDWEST LLC      |FLYNN COMPANY, INC.          |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2318-1001224         49360.000  GAL  |                             |                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0480 2510-6745850           660.000  SY   |                             |                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0490 2518-6910000             2.000  EACH |                             |                             | 
  SAFETY CLOSURE                          |                             |                             | 
0500 2526-8285000                    LUMP |                             |                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0510 2528-8445110                    LUMP |                             |                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
0530 2555-0000010                    LUMP |                             |                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ALTERNATE 'CC' OPTION 2:  PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN - (49) 
                                          |                             |                             | 
0540 2102-2710070           436.000  CY   |      15.00000        6540.00|      10.00000        4360.00|       8.00000        3488.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0550 2121-7425020          3815.000  TON  |      15.09000       57568.35|      14.40000       54936.00|      16.35000       62375.25 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0560 2210-0475105           233.000  TON  |      17.33000        4037.89|      14.40000        3355.20|      15.00000        3495.00 
  CHOKE STONE BASE                        |                             |                             | 
0570 2210-0475290           525.000  TON  |      18.73000        9833.25|      15.30000        8032.50|      15.00000        7875.00 
  MACADAM STONE BASE                      |                             |                             | 
0580 2214-5145150         40690.000  SY   |       0.38000       15462.20|       0.38000       15462.20|       0.38000       15462.20 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0590 2301-1033080           660.000  SY   |      16.78000       11074.80|      32.00000       21120.00|      26.00000       17160.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0600 2303-0000100           778.000  TON  |      95.25000       74104.50|      95.25000       74104.50|      95.25000       74104.50 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0610 2310-5151040          4525.000  CY   |      66.64000      301546.00|      59.94000      271228.50|      68.00000      307700.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0620 2310-5151551         41133.000  SY   |       1.77000       72805.41|       3.64000      149724.12|       2.95000      121342.35 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(   5  ) FL120               |(   6  ) CR334 
                                          |KNIFE RIVER MIDWEST LLC      |FLYNN COMPANY, INC.          |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0630 2510-6745850           660.000  SY   |       7.00000        4620.00|       7.00000        4620.00|       4.75000        3135.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0640 2518-6910000             5.000  EACH |     125.00000         625.00|     125.00000         625.00|     125.00000         625.00 
  SAFETY CLOSURE                          |                             |                             | 
0650 2526-8285000                    LUMP |   11750.00000       11750.00|    7100.00000        7100.00|   11750.00000       11750.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0660 2528-8445110                    LUMP |    3200.00000        3200.00|    3200.00000        3200.00|    3200.00000        3200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0670 2533-4980005                    LUMP |   44079.00000       44079.00|   28950.00000       28950.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0680 2555-0000010                    LUMP |   13923.00000       13923.00|   13923.00000       13923.00|   13923.00000       13923.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       631,169.40|           $       660,741.02|           $       675,635.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,922,697.50|           $     1,944,257.14|           $     1,979,406.69 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 081  12 
 
     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CO415               |(   8  ) HE020               |(   9  ) BL041 
                                          |CONCRETE TECHNOLOGIES, INC.  |HEARTLAND ASPHALT, INC.      |BLACKTOP SERVICE CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ALTERNATE 'AA' OPTION 1:  HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (47 
                                          |                             |                             | 
0010 2121-7425020           970.000  TON  |                             |      14.16000       13735.20|      15.00000       14550.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2303-0023500          2159.000  TON  |                             |      27.19000       58703.21|      30.40000       65633.60 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0030 2303-0245828           140.000  TON  |                             |     438.93000       61450.20|     495.00000       69300.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0040 2303-6911000                    LUMP |                             |     140.00000         140.00|     500.00000         500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0050 2318-1001100         12540.000  SY   |                             |       1.55000       19437.00|       1.57000       19687.80 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0060 2318-1001224         15048.000  GAL  |                             |       1.78000       26785.44|       1.80000       27086.40 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0070 2528-8445110                    LUMP |                             |    2250.00000        2250.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |                             |    3550.00000        3550.00|    8900.00000        8900.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       186,051.05|           $       208,657.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 2:  PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (47) 
                                          |                             |                             | 
0090 2121-7425020           970.000  TON  |      17.75000       17217.50|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0100 2214-5145150         12540.000  SY   |       0.40000        5016.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0110 2310-5151040          1379.000  CY   |      61.25000       84463.75|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0120 2310-5151551         12540.000  SY   |       4.30000       53922.00|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0130 2518-6910000             2.000  EACH |     150.00000         300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0140 2526-8285000                    LUMP |    3575.00000        3575.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0150 2528-8445110                    LUMP |    1530.00000        1530.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CO415               |(   8  ) HE020               |(   9  ) BL041 
                                          |CONCRETE TECHNOLOGIES, INC.  |HEARTLAND ASPHALT, INC.      |BLACKTOP SERVICE CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0170 2555-0000010                    LUMP |    5140.00000        5140.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       181,164.25|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'BB' OPTION 1:  HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN - (48 
                                          |                             |                             | 
0180 2121-7425020          6336.000  TON  |                             |      14.20000       89971.20|      15.00000       95040.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0190 2214-5145150          9531.000  SY   |                             |       1.60000       15249.60|       1.00000        9531.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0200 2303-0023500         14420.000  TON  |                             |      26.38000      380399.60|      30.40000      438368.00 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0210 2303-0245828           937.000  TON  |                             |     438.93000      411277.41|     495.00000      463815.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0220 2303-6911000                    LUMP |                             |     825.00000         825.00|    2250.00000        2250.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0230 2318-1001100         76377.000  SY   |                             |       1.55000      118384.35|       1.57000      119911.89 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0240 2318-1001224         97046.000  GAL  |                             |       1.78000      172741.88|       1.80000      174682.80 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0250 2526-8285000                    LUMP |                             |    1440.00000        1440.00|    1600.00000        1600.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0260 2528-8445110                    LUMP |                             |    5100.00000        5100.00|    6500.00000        6500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |                             |   23640.00000       23640.00|   14000.00000       14000.00 
  MOBILIZATION                            |                             |                             | 
0280 2555-0000010                    LUMP |                             |    1000.00000        1000.00|    4000.00000        4000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $                 |           $     1,220,029.04|           $     1,329,698.69 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'BB' OPTION 2:  PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN - (48) 
                                          |                             |                             | 
0290 2121-7425020          6336.000  TON  |      17.75000      112464.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0300 2214-5145150         85908.000  SY   |       0.40000       34363.20|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CO415               |(   8  ) HE020               |(   9  ) BL041 
                                          |CONCRETE TECHNOLOGIES, INC.  |HEARTLAND ASPHALT, INC.      |BLACKTOP SERVICE CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2303-0000100           466.000  TON  |      97.00000       45202.00|                             | 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0320 2310-5151040          9004.000  CY   |      61.25000      551495.00|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0330 2310-5151551         81849.000  SY   |       3.60000      294656.40|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0340 2518-6910000            12.000  EACH |     100.00000        1200.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0350 2526-8285000                    LUMP |   21165.00000       21165.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0360 2528-8445110                    LUMP |    3365.00000        3365.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2533-4980005                    LUMP |   28000.00000       28000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0380 2555-0000010                    LUMP |   40750.00000       40750.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $     1,132,660.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'CC' OPTION 1:  HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN - (49 
                                          |                             |                             | 
0390 2102-2710070           436.000  CY   |                             |      10.56000        4604.16|       4.00000        1744.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0400 2121-7425020          3815.000  TON  |                             |      13.55000       51693.25|      15.00000       57225.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0410 2210-0475105           233.000  TON  |                             |      14.37000        3348.21|      14.85000        3460.05 
  CHOKE STONE BASE                        |                             |                             | 
0420 2210-0475290           525.000  TON  |                             |      14.14000        7423.50|      15.75000        8268.75 
  MACADAM STONE BASE                      |                             |                             | 
0430 2303-0013500          8084.000  TON  |                             |      26.41000      213498.44|      30.40000      245753.60 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  1/2 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 
0440 2303-0245828           524.000  TON  |                             |     438.93000      229999.32|     495.00000      259380.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0450 2303-6911000                    LUMP |                             |     500.00000         500.00|    1250.00000        1250.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0460 2318-1001100         40690.000  SY   |                             |       1.55000       63069.50|       1.57000       63883.30 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CO415               |(   8  ) HE020               |(   9  ) BL041 
                                          |CONCRETE TECHNOLOGIES, INC.  |HEARTLAND ASPHALT, INC.      |BLACKTOP SERVICE CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2318-1001224         49360.000  GAL  |                             |       1.78000       87860.80|       1.80000       88848.00 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0480 2510-6745850           660.000  SY   |                             |       7.65000        5049.00|       4.50000        2970.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0490 2518-6910000             2.000  EACH |                             |     250.00000         500.00|     250.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0500 2526-8285000                    LUMP |                             |    1220.00000        1220.00|    1000.00000        1000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0510 2528-8445110                    LUMP |                             |    4500.00000        4500.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2533-4980005                    LUMP |                             |   13260.00000       13260.00|   13000.00000       13000.00 
  MOBILIZATION                            |                             |                             | 
0530 2555-0000010                    LUMP |                             |     400.00000         400.00|    1000.00000        1000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       686,926.18|           $       754,282.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ALTERNATE 'CC' OPTION 2:  PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN - (49) 
                                          |                             |                             | 
0540 2102-2710070           436.000  CY   |      14.25000        6213.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0550 2121-7425020          3815.000  TON  |      17.75000       67716.25|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0560 2210-0475105           233.000  TON  |      21.50000        5009.50|                             | 
  CHOKE STONE BASE                        |                             |                             | 
0570 2210-0475290           525.000  TON  |      14.00000        7350.00|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0580 2214-5145150         40690.000  SY   |       0.40000       16276.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0590 2301-1033080           660.000  SY   |      26.75000       17655.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0600 2303-0000100           778.000  TON  |      97.00000       75466.00|                             | 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0610 2310-5151040          4525.000  CY   |      61.25000      277156.25|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0620 2310-5151551         41133.000  SY   |       3.75000      154248.75|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CO415               |(   8  ) HE020               |(   9  ) BL041 
                                          |CONCRETE TECHNOLOGIES, INC.  |HEARTLAND ASPHALT, INC.      |BLACKTOP SERVICE CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0630 2510-6745850           660.000  SY   |       3.35000        2211.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0640 2518-6910000             5.000  EACH |     125.00000         625.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0650 2526-8285000                    LUMP |   12000.00000       12000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0660 2528-8445110                    LUMP |    3265.00000        3265.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0670 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0680 2555-0000010                    LUMP |   14200.00000       14200.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       684,391.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,998,216.60|           $     2,093,006.27|           $     2,292,639.19 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ALTERNATE 'AA' OPTION 1:  HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (47 
                                          |                             |                             | 
0010 2121-7425020           970.000  TON  |      12.69000       12309.30|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2303-0023500          2159.000  TON  |      27.38000       59113.42|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0030 2303-0245828           140.000  TON  |     494.00000       69160.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0040 2303-6911000                    LUMP |     500.00000         500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0050 2318-1001100         12540.000  SY   |       1.55000       19437.00|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0060 2318-1001224         15048.000  GAL  |       1.78000       26785.44|                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0070 2528-8445110                    LUMP |    2100.00000        2100.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |   63000.00000       63000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       252,405.16|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 2:  PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (47) 
                                          |                             |                             | 
0090 2121-7425020           970.000  TON  |                             |                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0100 2214-5145150         12540.000  SY   |                             |                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0110 2310-5151040          1379.000  CY   |                             |                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0120 2310-5151551         12540.000  SY   |                             |                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0130 2518-6910000             2.000  EACH |                             |                             | 
  SAFETY CLOSURE                          |                             |                             | 
0140 2526-8285000                    LUMP |                             |                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0150 2528-8445110                    LUMP |                             |                             | 
  TRAFFIC CONTROL                         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
0170 2555-0000010                    LUMP |                             |                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'BB' OPTION 1:  HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN - (48 
                                          |                             |                             | 
0180 2121-7425020          6336.000  TON  |      12.69000       80403.84|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0190 2214-5145150          9531.000  SY   |       1.54000       14677.74|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0200 2303-0023500         14420.000  TON  |      27.38000      394819.60|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0210 2303-0245828           937.000  TON  |     494.00000      462878.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0220 2303-6911000                    LUMP |    1000.00000        1000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0230 2318-1001100         76377.000  SY   |       1.55000      118384.35|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0240 2318-1001224         97046.000  GAL  |       1.78000      172741.88|                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0250 2526-8285000                    LUMP |    2440.00000        2440.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0260 2528-8445110                    LUMP |    4100.00000        4100.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   63000.00000       63000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0280 2555-0000010                    LUMP |   10456.27000       10456.27|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $     1,324,901.68|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'BB' OPTION 2:  PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN - (48) 
                                          |                             |                             | 
0290 2121-7425020          6336.000  TON  |                             |                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0300 2214-5145150         85908.000  SY   |                             |                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2303-0000100           466.000  TON  |                             |                             | 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0320 2310-5151040          9004.000  CY   |                             |                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0330 2310-5151551         81849.000  SY   |                             |                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0340 2518-6910000            12.000  EACH |                             |                             | 
  SAFETY CLOSURE                          |                             |                             | 
0350 2526-8285000                    LUMP |                             |                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0360 2528-8445110                    LUMP |                             |                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
0380 2555-0000010                    LUMP |                             |                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'CC' OPTION 1:  HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN - (49 
                                          |                             |                             | 
0390 2102-2710070           436.000  CY   |      30.00000       13080.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0400 2121-7425020          3815.000  TON  |      12.69000       48412.35|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0410 2210-0475105           233.000  TON  |      31.40000        7316.20|                             | 
  CHOKE STONE BASE                        |                             |                             | 
0420 2210-0475290           525.000  TON  |      32.30000       16957.50|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0430 2303-0013500          8084.000  TON  |      27.38000      221339.92|                             | 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  1/2 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 
0440 2303-0245828           524.000  TON  |     494.00000      258856.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0450 2303-6911000                    LUMP |     750.00000         750.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0460 2318-1001100         40690.000  SY   |       1.55000       63069.50|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2318-1001224         49360.000  GAL  |       1.78000       87860.80|                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0480 2510-6745850           660.000  SY   |       5.00000        3300.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0490 2518-6910000             2.000  EACH |     250.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0500 2526-8285000                    LUMP |    1720.00000        1720.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0510 2528-8445110                    LUMP |    3900.00000        3900.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2533-4980005                    LUMP |   63000.00000       63000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0530 2555-0000010                    LUMP |    1087.50000        1087.50|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       791,149.77|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ALTERNATE 'CC' OPTION 2:  PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN - (49) 
                                          |                             |                             | 
0540 2102-2710070           436.000  CY   |                             |                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0550 2121-7425020          3815.000  TON  |                             |                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0560 2210-0475105           233.000  TON  |                             |                             | 
  CHOKE STONE BASE                        |                             |                             | 
0570 2210-0475290           525.000  TON  |                             |                             | 
  MACADAM STONE BASE                      |                             |                             | 
0580 2214-5145150         40690.000  SY   |                             |                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0590 2301-1033080           660.000  SY   |                             |                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0600 2303-0000100           778.000  TON  |                             |                             | 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0610 2310-5151040          4525.000  CY   |                             |                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0620 2310-5151551         41133.000  SY   |                             |                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
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     Bid Order:  081                             Contract ID:  46-C046-048                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0630 2510-6745850           660.000  SY   |                             |                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0640 2518-6910000             5.000  EACH |                             |                             | 
  SAFETY CLOSURE                          |                             |                             | 
0650 2526-8285000                    LUMP |                             |                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0660 2528-8445110                    LUMP |                             |                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0670 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
0680 2555-0000010                    LUMP |                             |                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,368,456.61|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  101  1 
 
     Bid  Order:  101                         Contract ID:  11-C011-077                 Primary County:  BUENA VISTA 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ALLIED MANATTS GROUP, L.L.C. 
Contract Period:   55 WORK DAYS      Late Start Date:  07/18/11 
 
 
        Project:  STP-S-C011(77)--5E-11 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  BUENA VISTA        Prj Awd Amt: $905,925.15 
          Route:  C29 
       Location:  M54 TO POC CO. LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $    905,925.15     100.00  % 
   2   CO415          CONCRETE TECHNOLOGIES, INC.                                                $  1,023,678.58     112.99  % 
   3   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  1,029,753.83     113.66  % 
   4   CE120          CEDAR VALLEY CORP.                                                         $  1,047,558.31     115.63  % 
   5   WI040          WICKS CONSTRUCTION, INC.                                                   $  1,051,571.68     116.07  % 
   6   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $  1,191,527.06     131.52  % 
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     Bid Order:  101                             Contract ID:  11-C011-077                   Primary County:  BUENA VISTA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) CO415               |(   3  ) KN036 
                                          |ALLIED MANATTS GROUP, L.L.C. |CONCRETE TECHNOLOGIES, INC.  |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            37.800  UNIT |       7.00000         264.60|       7.25000         274.05|      11.00000         415.80 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070         23151.000  CY   |       3.85000       89131.35|       4.00000       92604.00|       4.20000       97234.20 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015           175.000  CY   |       5.00000         875.00|       5.15000         901.25|       6.00000        1050.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2107-0875000           448.150  CY   |       5.25000        2352.79|       5.50000        2464.83|       6.25000        2800.94 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0050 2109-8225100             4.990  STA  |     253.00000        1262.47|     260.00000        1297.40|     353.00000        1761.47 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2110-3825010            65.000  TON  |      21.00000        1365.00|      21.50000        1397.50|      22.00000        1430.00 
  GRANULAR MATERIAL                       |                             |                             | 
0070 2111-8174100          1344.440  SY   |      13.50000       18149.94|      14.00000       18822.16|      14.60000       19628.82 
  GRANULAR SUBBASE                        |                             |                             | 
0080 2121-7425021           209.280  STA  |     270.50000       56610.24|     280.00000       58598.40|     315.50000       66027.84 
  GRANULAR SHOULDERS, TYPE B, AS PER PLAN |                             |                             | 
0090 2123-7450020           209.280  STA  |      59.00000       12347.52|      61.00000       12766.08|      64.00000       13393.92 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0100 2301-1032090          1466.660  SY   |      31.00000       45466.46|      49.75000       72966.34|      31.05000       45539.79 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0110 2301-6911722                    LUMP |    1500.00000        1500.00|     250.00000         250.00|     928.00000         928.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0120 2303-0122500          1966.510  SY   |      44.50000       87509.70|      46.00000       90459.46|      44.50000       87509.70 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0130 2310-5151040          4620.780  CY   |      64.00000      295729.92|      70.00000      323454.60|      73.50000      339627.33 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0140 2310-5151551         27108.210  SY   |       3.30000       89457.09|       4.75000      128764.00|       3.25000       88101.68 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0150 2310-8255550         25295.700  SY   |       0.80000       20236.56|       0.25000        6323.93|       0.16000        4047.31 
  SURFACE PREPARATION                     |                             |                             | 
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     Bid Order:  101                             Contract ID:  11-C011-077                   Primary County:  BUENA VISTA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) CO415               |(   3  ) KN036 
                                          |ALLIED MANATTS GROUP, L.L.C. |CONCRETE TECHNOLOGIES, INC.  |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2315-8275025           182.850  TON  |      18.85000        3446.72|      19.50000        3565.58|      19.85000        3629.57 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0170 2315-8275030           205.000  TON  |      16.50000        3382.50|      17.00000        3485.00|      21.50000        4407.50 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0180 2402-0425030            53.000  CY   |      28.50000        1510.50|      29.50000        1563.50|      30.50000        1616.50 
  GRANULAR BACKFILL                       |                             |                             | 
0190 2402-2720100           196.000  CY   |       4.50000         882.00|       4.75000         931.00|       9.50000        1862.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0200 2416-0100018            20.000  EACH |     411.00000        8220.00|     425.00000        8500.00|     451.00000        9020.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0210 2416-0100024             4.000  EACH |     440.00000        1760.00|     455.00000        1820.00|     475.00000        1900.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0220 2416-1165018           778.000  LF   |      37.00000       28786.00|      38.00000       29564.00|      40.00000       31120.00 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0230 2416-1240024           150.000  LF   |      52.00000        7800.00|      53.50000        8025.00|      54.00000        8100.00 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0240 2435-0600010             6.000  EACH |     750.00000        4500.00|     382.00000        2292.00|     625.00000        3750.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0250 2510-6745850          1553.840  SY   |       6.25000        9711.50|       6.50000       10099.96|       6.50000       10099.96 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0260 2511-6745900            36.500  SY   |       6.25000         228.13|       6.50000         237.25|      11.25000         410.63 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0270 2511-7526004            32.000  SY   |      35.00000        1120.00|      50.00000        1600.00|      35.00000        1120.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0275 2511-7526006             5.500  SY   |      40.00000         220.00|      95.00000         522.50|      55.00000         302.50 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2511-7528100            16.000  SF   |      30.00000         480.00|      23.00000         368.00|      35.00000         560.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0290 2515-2475006           313.210  SY   |      40.00000       12528.40|      34.00000       10649.14|      40.00000       12528.40 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0300 2515-6745600           345.210  SY   |       6.25000        2157.56|       6.50000        2243.87|       7.25000        2502.77 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0310 2517-4225210           394.000  SY   |      75.00000       29550.00|      90.00000       35460.00|     130.00000       51220.00 
  RAILROAD APPROACH SECTION, P.C.C.       |                             |                             | 
0320 2518-6910000            16.000  EACH |      25.00000         400.00|      25.75000         412.00|      25.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  101                             Contract ID:  11-C011-077                   Primary County:  BUENA VISTA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) CO415               |(   3  ) KN036 
                                          |ALLIED MANATTS GROUP, L.L.C. |CONCRETE TECHNOLOGIES, INC.  |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2526-8285000                    LUMP |    9500.00000        9500.00|   11225.00000       11225.00|   10900.00000       10900.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0340 2527-9263109           279.160  STA  |      20.00000        5583.20|      20.50000        5722.78|      20.00000        5583.20 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0350 2527-9263137             2.000  EACH |     150.00000         300.00|     155.00000         310.00|     150.00000         300.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0360 2528-8445110                    LUMP |    6200.00000        6200.00|    6400.00000        6400.00|   10050.00000       10050.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2533-4980005                    LUMP |   20900.00000       20900.00|   41000.00000       41000.00|   67074.00000       67074.00 
  MOBILIZATION                            |                             |                             | 
0380 2538-6970010                    LUMP |     850.00000         850.00|     875.00000         875.00|     850.00000         850.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS                            |                             |                             | 
0390 2595-0000100                    LUMP |    4000.00000        4000.00|    5600.00000        5600.00|    1300.00000        1300.00 
  UPRR INSURANCE PROVISIONS               |                             |                             | 
0400 2601-2634100            16.800  ACRE |     700.00000       11760.00|     700.00000       11760.00|     700.00000       11760.00 
  MULCHING                                |                             |                             | 
0410 2601-2636043            16.300  ACRE |     300.00000        4890.00|     310.00000        5053.00|     300.00000        4890.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0420 2601-2636044             0.500  ACRE |     700.00000         350.00|     720.00000         360.00|     700.00000         350.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0430 2602-0000020           800.000  LF   |       2.00000        1600.00|       2.05000        1640.00|       2.00000        1600.00 
  SILT FENCE                              |                             |                             | 
0440 2602-0000030           420.000  LF   |       2.50000        1050.00|       2.50000        1050.00|       2.50000        1050.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       905,925.15|           $     1,023,678.58|           $     1,029,753.83 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       905,925.15|           $     1,023,678.58|           $     1,029,753.83 
==================================================================================================================================== 
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     Bid Order:  101                             Contract ID:  11-C011-077                   Primary County:  BUENA VISTA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE120               |(   5  ) WI040               |(   6  ) CU100 
                                          |CEDAR VALLEY CORP.           |WICKS CONSTRUCTION, INC.     |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            37.800  UNIT |       7.00000         264.60|       7.00000         264.60|      16.00000         604.80 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070         23151.000  CY   |       3.85000       89131.35|       3.85000       89131.35|       4.15000       96076.65 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015           175.000  CY   |       5.00000         875.00|       5.00000         875.00|      15.00000        2625.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2107-0875000           448.150  CY   |       5.25000        2352.79|       5.25000        2352.79|       1.00000         448.15 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0050 2109-8225100             4.990  STA  |     253.00000        1262.47|     253.00000        1262.47|     500.00000        2495.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2110-3825010            65.000  TON  |      21.00000        1365.00|      21.00000        1365.00|      20.00000        1300.00 
  GRANULAR MATERIAL                       |                             |                             | 
0070 2111-8174100          1344.440  SY   |      13.50000       18149.94|      13.50000       18149.94|      13.90000       18687.72 
  GRANULAR SUBBASE                        |                             |                             | 
0080 2121-7425021           209.280  STA  |     270.50000       56610.24|     270.50000       56610.24|     282.50000       59121.60 
  GRANULAR SHOULDERS, TYPE B, AS PER PLAN |                             |                             | 
0090 2123-7450020           209.280  STA  |      59.00000       12347.52|      59.00000       12347.52|      62.50000       13080.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0100 2301-1032090          1466.660  SY   |      49.48000       72570.34|      46.05000       67539.69|      45.25000       66366.37 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0110 2301-6911722                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    1350.00000        1350.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0120 2303-0122500          1966.510  SY   |      44.50000       87509.70|      44.50000       87509.70|      44.50000       87509.70 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0130 2310-5151040          4620.780  CY   |      63.27000      292356.75|      90.00000      415870.20|      86.00000      397387.08 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0140 2310-5151551         27108.210  SY   |       5.38000      145842.17|       4.08000      110601.50|       8.00000      216865.68 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0150 2310-8255550         25295.700  SY   |       0.01000         252.96|       0.15000        3794.36|       0.42000       10624.19 
  SURFACE PREPARATION                     |                             |                             | 
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     Bid Order:  101                             Contract ID:  11-C011-077                   Primary County:  BUENA VISTA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE120               |(   5  ) WI040               |(   6  ) CU100 
                                          |CEDAR VALLEY CORP.           |WICKS CONSTRUCTION, INC.     |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2315-8275025           182.850  TON  |      18.85000        3446.72|      18.85000        3446.72|      19.00000        3474.15 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0170 2315-8275030           205.000  TON  |      16.50000        3382.50|      16.50000        3382.50|      14.00000        2870.00 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0180 2402-0425030            53.000  CY   |      28.50000        1510.50|      28.50000        1510.50|      14.00000         742.00 
  GRANULAR BACKFILL                       |                             |                             | 
0190 2402-2720100           196.000  CY   |       4.50000         882.00|       4.50000         882.00|      10.00000        1960.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0200 2416-0100018            20.000  EACH |     411.00000        8220.00|     411.00000        8220.00|     510.00000       10200.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0210 2416-0100024             4.000  EACH |     440.00000        1760.00|     440.00000        1760.00|     645.00000        2580.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0220 2416-1165018           778.000  LF   |      37.00000       28786.00|      37.00000       28786.00|      48.00000       37344.00 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0230 2416-1240024           150.000  LF   |      52.00000        7800.00|      52.00000        7800.00|      64.00000        9600.00 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0240 2435-0600010             6.000  EACH |     600.00000        3600.00|     150.00000         900.00|     600.00000        3600.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0250 2510-6745850          1553.840  SY   |       6.25000        9711.50|       6.25000        9711.50|       5.85000        9089.96 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0260 2511-6745900            36.500  SY   |       6.25000         228.13|       6.25000         228.13|      10.00000         365.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0270 2511-7526004            32.000  SY   |      76.51000        2448.32|      34.00000        1088.00|      80.00000        2560.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0275 2511-7526006             5.500  SY   |      84.00000         462.00|      40.00000         220.00|      85.00000         467.50 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2511-7528100            16.000  SF   |      25.00000         400.00|      25.00000         400.00|      35.00000         560.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0290 2515-2475006           313.210  SY   |      50.70000       15879.75|      36.00000       11275.56|      33.75000       10570.84 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0300 2515-6745600           345.210  SY   |       6.25000        2157.56|       6.25000        2157.56|       7.00000        2416.47 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0310 2517-4225210           394.000  SY   |      78.45000       30909.30|      55.00000       21670.00|      33.00000       13002.00 
  RAILROAD APPROACH SECTION, P.C.C.       |                             |                             | 
0320 2518-6910000            16.000  EACH |      25.00000         400.00|     195.00000        3120.00|      25.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  101                             Contract ID:  11-C011-077                   Primary County:  BUENA VISTA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE120               |(   5  ) WI040               |(   6  ) CU100 
                                          |CEDAR VALLEY CORP.           |WICKS CONSTRUCTION, INC.     |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2526-8285000                    LUMP |   10500.00000       10500.00|   10900.00000       10900.00|   10900.00000       10900.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0340 2527-9263109           279.160  STA  |      20.00000        5583.20|      22.20000        6197.35|      20.00000        5583.20 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0350 2527-9263137             2.000  EACH |     150.00000         300.00|     100.00000         200.00|     150.00000         300.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0360 2528-8445110                    LUMP |    6200.00000        6200.00|    5200.00000        5200.00|    6200.00000        6200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2533-4980005                    LUMP |  100000.00000      100000.00|   28000.00000       28000.00|   46150.00000       46150.00 
  MOBILIZATION                            |                             |                             | 
0380 2538-6970010                    LUMP |     850.00000         850.00|     850.00000         850.00|    1400.00000        1400.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS                            |                             |                             | 
0390 2595-0000100                    LUMP |    1100.00000        1100.00|    4500.00000        4500.00|   15000.00000       15000.00 
  UPRR INSURANCE PROVISIONS               |                             |                             | 
0400 2601-2634100            16.800  ACRE |     700.00000       11760.00|     700.00000       11760.00|     700.00000       11760.00 
  MULCHING                                |                             |                             | 
0410 2601-2636043            16.300  ACRE |     300.00000        4890.00|     355.00000        5786.50|     300.00000        4890.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0420 2601-2636044             0.500  ACRE |     700.00000         350.00|    1200.00000         600.00|     700.00000         350.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0430 2602-0000020           800.000  LF   |       2.00000        1600.00|       1.75000        1400.00|       2.00000        1600.00 
  SILT FENCE                              |                             |                             | 
0440 2602-0000030           420.000  LF   |       2.50000        1050.00|       2.25000         945.00|       2.50000        1050.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $     1,047,558.31|           $     1,051,571.68|           $     1,191,527.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,047,558.31|           $     1,051,571.68|           $     1,191,527.06 
==================================================================================================================================== 
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     Bid  Order:  103                         Contract ID:  25-1972-601                 Primary County:  DALLAS 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ABSOLUTE CONCRETE CONSTRUCTION, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/29/11 
 
 
        Project:  SRTS-U-1972(601)--8U-25 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  DALLAS             Prj Awd Amt: $169,984.80 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN THE CITY OF DEXTER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    169,984.80     100.00  % 
   2   T.033          TK CONCRETE, INC.                                                          $    174,571.20     102.69  % 
   3   HO811          HOWREY CONSTRUCTION, INC.                                                  $    192,108.31     113.01  % 
   4   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    214,643.60     126.27  % 
   5   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    217,381.40     127.88  % 
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     Bid Order:  103                             Contract ID:  25-1972-601                   Primary County:  DALLAS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AB112               |(   2  ) T.033               |(   3  ) HO811 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |TK CONCRETE, INC.            |HOWREY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2123-7450000           110.700  STA  |     150.00000       16605.00|     200.00000       22140.00|     125.00000       13837.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0020 2213-6745500             0.100  STA  |    5500.00000         550.00|    2500.00000         250.00|    1000.00000         100.00 
  REMOVAL OF CURB                         |                             |                             | 
0030 2315-8275030            15.400  TON  |      55.00000         847.00|      30.00000         462.00|      42.00000         646.80 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0040 2417-1040015            10.000  LF   |     250.00000        2500.00|      50.00000         500.00|      60.00000         600.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0050 2511-6745900          2136.000  SY   |      10.50000       22428.00|       8.00000       17088.00|      11.00000       23496.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0060 2511-7526004          2484.600  SY   |      36.00000       89445.60|      40.00000       99384.00|      48.55000      120627.33 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0070 2511-7526006           176.800  SY   |      51.50000        9105.20|      54.00000        9547.20|      56.35000        9962.68 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0080 2511-7528100           248.000  SF   |      30.50000        7564.00|      25.00000        6200.00|      32.50000        8060.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0090 2528-8445110                    LUMP |    4440.00000        4440.00|    4500.00000        4500.00|    3278.00000        3278.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |   15000.00000       15000.00|   10500.00000       10500.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0110 2601-2636044             0.250  ACRE |    6000.00000        1500.00|   16000.00000        4000.00|   12000.00000        3000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $       169,984.80|           $       174,571.20|           $       192,108.31 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       169,984.80|           $       174,571.20|           $       192,108.31 
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     Bid Order:  103                             Contract ID:  25-1972-601                   Primary County:  DALLAS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) MU120               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |MURPHY HEAVY CONTRACTING COR | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2123-7450000           110.700  STA  |     150.00000       16605.00|     150.00000       16605.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0020 2213-6745500             0.100  STA  |    1500.00000         150.00|   20000.00000        2000.00| 
  REMOVAL OF CURB                         |                             |                             | 
0030 2315-8275030            15.400  TON  |      30.00000         462.00|      35.00000         539.00| 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0040 2417-1040015            10.000  LF   |      50.00000         500.00|      65.00000         650.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0050 2511-6745900          2136.000  SY   |      15.00000       32040.00|      17.00000       36312.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0060 2511-7526004          2484.600  SY   |      51.00000      126714.60|      44.00000      109322.40| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0070 2511-7526006           176.800  SY   |      65.00000       11492.00|      45.00000        7956.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0080 2511-7528100           248.000  SF   |      35.00000        8680.00|      39.00000        9672.00| 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0090 2528-8445110                    LUMP |    4750.00000        4750.00|    4200.00000        4200.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |   10000.00000       10000.00|   28000.00000       28000.00| 
  MOBILIZATION                            |                             |                             | 
0110 2601-2636044             0.250  ACRE |   13000.00000        3250.00|    8500.00000        2125.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $       214,643.60|           $       217,381.40|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       214,643.60|           $       217,381.40|           $ 
==================================================================================================================================== 
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     Bid  Order:  106                         Contract ID:  65-2955-605                 Primary County:  MILLS 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MFT CONSTRUCTION, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/12/11 
 
 
        Project:  STP-U-2955(605)--70-65 
      Work Type:  PCC PAVEMENT - REPLACE 
         County:  MILLS              Prj Awd Amt: $356,568.61 
          Route:  RAILROAD AVENUE 
       Location:  HAZEL ST TO VINE ST 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   M.197          MFT CONSTRUCTION, INC.                                                     $    356,568.61     100.00  % 
   2   BL400          BLUFFS PAVING & UTILITY COMPANY. INC.                                      $    358,299.32     100.48  % 
   3   TA006          TAB HOLDING CO., INC. D/B/A TAB CONSTRUCTION                               $    365,024.47     102.37  % 
   4   CA258          CARLEY CONSTRUCTION, LLC                                                   $    366,649.64     102.82  % 
   5   CO112          M.E.COLLINS CONTRACTING CO., INC.                                          $    539,609.41     151.33  % 
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     Bid Order:  106                             Contract ID:  65-2955-605                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) M.197               |(   2  ) BL400               |(   3  ) TA006 
                                          |MFT CONSTRUCTION, INC.       |BLUFFS PAVING & UTILITY COMP |TAB CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.060  ACRE |   11000.00000         660.00|   20000.00000        1200.00|   11082.00000         664.92 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-0850002           551.900  UNIT |      22.00000       12141.80|       6.53000        3603.91|      17.85000        9851.42 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2710070          1588.000  CY   |      10.09000       16022.92|       3.25000        5161.00|       7.10000       11274.80 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015           813.100  CY   |      13.14000       10684.13|       4.55000        3699.61|       4.40000        3577.64 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2107-0875000          1221.000  CY   |       4.81000        5873.01|       4.50000        5494.50|       1.65000        2014.65 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0060 2111-8174100          5498.000  SY   |       8.67000       47667.66|      12.90000       70924.20|      11.30000       62127.40 
  GRANULAR SUBBASE                        |                             |                             | 
0070 2121-7425020            43.000  TON  |      24.74000        1063.82|      24.10000        1036.30|      27.00000        1161.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000            17.600  STA  |     303.53000        5342.13|     200.00000        3520.00|     149.70000        2634.72 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2214-5145150          4535.000  SY   |       2.64000       11972.40|       2.40000       10884.00|       3.05000       13831.75 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2301-1032000            16.500  SY   |      90.06000        1485.99|     101.20000        1669.80|      45.00000         742.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, VARIABLE THICKNESS          |                             |                             | 
0110 2301-1032080          4670.900  SY   |      34.43000      160819.09|      36.60000      170954.94|      33.60000      156942.24 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0120 2312-8260250           271.000  TON  |      26.60000        7208.60|      24.10000        6531.10|      24.07000        6522.97 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  STONE                                   |                             |                             | 
0130 2315-8275055           290.600  TON  |      26.01000        7558.51|      24.10000        7003.46|      24.07000        6994.74 
  SURFACING, DRIVEWAY                     |                             |                             | 
0140 2401-6745650                    LUMP |     823.45000         823.45|    3250.00000        3250.00|     450.00000         450.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0150 2402-2720100           169.800  CY   |       2.59000         439.78|       2.50000         424.50|       6.65000        1129.17 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0160 2417-1040024            68.000  LF   |      57.79000        3929.72|      35.95000        2444.60|      27.00000        1836.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
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     Bid Order:  106                             Contract ID:  65-2955-605                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) M.197               |(   2  ) BL400               |(   3  ) TA006 
                                          |MFT CONSTRUCTION, INC.       |BLUFFS PAVING & UTILITY COMP |TAB CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2417-1060048            95.400  LF   |     106.19000       10130.53|      74.50000        7107.30|      61.00000        5819.40 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0180 2417-1140030            11.600  LF   |     156.29000        1812.96|      89.15000        1034.14|      55.00000         638.00 
  CULVERT, CORRUGATED POLYETHYLENE        |                             |                             | 
  ROADWAY PIPE, 30 IN.                    |                             |                             | 
0190 2435-0600010             5.000  EACH |     274.48000        1372.40|     100.00000         500.00|      53.00000         265.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0200 2510-6745850           777.600  SY   |       7.10000        5520.96|       8.20000        6376.32|       8.00000        6220.80 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             4.000  EACH |      82.50000         330.00|     428.00000        1712.00|      80.00000         320.00 
  SAFETY CLOSURE                          |                             |                             | 
0220 2526-8285000                    LUMP |    1100.00000        1100.00|    3200.00000        3200.00|    6000.00000        6000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2528-8445110                    LUMP |    2805.00000        2805.00|    1520.00000        1520.00|    2800.00000        2800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2533-4980005                    LUMP |    3025.00000        3025.00|    6351.00000        6351.00|   24250.00000       24250.00 
  MOBILIZATION                            |                             |                             | 
0250 2599-9999005             1.000  EACH |     437.02000         437.02|     265.00000         265.00|     165.00000         165.00 
  ('EACH' ITEM) CULVERT, FIELD BENT,      |                             |                             | 
  COMPLETE                                |                             |                             | 
0260 2599-9999005             1.000  EACH |    1082.52000        1082.52|     465.00000         465.00|     835.00000         835.00 
  ('EACH' ITEM) HEADWALL, (SPECIAL) PC    |                             |                             | 
  CONCRETE                                |                             |                             | 
0270 2599-9999005             1.000  EACH |    1082.52000        1082.52|     725.00000         725.00|    1107.00000        1107.00 
  ('EACH' ITEM) HEADWALL, (SPECIAL) PC    |                             |                             | 
  CONCRETE                                |                             |                             | 
0280 2599-9999005             1.000  EACH |    1820.04000        1820.04|    1100.00000        1100.00|    1417.00000        1417.00 
  ('EACH' ITEM) HEADWALL, (SPECIAL) PC    |                             |                             | 
  CONCRETE                                |                             |                             | 
0290 2599-9999010                    LUMP |    3097.42000        3097.42|    2000.00000        2000.00|    2464.00000        2464.00 
  ('LUMP SUM' ITEM) TIMBER PILE BENT,     |                             |                             | 
  COMPLETE                                |                             |                             | 
0300 2599-9999018           460.900  SY   |      41.38000       19072.04|      42.24000       19468.42|      44.00000       20279.60 
  ('SQUARE YARDS' ITEM) DRIVEWAY PC       |                             |                             | 
  CONCRETE 10 IN.                         |                             |                             | 
0310 2601-2634100             1.330  ACRE |     700.00000         931.00|     700.00000         931.00|     700.00000         931.00 
  MULCHING                                |                             |                             | 
0320 2601-2636044             1.330  ACRE |    2860.00000        3803.80|    2600.00000        3458.00|    3000.00000        3990.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
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     Bid Order:  106                             Contract ID:  65-2955-605                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) M.197               |(   2  ) BL400               |(   3  ) TA006 
                                          |MFT CONSTRUCTION, INC.       |BLUFFS PAVING & UTILITY COMP |TAB CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2601-2638352            41.600  SQ   |      16.50000         686.40|      15.00000         624.00|      15.50000         644.80 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0340 2601-2638610            24.200  SY   |      53.89000        1304.14|      21.10000         510.62|      46.00000        1113.20 
  CONCRETE SLOPE PROTECTION               |                             |                             | 
0350 2601-2640350             8.000  SQ   |      19.80000         158.40|      18.00000         144.00|      19.00000         152.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0360 2601-2642120             1.330  ACRE |     110.00000         146.30|     100.00000         133.00|     200.00000         266.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0370 2602-0000020          1355.000  LF   |       2.20000        2981.00|       2.00000        2710.00|       2.50000        3387.50 
  SILT FENCE                              |                             |                             | 
0380 2602-0000060          1355.000  LF   |       0.02000          27.10|       0.02000          27.10|       0.05000          67.75 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0390 2602-0000090          1355.000  LF   |       0.11000         149.05|       0.10000         135.50|       0.10000         135.50 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       356,568.61|           $       358,299.32|           $       365,024.47 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       356,568.61|           $       358,299.32|           $       365,024.47 
==================================================================================================================================== 
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     Bid Order:  106                             Contract ID:  65-2955-605                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CA258               |(   5  ) CO112               |(      ) 
                                          |CARLEY CONSTRUCTION, LLC     |COLLINS, M.E. CONTRACTING CO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.060  ACRE |   20000.00000        1200.00|   16650.00000         999.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-0850002           551.900  UNIT |      12.00000        6622.80|      37.00000       20420.30| 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2710070          1588.000  CY   |       4.25000        6749.00|       7.30000       11592.40| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015           813.100  CY   |       4.05000        3293.06|       3.10000        2520.61| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2107-0875000          1221.000  CY   |       2.25000        2747.25|       6.60000        8058.60| 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0060 2111-8174100          5498.000  SY   |      12.00000       65976.00|      11.70000       64326.60| 
  GRANULAR SUBBASE                        |                             |                             | 
0070 2121-7425020            43.000  TON  |      27.50000        1182.50|      34.00000        1462.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000            17.600  STA  |      56.00000         985.60|     200.00000        3520.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2214-5145150          4535.000  SY   |       2.35000       10657.25|       5.40000       24489.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2301-1032000            16.500  SY   |     133.25000        2198.63|      64.80000        1069.20| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, VARIABLE THICKNESS          |                             |                             | 
0110 2301-1032080          4670.900  SY   |      37.00000      172823.30|      54.50000      254564.05| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0120 2312-8260250           271.000  TON  |      23.75000        6436.25|      30.00000        8130.00| 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  STONE                                   |                             |                             | 
0130 2315-8275055           290.600  TON  |      23.75000        6901.75|      30.00000        8718.00| 
  SURFACING, DRIVEWAY                     |                             |                             | 
0140 2401-6745650                    LUMP |    2250.00000        2250.00|     718.00000         718.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0150 2402-2720100           169.800  CY   |       5.00000         849.00|      12.30000        2088.54| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0160 2417-1040024            68.000  LF   |      34.00000        2312.00|      46.00000        3128.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
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     Bid Order:  106                             Contract ID:  65-2955-605                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CA258               |(   5  ) CO112               |(      ) 
                                          |CARLEY CONSTRUCTION, LLC     |COLLINS, M.E. CONTRACTING CO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2417-1060048            95.400  LF   |      65.00000        6201.00|      99.00000        9444.60| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0180 2417-1140030            11.600  LF   |     120.00000        1392.00|     130.00000        1508.00| 
  CULVERT, CORRUGATED POLYETHYLENE        |                             |                             | 
  ROADWAY PIPE, 30 IN.                    |                             |                             | 
0190 2435-0600010             5.000  EACH |     750.00000        3750.00|     353.00000        1765.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0200 2510-6745850           777.600  SY   |       7.00000        5443.20|       9.00000        6998.40| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             4.000  EACH |      78.75000         315.00|     462.00000        1848.00| 
  SAFETY CLOSURE                          |                             |                             | 
0220 2526-8285000                    LUMP |    3400.00000        3400.00|    3452.00000        3452.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2528-8445110                    LUMP |    2675.00000        2675.00|    2017.00000        2017.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2533-4980005                    LUMP |   12500.00000       12500.00|   47448.00000       47448.00| 
  MOBILIZATION                            |                             |                             | 
0250 2599-9999005             1.000  EACH |     650.00000         650.00|    3111.00000        3111.00| 
  ('EACH' ITEM) CULVERT, FIELD BENT,      |                             |                             | 
  COMPLETE                                |                             |                             | 
0260 2599-9999005             1.000  EACH |     725.00000         725.00|     582.00000         582.00| 
  ('EACH' ITEM) HEADWALL, (SPECIAL) PC    |                             |                             | 
  CONCRETE                                |                             |                             | 
0270 2599-9999005             1.000  EACH |     860.00000         860.00|     690.00000         690.00| 
  ('EACH' ITEM) HEADWALL, (SPECIAL) PC    |                             |                             | 
  CONCRETE                                |                             |                             | 
0280 2599-9999005             1.000  EACH |     600.00000         600.00|    1366.00000        1366.00| 
  ('EACH' ITEM) HEADWALL, (SPECIAL) PC    |                             |                             | 
  CONCRETE                                |                             |                             | 
0290 2599-9999010                    LUMP |    3950.00000        3950.00|    6962.00000        6962.00| 
  ('LUMP SUM' ITEM) TIMBER PILE BENT,     |                             |                             | 
  COMPLETE                                |                             |                             | 
0300 2599-9999018           460.900  SY   |      47.00000       21662.30|      55.00000       25349.50| 
  ('SQUARE YARDS' ITEM) DRIVEWAY PC       |                             |                             | 
  CONCRETE 10 IN.                         |                             |                             | 
0310 2601-2634100             1.330  ACRE |     700.00000         931.00|     700.00000         931.00| 
  MULCHING                                |                             |                             | 
0320 2601-2636044             1.330  ACRE |    2730.00000        3630.90|    2805.00000        3730.65| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
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     Bid Order:  106                             Contract ID:  65-2955-605                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CA258               |(   5  ) CO112               |(      ) 
                                          |CARLEY CONSTRUCTION, LLC     |COLLINS, M.E. CONTRACTING CO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2601-2638352            41.600  SQ   |      15.75000         655.20|      16.20000         673.92| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0340 2601-2638610            24.200  SY   |      33.00000         798.60|      40.00000         968.00| 
  CONCRETE SLOPE PROTECTION               |                             |                             | 
0350 2601-2640350             8.000  SQ   |      18.90000         151.20|      19.40000         155.20| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0360 2601-2642120             1.330  ACRE |     105.00000         139.65|     108.00000         143.64| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0370 2602-0000020          1355.000  LF   |       2.10000        2845.50|       2.20000        2981.00| 
  SILT FENCE                              |                             |                             | 
0380 2602-0000060          1355.000  LF   |       0.03000          40.65|       0.32000         433.60| 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0390 2602-0000090          1355.000  LF   |       0.11000         149.05|       0.92000        1246.60| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       366,649.64|           $       539,609.41|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       366,649.64|           $       539,609.41|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  107  1 
 
     Bid  Order:  107                         Contract ID:  69-6360-613                 Primary County:  MONTGOMERY 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CARLEY CONSTRUCTION, LLC 
Contract Period:   25 WORK DAYS      Late Start Date:  09/26/11 
 
 
        Project:  STP-E-6360(613)--8V-69 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  MONTGOMERY         Prj Awd Amt: $91,321.78 
          Route:  RED OAK REC TRAIL 
       Location:  PAVING OF 2,400 LF OF NORTHERN RED OAK T 
                  RAIL SOUTH OF HWY 34 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CA258          CARLEY CONSTRUCTION, LLC                                                   $     91,321.78     100.00  % 
   2   BL400          BLUFFS PAVING & UTILITY COMPANY. INC.                                      $     96,540.68     105.71  % 
   3   M.197          MFT CONSTRUCTION, INC.                                                     $     97,973.61     107.28  % 
   4   HO811          HOWREY CONSTRUCTION, INC.                                                  $    102,929.05     112.71  % 
   5   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    113,483.50     124.26  % 
   6   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    116,963.45     128.07  % 
   7   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    120,976.00     132.47  % 
   8   CO112          M.E.COLLINS CONTRACTING CO., INC.                                          $    165,809.45     181.56  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 107  2 
 
     Bid Order:  107                             Contract ID:  69-6360-613                   Primary County:  MONTGOMERY 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA258               |(   2  ) BL400               |(   3  ) M.197 
                                          |CARLEY CONSTRUCTION, LLC     |BLUFFS PAVING & UTILITY COMP |MFT CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   REC TRAIL ITEMS 
                                          |                             |                             | 
0010 2102-0425070           275.000  TON  |      27.50000        7562.50|      25.90000        7122.50|      26.91000        7400.25 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2123-7450000            51.000  STA  |      90.00000        4590.00|      79.00000        4029.00|     149.11000        7604.61 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0030 2502-8212034           600.000  LF   |       5.00000        3000.00|       4.90000        2940.00|       5.53000        3318.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0040 2502-8220196             1.000  EACH |     175.00000         175.00|     320.00000         320.00|     177.70000         177.70 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0050 2511-0302500          2411.000  SY   |      25.50000       61480.50|      28.90000       69677.90|      28.17000       67917.87 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0060 2511-0302800             3.550  SY   |      60.00000         213.00|      54.05000         191.88|      43.79000         155.45 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0070 2511-7528100            12.000  SF   |      28.00000         336.00|      32.50000         390.00|      25.81000         309.72 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0080 2524-9265010            14.000  EACH |      49.10000         687.40|      54.35000         760.90|      51.43000         720.02 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0090 2524-9325001            35.750  SF   |      31.50000        1126.13|      50.00000        1787.50|      33.00000        1179.75 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0100 2528-8445110                    LUMP |     650.00000         650.00|     290.00000         290.00|     319.00000         319.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113             2.000  EACH |     295.00000         590.00|     295.00000         590.00|     295.00000         590.00 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |    5600.00000        5600.00|    3070.00000        3070.00|    4647.50000        4647.50 
  MOBILIZATION                            |                             |                             | 
0130 2599-9999021             6.000  UNIT |     420.00000        2520.00|     125.00000         750.00|     123.54000         741.24 
  ('UNITS' ITEM) BOLLARDS, 4 INCH DIA.,   |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0140 2601-2634100             0.950  ACRE |     700.00000         665.00|     700.00000         665.00|     700.00000         665.00 
  MULCHING                                |                             |                             | 
0150 2601-2636044             0.950  ACRE |    1575.00000        1496.25|    3900.00000        3705.00|    1650.00000        1567.50 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0160 2602-0000020            50.000  LF   |       5.25000         262.50|       2.50000         125.00|       5.50000         275.00 
  SILT FENCE                              |                             |                             | 
0170 2602-0000060            50.000  LF   |       3.15000         157.50|       0.02000           1.00|       3.30000         165.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
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     Bid Order:  107                             Contract ID:  69-6360-613                   Primary County:  MONTGOMERY 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA258               |(   2  ) BL400               |(   3  ) M.197 
                                          |CARLEY CONSTRUCTION, LLC     |BLUFFS PAVING & UTILITY COMP |MFT CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0000090            50.000  LF   |       4.20000         210.00|       2.50000         125.00|       4.40000         220.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $        91,321.78|           $        96,540.68|           $        97,973.61 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        91,321.78|           $        96,540.68|           $        97,973.61 
==================================================================================================================================== 
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     Bid Order:  107                             Contract ID:  69-6360-613                   Primary County:  MONTGOMERY 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO811               |(   5  ) JA250               |(   6  ) AB112 
                                          |HOWREY CONSTRUCTION, INC.    |JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   REC TRAIL ITEMS 
                                          |                             |                             | 
0010 2102-0425070           275.000  TON  |      23.50000        6462.50|      23.00000        6325.00|      30.00000        8250.00 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2123-7450000            51.000  STA  |     185.00000        9435.00|     150.00000        7650.00|      75.00000        3825.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0030 2502-8212034           600.000  LF   |      15.00000        9000.00|      12.50000        7500.00|      12.66000        7596.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0040 2502-8220196             1.000  EACH |     250.00000         250.00|     500.00000         500.00|     500.00000         500.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0050 2511-0302500          2411.000  SY   |      24.75000       59672.25|      28.00000       67508.00|      29.00000       69919.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0060 2511-0302800             3.550  SY   |     100.00000         355.00|     100.00000         355.00|      95.00000         337.25 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0070 2511-7528100            12.000  SF   |      40.00000         480.00|      35.00000         420.00|      30.00000         360.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0080 2524-9265010            14.000  EACH |      49.00000         686.00|      54.00000         756.00|     140.00000        1960.00 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0090 2524-9325001            35.750  SF   |      32.40000        1158.30|      36.00000        1287.00|      33.60000        1201.20 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0100 2528-8445110                    LUMP |     310.00000         310.00|    1500.00000        1500.00|    2800.00000        2800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113             2.000  EACH |     295.00000         590.00|     295.00000         590.00|     295.00000         590.00 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   10340.00000       10340.00|   15000.00000       15000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0130 2599-9999021             6.000  UNIT |     250.00000        1500.00|     200.00000        1200.00|     250.00000        1500.00 
  ('UNITS' ITEM) BOLLARDS, 4 INCH DIA.,   |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0140 2601-2634100             0.950  ACRE |     700.00000         665.00|     700.00000         665.00|     700.00000         665.00 
  MULCHING                                |                             |                             | 
0150 2601-2636044             0.950  ACRE |    1500.00000        1425.00|    1650.00000        1567.50|    1800.00000        1710.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0160 2602-0000020            50.000  LF   |       5.00000         250.00|       5.50000         275.00|       6.00000         300.00 
  SILT FENCE                              |                             |                             | 
0170 2602-0000060            50.000  LF   |       3.00000         150.00|       3.30000         165.00|       4.00000         200.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
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     Bid Order:  107                             Contract ID:  69-6360-613                   Primary County:  MONTGOMERY 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO811               |(   5  ) JA250               |(   6  ) AB112 
                                          |HOWREY CONSTRUCTION, INC.    |JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0000090            50.000  LF   |       4.00000         200.00|       4.40000         220.00|       5.00000         250.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       102,929.05|           $       113,483.50|           $       116,963.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       102,929.05|           $       113,483.50|           $       116,963.45 
==================================================================================================================================== 
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     Bid Order:  107                             Contract ID:  69-6360-613                   Primary County:  MONTGOMERY 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GO020               |(   8  ) CO112               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |COLLINS, M.E. CONTRACTING CO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   REC TRAIL ITEMS 
                                          |                             |                             | 
0010 2102-0425070           275.000  TON  |      25.00000        6875.00|      26.00000        7150.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2123-7450000            51.000  STA  |     225.00000       11475.00|     213.00000       10863.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0030 2502-8212034           600.000  LF   |      14.00000        8400.00|      38.00000       22800.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0040 2502-8220196             1.000  EACH |     250.00000         250.00|    1000.00000        1000.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0050 2511-0302500          2411.000  SY   |      27.00000       65097.00|      40.00000       96440.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0060 2511-0302800             3.550  SY   |      40.00000         142.00|      60.00000         213.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0070 2511-7528100            12.000  SF   |      30.00000         360.00|      40.00000         480.00| 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0080 2524-9265010            14.000  EACH |      15.00000         210.00|      55.00000         770.00| 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0090 2524-9325001            35.750  SF   |      36.00000        1287.00|      25.00000         893.75| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0100 2528-8445110                    LUMP |    1500.00000        1500.00|     800.00000         800.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113             2.000  EACH |     295.00000         590.00|     295.00000         590.00| 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   20000.00000       20000.00|   16000.00000       16000.00| 
  MOBILIZATION                            |                             |                             | 
0130 2599-9999021             6.000  UNIT |     350.00000        2100.00|     750.00000        4500.00| 
  ('UNITS' ITEM) BOLLARDS, 4 INCH DIA.,   |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0140 2601-2634100             0.950  ACRE |     700.00000         665.00|     700.00000         665.00| 
  MULCHING                                |                             |                             | 
0150 2601-2636044             0.950  ACRE |    1500.00000        1425.00|    1626.00000        1544.70| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0160 2602-0000020            50.000  LF   |       5.00000         250.00|      15.00000         750.00| 
  SILT FENCE                              |                             |                             | 
0170 2602-0000060            50.000  LF   |       3.00000         150.00|       3.00000         150.00| 
  REMOVAL OF SILT FENCE                   |                             |                             | 
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     Bid Order:  107                             Contract ID:  69-6360-613                   Primary County:  MONTGOMERY 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GO020               |(   8  ) CO112               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |COLLINS, M.E. CONTRACTING CO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0000090            50.000  LF   |       4.00000         200.00|       4.00000         200.00| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       120,976.00|           $       165,809.45|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       120,976.00|           $       165,809.45|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  108  1 
 
     Bid  Order:  108                         Contract ID:  75-4257-627                 Primary County:  PLYMOUTH 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HARRIS, STEVE CONST., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/15/11 
 
 
        Project:  STP-U-4257(627)--70-75 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  PLYMOUTH           Prj Awd Amt: $231,803.93 
          Route:  12TH STREET SE 
       Location:  FROM EAST OF 7TH AVE. SE TO WEST OF 14TH AVE. 
                  SE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA535          STEVE HARRIS CONSTRUCTION, INC.                                            $    231,803.93     100.00  % 
   2   CO380          CONCRETE SPECIALTY, INC.                                                   $    233,745.12     100.83  % 
   3   VA285          VANDER POL EXCAVATING, LLC                                                 $    252,170.15     108.78  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    271,541.25     117.14  % 
   5   CE120          CEDAR VALLEY CORP.                                                         $    284,113.35     122.56  % 
   6   CO415          CONCRETE TECHNOLOGIES, INC.                                                $    306,493.28     132.22  % 
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     Bid Order:  108                             Contract ID:  75-4257-627                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA535               |(   2  ) CO380               |(   3  ) VA285 
                                          |HARRIS, STEVE CONST., INC.   |CONCRETE SPECIALTY, INC.     |VANDER POL EXCAVATING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          2103.000  CY   |       5.15000       10830.45|       5.15000       10830.45|       3.20000        6729.60 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2102-2710090          3466.000  CY   |       4.25000       14730.50|       4.25000       14730.50|       3.60000       12477.60 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2107-0875000          1957.000  CY   |       1.75000        3424.75|       2.50000        4892.50|       5.00000        9785.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0040 2213-7100400             5.000  EACH |      65.00000         325.00|     100.00000         500.00|     100.00000         500.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0050 2301-1033070          5129.900  SY   |      25.75000      132094.93|      25.30000      129786.47|      29.00000      148767.10 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0060 2416-0100024             2.000  EACH |     700.00000        1400.00|    1025.00000        2050.00|    1150.00000        2300.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0070 2435-0251000             2.000  EACH |    3100.00000        6200.00|    2900.00000        5800.00|    5250.00000       10500.00 
  INTAKE, SW-510                          |                             |                             | 
0080 2503-0114218            31.000  LF   |      35.30000        1094.30|      63.50000        1968.50|      45.00000        1395.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0090 2503-0114224            22.000  LF   |      39.25000         863.50|      67.00000        1474.00|      50.00000        1100.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0100 2507-3250005            16.000  SY   |       7.00000         112.00|       5.00000          80.00|       3.50000          56.00 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061            16.600  TON  |      40.00000         664.00|      38.00000         630.80|      42.00000         697.20 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2510-6745850          3946.000  SY   |       4.25000       16770.50|       4.50000       17757.00|       4.20000       16573.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0130 2515-2475006           372.300  SY   |      31.11000       11582.25|      25.00000        9307.50|      38.00000       14147.40 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0140 2515-6745600           212.600  SY   |       5.00000        1063.00|       5.25000        1116.15|       8.00000        1700.80 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0150 2518-6910000             2.000  EACH |     250.00000         500.00|      50.00000         100.00|      50.00000         100.00 
  SAFETY CLOSURE                          |                             |                             | 
0160 2527-9263109            17.150  STA  |     175.00000        3001.25|     100.00000        1715.00|     100.00000        1715.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  108                             Contract ID:  75-4257-627                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA535               |(   2  ) CO380               |(   3  ) VA285 
                                          |HARRIS, STEVE CONST., INC.   |CONCRETE SPECIALTY, INC.     |VANDER POL EXCAVATING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445110                    LUMP |    3200.00000        3200.00|    5500.00000        5500.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |   17500.00000       17500.00|   18000.00000       18000.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 
0190 2599-9999005             2.000  EACH |     125.00000         250.00|     150.00000         300.00|     100.00000         200.00 
  ('EACH' ITEM) INTAKE PROTECTION         |                             |                             | 
0200 2599-9999010                    LUMP |     500.00000         500.00|     250.00000         250.00|     500.00000         500.00 
  ('LUMP SUM' ITEM) PROVIDE TRASH PICK-UP |                             |                             | 
0210 2602-0000020          2650.000  LF   |       2.10000        5565.00|       2.50000        6625.00|       2.00000        5300.00 
  SILT FENCE                              |                             |                             | 
0220 2602-0000090          1325.000  LF   |       0.10000         132.50|       0.25000         331.25|       0.85000        1126.25 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       231,803.93|           $       233,745.12|           $       252,170.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       231,803.93|           $       233,745.12|           $       252,170.15 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  108                             Contract ID:  75-4257-627                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(   5  ) CE120               |(   6  ) CO415 
                                          |GODBERSEN-SMITH CONSTRUCTION |CEDAR VALLEY CORP.           |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          2103.000  CY   |       7.50000       15772.50|       9.73000       20462.19|      16.50000       34699.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2102-2710090          3466.000  CY   |       6.00000       20796.00|       3.98000       13794.68|       6.25000       21662.50 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2107-0875000          1957.000  CY   |       3.00000        5871.00|       3.11000        6086.27|       7.20000       14090.40 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0040 2213-7100400             5.000  EACH |     125.00000         625.00|     100.00000         500.00|     105.00000         525.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0050 2301-1033070          5129.900  SY   |      28.50000      146202.15|      30.82000      158103.52|      27.25000      139789.78 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0060 2416-0100024             2.000  EACH |    1000.00000        2000.00|     800.00000        1600.00|    1325.00000        2650.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0070 2435-0251000             2.000  EACH |    3000.00000        6000.00|    3300.00000        6600.00|    3180.00000        6360.00 
  INTAKE, SW-510                          |                             |                             | 
0080 2503-0114218            31.000  LF   |      45.00000        1395.00|      50.00000        1550.00|      45.00000        1395.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0090 2503-0114224            22.000  LF   |      55.00000        1210.00|      75.00000        1650.00|      75.00000        1650.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0100 2507-3250005            16.000  SY   |       3.00000          48.00|       2.50000          40.00|       5.15000          82.40 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061            16.600  TON  |      50.00000         830.00|      50.00000         830.00|      51.00000         846.60 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2510-6745850          3946.000  SY   |       4.50000       17757.00|       3.67000       14481.82|       5.75000       22689.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0130 2515-2475006           372.300  SY   |      36.00000       13402.80|      44.07000       16407.26|      41.50000       15450.45 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0140 2515-6745600           212.600  SY   |       5.50000        1169.30|       6.12000        1301.11|       5.25000        1116.15 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0150 2518-6910000             2.000  EACH |      50.00000         100.00|      50.00000         100.00|      52.00000         104.00 
  SAFETY CLOSURE                          |                             |                             | 
0160 2527-9263109            17.150  STA  |     100.00000        1715.00|     100.00000        1715.00|     105.00000        1800.75 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
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     Bid Order:  108                             Contract ID:  75-4257-627                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(   5  ) CE120               |(   6  ) CO415 
                                          |GODBERSEN-SMITH CONSTRUCTION |CEDAR VALLEY CORP.           |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445110                    LUMP |    5200.00000        5200.00|    7650.00000        7650.00|    4650.00000        4650.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |   25000.00000       25000.00|   25769.00000       25769.00|   31500.00000       31500.00 
  MOBILIZATION                            |                             |                             | 
0190 2599-9999005             2.000  EACH |     125.00000         250.00|     100.00000         200.00|     105.00000         210.00 
  ('EACH' ITEM) INTAKE PROTECTION         |                             |                             | 
0200 2599-9999010                    LUMP |     500.00000         500.00|     900.00000         900.00|     650.00000         650.00 
  ('LUMP SUM' ITEM) PROVIDE TRASH PICK-UP |                             |                             | 
0210 2602-0000020          2650.000  LF   |       2.10000        5565.00|       1.50000        3975.00|       1.55000        4107.50 
  SILT FENCE                              |                             |                             | 
0220 2602-0000090          1325.000  LF   |       0.10000         132.50|       0.30000         397.50|       0.35000         463.75 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       271,541.25|           $       284,113.35|           $       306,493.28 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       271,541.25|           $       284,113.35|           $       306,493.28 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  110  1 
 
     Bid  Order:  110                         Contract ID:  95-C095-059                 Primary County:  WINNEBAGO 
   Letting Date:  110315     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    ALLIED MANATTS GROUP, L.L.C. 
Contract Period:   50 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  STP-S-C095(59)--5E-95 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  WINNEBAGO          Prj Awd Amt: $674,511.60 
          Route:  R34 
       Location:  SOUTH CORPORATE LIMITS TO IOWA HIGHWAY 9 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      ALLIED MANATTS GROUP, L.L.C. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $    674,511.60     100.00  % 
   2   CE120          CEDAR VALLEY CORP.                                                         $    749,220.80     111.07  % 
   3   WI040          WICKS CONSTRUCTION, INC.                                                   $    750,789.75     111.30  % 
   4   CR334          CROELL AND SUBSIDIARY                                                      $    797,256.95     118.19  % 
   5   CO415          CONCRETE TECHNOLOGIES, INC.                                                $    807,771.61     119.75  % 
   6   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $    829,791.30     123.02  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 110  2 
 
     Bid Order:  110                             Contract ID:  95-C095-059                   Primary County:  WINNEBAGO 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) CE120               |(   3  ) WI040 
                                          |ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP.           |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            27.000  UNIT |      40.00000        1080.00|       9.00000         243.00|       9.00000         243.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425046           150.000  CY   |      35.50000        5325.00|      11.00000        1650.00|      11.00000        1650.00 
  SELECTED BACKFILL                       |                             |                             | 
0030 2102-0425070           300.000  TON  |      16.50000        4950.00|      14.75000        4425.00|      14.75000        4425.00 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070          5000.000  CY   |       7.00000       35000.00|       6.85000       34250.00|       6.85000       34250.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2710080           100.000  CY   |      15.00000        1500.00|       6.85000         685.00|       6.85000         685.00 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0060 2105-8425015           750.000  CY   |      15.00000       11250.00|      24.50000       18375.00|      24.50000       18375.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2121-7425020            85.000  TON  |      16.50000        1402.50|      17.30000        1470.50|      17.30000        1470.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2214-5145150         16705.000  SY   |       0.40000        6682.00|       0.40000        6682.00|       0.39000        6514.95 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0090 2301-1003080         18725.000  SY   |      23.00000      430675.00|      26.38000      493965.50|      28.30000      529917.50 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2301-1033060           315.000  SY   |      18.00000        5670.00|      48.98000       15428.70|      27.50000        8662.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0110 2301-6911722                    LUMP |    1000.00000        1000.00|     750.00000         750.00|     500.00000         500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0120 2301-9090000          4165.000  CY   |       1.00000        4165.00|       1.00000        4165.00|       1.00000        4165.00 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 
0130 2315-8275055           115.000  TON  |      18.00000        2070.00|      17.30000        1989.50|      17.30000        1989.50 
  SURFACING, DRIVEWAY                     |                             |                             | 
0140 2402-0425031           255.000  TON  |      19.63000        5005.65|      16.60000        4233.00|      16.60000        4233.00 
  GRANULAR BACKFILL                       |                             |                             | 
0150 2416-0100015             2.000  EACH |     565.00000        1130.00|     505.00000        1010.00|     505.00000        1010.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0160 2422-0360018             2.000  EACH |     260.00000         520.00|     252.00000         504.00|     252.00000         504.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 110  3 
 
     Bid Order:  110                             Contract ID:  95-C095-059                   Primary County:  WINNEBAGO 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) CE120               |(   3  ) WI040 
                                          |ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP.           |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2422-1722018            22.000  LF   |      42.00000         924.00|      28.00000         616.00|      28.00000         616.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0180 2435-0140148             1.000  EACH |    2047.00000        2047.00|    2900.00000        2900.00|    2900.00000        2900.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0190 2435-0250100             2.000  EACH |    2017.00000        4034.00|    2400.00000        4800.00|    2400.00000        4800.00 
  INTAKE, SW-501                          |                             |                             | 
0200 2435-0250500             2.000  EACH |    2507.00000        5014.00|    4000.00000        8000.00|    3650.00000        7300.00 
  INTAKE, SW-505                          |                             |                             | 
0210 2503-0114415           206.000  LF   |      51.70000       10650.20|      35.00000        7210.00|      35.00000        7210.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 15 IN.                      |                             |                             | 
0220 2503-0200036           230.000  LF   |      15.00000        3450.00|      10.00000        2300.00|      10.00000        2300.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0230 2507-3250005            36.000  SY   |       3.00000         108.00|       5.00000         180.00|       5.00000         180.00 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-8029000            30.000  TON  |      28.00000         840.00|      23.00000         690.00|      23.00000         690.00 
  EROSION STONE                           |                             |                             | 
0250 2510-6745850          2100.000  SY   |       5.00000       10500.00|       6.95000       14595.00|       6.95000       14595.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0260 2510-6750600             6.000  EACH |     300.00000        1800.00|     550.00000        3300.00|     550.00000        3300.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0270 2511-6745900            57.000  SY   |       5.00000         285.00|       6.95000         396.15|       6.95000         396.15 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0280 2511-7526004            47.000  SY   |      35.95000        1689.65|      35.95000        1689.65|      40.50000        1903.50 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0285 2511-7526006            45.000  SY   |      44.43000        1999.35|      44.43000        1999.35|      40.25000        1811.25 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0290 2511-7528100            88.000  SF   |      32.91000        2896.08|      32.91000        2896.08|      20.00000        1760.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0300 2515-2475006           792.000  SY   |      41.86000       33153.12|      41.86000       33153.12|      40.50000       32076.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0310 2515-6745600           676.000  SY   |       5.00000        3380.00|       6.95000        4698.20|       6.95000        4698.20 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0320 2518-6910000            11.000  EACH |      25.00000         275.00|      25.00000         275.00|     175.00000        1925.00 
  SAFETY CLOSURE                          |                             |                             | 
0330 2524-6765010             8.000  EACH |     125.00000        1000.00|     125.00000        1000.00|      75.00000         600.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 110  4 
 
     Bid Order:  110                             Contract ID:  95-C095-059                   Primary County:  WINNEBAGO 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) CE120               |(   3  ) WI040 
                                          |ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP.           |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2527-9263109            18.070  STA  |     135.00000        2439.45|     135.00000        2439.45|     110.00000        1987.70 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0350 2528-8445110                    LUMP |    5750.00000        5750.00|    5750.00000        5750.00|    4700.00000        4700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0370 2533-4980005                    LUMP |   26100.00000       26100.00|   49600.00000       49600.00|   28000.00000       28000.00 
  MOBILIZATION                            |                             |                             | 
0380 2599-9999005            34.000  EACH |     120.00000        4080.00|     120.00000        4080.00|      75.00000        2550.00 
  ('EACH' ITEM) REMOVE & REINSTALL MAILBO |                             |                             | 
0390 2599-9999018            40.000  SY   |      65.29000        2611.60|      65.29000        2611.60|      30.00000        1200.00 
  ('SQUARE YARDS' ITEM) PCC FLUME, CL C,  |                             |                             | 
  CL 3, 6 IN.                             |                             |                             | 
0400 2601-2634100             0.800  ACRE |     700.00000         560.00|     700.00000         560.00|     700.00000         560.00 
  MULCHING                                |                             |                             | 
0410 2601-2636043             0.300  ACRE |    1200.00000         360.00|    1500.00000         450.00|    1750.00000         525.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0420 2601-2636044             0.500  ACRE |    1250.00000         625.00|    2500.00000        1250.00|    3000.00000        1500.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0430 2602-0000020           120.000  LF   |     240.00000       28800.00|       2.00000         240.00|       4.50000         540.00 
  SILT FENCE                              |                             |                             | 
0440 2602-0000060           120.000  LF   |       1.00000         120.00|       1.00000         120.00|       0.50000          60.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0450 2602-0000090           120.000  LF   |       1.00000         120.00|       1.00000         120.00|       0.30000          36.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       674,511.60|           $       749,220.80|           $       750,789.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       674,511.60|           $       749,220.80|           $       750,789.75 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 110  5 
 
     Bid Order:  110                             Contract ID:  95-C095-059                   Primary County:  WINNEBAGO 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(   5  ) CO415               |(   6  ) CU100 
                                          |CROELL AND SUBSIDIARY        |CONCRETE TECHNOLOGIES, INC.  |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            27.000  UNIT |       9.00000         243.00|       9.25000         249.75|       9.00000         243.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425046           150.000  CY   |      11.00000        1650.00|      11.25000        1687.50|      11.00000        1650.00 
  SELECTED BACKFILL                       |                             |                             | 
0030 2102-0425070           300.000  TON  |      14.75000        4425.00|      15.25000        4575.00|      14.75000        4425.00 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070          5000.000  CY   |       6.85000       34250.00|       7.00000       35000.00|       6.85000       34250.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2710080           100.000  CY   |       6.85000         685.00|       7.00000         700.00|       6.85000         685.00 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0060 2105-8425015           750.000  CY   |      24.50000       18375.00|      25.25000       18937.50|      24.50000       18375.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2121-7425020            85.000  TON  |      17.30000        1470.50|      17.75000        1508.75|      17.30000        1470.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2214-5145150         16705.000  SY   |       0.39000        6514.95|       0.40000        6682.00|       0.39000        6514.95 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0090 2301-1003080         18725.000  SY   |      30.00000      561750.00|      30.00000      561750.00|      31.00000      580475.00 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2301-1033060           315.000  SY   |      32.00000       10080.00|      42.00000       13230.00|      39.50000       12442.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0110 2301-6911722                    LUMP |    2500.00000        2500.00|    2060.00000        2060.00|    1200.00000        1200.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0120 2301-9090000          4165.000  CY   |       1.00000        4165.00|       1.00000        4165.00|       1.00000        4165.00 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 
0130 2315-8275055           115.000  TON  |      17.30000        1989.50|      17.75000        2041.25|      17.30000        1989.50 
  SURFACING, DRIVEWAY                     |                             |                             | 
0140 2402-0425031           255.000  TON  |      16.60000        4233.00|      17.25000        4398.75|      16.60000        4233.00 
  GRANULAR BACKFILL                       |                             |                             | 
0150 2416-0100015             2.000  EACH |     505.00000        1010.00|     520.00000        1040.00|     505.00000        1010.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0160 2422-0360018             2.000  EACH |     252.00000         504.00|     260.00000         520.00|     252.00000         504.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 110  6 
 
     Bid Order:  110                             Contract ID:  95-C095-059                   Primary County:  WINNEBAGO 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(   5  ) CO415               |(   6  ) CU100 
                                          |CROELL AND SUBSIDIARY        |CONCRETE TECHNOLOGIES, INC.  |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2422-1722018            22.000  LF   |      28.00000         616.00|      28.85000         634.70|      28.00000         616.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0180 2435-0140148             1.000  EACH |    2900.00000        2900.00|    3000.00000        3000.00|    2900.00000        2900.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0190 2435-0250100             2.000  EACH |    2400.00000        4800.00|    2500.00000        5000.00|    2875.00000        5750.00 
  INTAKE, SW-501                          |                             |                             | 
0200 2435-0250500             2.000  EACH |    3650.00000        7300.00|    3760.00000        7520.00|    4125.00000        8250.00 
  INTAKE, SW-505                          |                             |                             | 
0210 2503-0114415           206.000  LF   |      35.00000        7210.00|      36.00000        7416.00|      35.00000        7210.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 15 IN.                      |                             |                             | 
0220 2503-0200036           230.000  LF   |      10.00000        2300.00|      10.25000        2357.50|      10.00000        2300.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0230 2507-3250005            36.000  SY   |       5.00000         180.00|       5.25000         189.00|       5.00000         180.00 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-8029000            30.000  TON  |      23.00000         690.00|      23.75000         712.50|      23.00000         690.00 
  EROSION STONE                           |                             |                             | 
0250 2510-6745850          2100.000  SY   |       6.95000       14595.00|       7.25000       15225.00|       8.45000       17745.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0260 2510-6750600             6.000  EACH |     550.00000        3300.00|     565.00000        3390.00|     550.00000        3300.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0270 2511-6745900            57.000  SY   |       6.95000         396.15|       7.25000         413.25|       6.95000         396.15 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0280 2511-7526004            47.000  SY   |      31.00000        1457.00|      37.00000        1739.00|      35.95000        1689.65 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0285 2511-7526006            45.000  SY   |      34.00000        1530.00|      45.75000        2058.75|      44.43000        1999.35 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0290 2511-7528100            88.000  SF   |      30.00000        2640.00|      34.00000        2992.00|      32.91000        2896.08 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0300 2515-2475006           792.000  SY   |      31.50000       24948.00|      43.00000       34056.00|      41.86000       33153.12 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0310 2515-6745600           676.000  SY   |       6.95000        4698.20|       7.25000        4901.00|       6.95000        4698.20 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0320 2518-6910000            11.000  EACH |     100.00000        1100.00|     180.00000        1980.00|     175.00000        1925.00 
  SAFETY CLOSURE                          |                             |                             | 
0330 2524-6765010             8.000  EACH |     140.00000        1120.00|      77.25000         618.00|      75.00000         600.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
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     Bid Order:  110                             Contract ID:  95-C095-059                   Primary County:  WINNEBAGO 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(   5  ) CO415               |(   6  ) CU100 
                                          |CROELL AND SUBSIDIARY        |CONCRETE TECHNOLOGIES, INC.  |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2527-9263109            18.070  STA  |      95.00000        1716.65|     113.00000        2041.91|     110.00000        1987.70 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0350 2528-8445110                    LUMP |    6100.00000        6100.00|    4850.00000        4850.00|    4700.00000        4700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0370 2533-4980005                    LUMP |   45000.00000       45000.00|   38000.00000       38000.00|   43315.00000       43315.00 
  MOBILIZATION                            |                             |                             | 
0380 2599-9999005            34.000  EACH |     100.00000        3400.00|      77.25000        2626.50|      75.00000        2550.00 
  ('EACH' ITEM) REMOVE & REINSTALL MAILBO |                             |                             | 
0390 2599-9999018            40.000  SY   |      30.00000        1200.00|      67.25000        2690.00|      65.29000        2611.60 
  ('SQUARE YARDS' ITEM) PCC FLUME, CL C,  |                             |                             | 
  CL 3, 6 IN.                             |                             |                             | 
0400 2601-2634100             0.800  ACRE |     700.00000         560.00|     700.00000         560.00|     700.00000         560.00 
  MULCHING                                |                             |                             | 
0410 2601-2636043             0.300  ACRE |    1500.00000         450.00|    1800.00000         540.00|    1750.00000         525.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0420 2601-2636044             0.500  ACRE |    2500.00000        1250.00|    3100.00000        1550.00|    3000.00000        1500.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0430 2602-0000020           120.000  LF   |       2.00000         240.00|       4.75000         570.00|       4.50000         540.00 
  SILT FENCE                              |                             |                             | 
0440 2602-0000060           120.000  LF   |       1.00000         120.00|       0.50000          60.00|       0.50000          60.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0450 2602-0000090           120.000  LF   |       1.00000         120.00|       0.50000          60.00|       0.30000          36.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       797,256.95|           $       807,771.61|           $       829,791.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       797,256.95|           $       807,771.61|           $       829,791.30 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  111  1 
 
     Bid  Order:  111                         Contract ID:  98-C098-059                 Primary County:  WORTH 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR VALLEY CORP. 
Contract Period:  115 WORK DAYS      Late Start Date:  04/18/11 
 
 
        Project:  FM-C098(59)--55-98                                     Project:  L-LPPCC-1--73-98 
      Work Type:  PCC OVERLAY - UNBONDED                               Work Type:  PCC OVERLAY - UNBONDED 
         County:  WORTH              Prj Awd Amt: $1,154,411.69           County:  WORTH              Prj Awd Amt: $346,889.06 
          Route:  KILLDEER AVENUE                                          Route:  PARTRIDGE AVENUE 
       Location:  ON CO. RD. S 34 FROM IA HWY 9 NORTH TO                Location:  NORTH CITY LIMITS OF MANLY ON PARTRIDGE 
                  CO. RD. A 34                                                     TO 390TH ST 
 
        Project:  L-LPPCC-2--73-98                                       Project:  L-LPPCC-3--73-98 
      Work Type:  PCC OVERLAY - UNBONDED                               Work Type:  PCC OVERLAY - UNBONDED 
         County:  WORTH              Prj Awd Amt: $1,200,544.15           County:  WORTH              Prj Awd Amt: $751,903.55 
          Route:  390 TH STREET                                            Route:  430 TH STREET 
       Location:  NW COR SEC 8-98-21 E TO N 1/4 COR 9-98-2              Location:  FROM CO.RD. S 34 EAST TO 
                  0                                                                U.S. HIGHWAY 65 
 
 
        Project:  L-LPPCC-4--73-98 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  WORTH              Prj Awd Amt: $326,914.02 
          Route:  LARK AVE 
       Location:  ON CO. RD. S 34 FROM CERRO GORDO CO. LIN 
                  E N. TO IA HWY 9 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE120          CEDAR VALLEY CORP.                                                         $  3,780,662.47     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  3,852,169.06     101.89  % 
   3   CR334          CROELL AND SUBSIDIARY                                                      $  4,029,966.57     106.59  % 
   4   FL120          FLYNN COMPANY, INC.                                                        $  4,284,836.45     113.33  % 
   5   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  4,449,565.04     117.69  % 
   6   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  4,498,573.86     118.98  % 
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     Bid Order:  111                             Contract ID:  98-C098-059                   Primary County:  WORTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) MA225               |(   3  ) CR334 
                                          |CEDAR VALLEY CORP.           |MANATT'S, INC.               |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                      FM-CO98(59)--55-98 
                                          |                             |                             | 
0010 2121-7425020         10262.000  TON  |      11.54000      118423.48|      11.00000      112882.00|      12.00000      123144.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2123-7450000           741.720  STA  |     192.00000      142410.24|     200.00000      148344.00|     192.00000      142410.24 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0030 2214-5145150          4814.000  SY   |       2.15000       10350.10|       2.35000       11312.90|       2.71000       13045.94 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2301-9091000             9.000  EACH |       1.00000           9.00|     145.00000        1305.00|     150.00000        1350.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0050 2310-5151040         10692.000  CY   |      51.27000      548178.84|      50.50000      539946.00|      53.50000      572022.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0060 2310-5151551         85922.000  SY   |       2.07000      177858.54|       2.50000      214805.00|       2.50000      214805.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0070 2518-6910000            16.000  EACH |      75.00000        1200.00|      75.00000        1200.00|      75.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 
0080 2526-8285000                    LUMP |   15000.00000       15000.00|   10000.00000       10000.00|   18500.00000       18500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0090 2527-9263109          1142.440  STA  |      14.16000       16176.95|      14.20000       16222.65|      14.50000       16565.38 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    3645.00000        3645.00|    5000.00000        5000.00|    3800.00000        3800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113             3.000  EACH |     295.00000         885.00|     295.00000         885.00|     295.00000         885.00 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   45700.00000       45700.00|   23500.00000       23500.00|   17500.00000       17500.00 
  MOBILIZATION                            |                             |                             | 
0130 2599-9999003          1128.000  CY   |      51.27000       57832.56|      50.50000       56964.00|      53.50000       60348.00 
  ('CUBIC YARDS' ITEM) PCC OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0140 2599-9999018          5314.000  SY   |       2.07000       10999.98|       2.50000       13285.00|       7.00000       37198.00 
  ('SQUARE YARDS' ITEM) PCC OVERLAY,      |                             |                             | 
  PLACEMENT ONLY,                         |                             |                             | 
0150 2601-2636043             8.500  ACRE |     585.00000        4972.50|     625.00000        5312.50|     580.00000        4930.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0160 2602-0000020           475.000  LF   |       1.62000         769.50|       2.00000         950.00|       1.50000         712.50 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     1,154,411.69|           $     1,161,914.05|           $     1,228,416.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                        L-LPPCC-1--73-98 
                                          |                             |                             | 
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     Bid Order:  111                             Contract ID:  98-C098-059                   Primary County:  WORTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) MA225               |(   3  ) CR334 
                                          |CEDAR VALLEY CORP.           |MANATT'S, INC.               |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2121-7425020          2980.000  TON  |      11.54000       34389.20|      11.00000       32780.00|      12.00000       35760.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0180 2123-7450000           211.000  STA  |     216.00000       45576.00|     220.00000       46420.00|     216.00000       45576.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0190 2214-5145150          2412.000  SY   |       2.20000        5306.40|       2.40000        5788.80|       2.71000        6536.52 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0200 2301-9091000             3.000  EACH |       1.00000           3.00|     145.00000         435.00|     150.00000         450.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0210 2310-5151040          2943.000  CY   |      51.27000      150887.61|      50.50000      148621.50|      53.50000      157450.50 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0220 2310-5151551         23648.000  SY   |       2.07000       48951.36|       2.50000       59120.00|       2.50000       59120.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0230 2518-6910000             4.000  EACH |      75.00000         300.00|      75.00000         300.00|      75.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2526-8285000                    LUMP |    7000.00000        7000.00|   10000.00000       10000.00|    5300.00000        5300.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2527-9263109           259.750  STA  |      14.16000        3678.06|      14.20000        3688.45|      14.50000        3766.38 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    3645.00000        3645.00|    5000.00000        5000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113             2.000  EACH |     295.00000         590.00|     295.00000         590.00|     295.00000         590.00 
  FLAGGERS                                |                             |                             | 
0280 2533-4980005                    LUMP |   14100.00000       14100.00|   23500.00000       23500.00|   17500.00000       17500.00 
  MOBILIZATION                            |                             |                             | 
0290 2599-9999003           478.000  CY   |      51.27000       24507.06|      50.50000       24139.00|      53.50000       25573.00 
  ('CUBIC YARDS' ITEM) PCC OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0300 2599-9999018          2411.000  SY   |       2.07000        4990.77|       2.50000        6027.50|       8.00000       19288.00 
  ('SQUARE YARDS' ITEM) PCC OVERLAY,      |                             |                             | 
  PLACEMENT ONLY,                         |                             |                             | 
0310 2601-2636043             4.860  ACRE |     585.00000        2843.10|     625.00000        3037.50|     580.00000        2818.80 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0320 2602-0000020            75.000  LF   |       1.62000         121.50|       2.00000         150.00|       1.50000         112.50 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       346,889.06|           $       369,597.75|           $       381,641.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                        L-LPPCC-2--73-98 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  111                             Contract ID:  98-C098-059                   Primary County:  WORTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) MA225               |(   3  ) CR334 
                                          |CEDAR VALLEY CORP.           |MANATT'S, INC.               |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2121-7425020         10437.000  TON  |      11.54000      120442.98|      11.00000      114807.00|      12.00000      125244.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0340 2123-7450000           764.000  STA  |     192.00000      146688.00|     200.00000      152800.00|     192.00000      146688.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0350 2214-5145150          3797.000  SY   |       2.20000        8353.40|       2.40000        9112.80|       2.71000       10289.87 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0360 2301-9091000             6.000  EACH |       1.00000           6.00|     145.00000         870.00|     150.00000         900.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0370 2310-5151040         11490.000  CY   |      51.27000      589092.30|      50.50000      580245.00|      53.50000      614715.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0380 2310-5151551         92336.000  SY   |       2.07000      191135.52|       2.50000      230840.00|       2.50000      230840.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0390 2518-6910000            14.000  EACH |      75.00000        1050.00|      75.00000        1050.00|      75.00000        1050.00 
  SAFETY CLOSURE                          |                             |                             | 
0400 2526-8285000                    LUMP |   21000.00000       21000.00|   10000.00000       10000.00|   20000.00000       20000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0410 2527-9263109          1325.980  STA  |      14.16000       18775.88|      14.20000       18828.92|      14.50000       19226.71 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0420 2528-8445110                    LUMP |    3645.00000        3645.00|    5000.00000        5000.00|    3800.00000        3800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0430 2528-8445113             2.000  EACH |     295.00000         590.00|     295.00000         590.00|     295.00000         590.00 
  FLAGGERS                                |                             |                             | 
0440 2533-4980005                    LUMP |   41800.00000       41800.00|   23500.00000       23500.00|   17500.00000       17500.00 
  MOBILIZATION                            |                             |                             | 
0450 2599-9999003           797.000  CY   |      51.27000       40862.19|      50.50000       40248.50|      53.50000       42639.50 
  ('CUBIC YARDS' ITEM) PCC OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0460 2599-9999018          3934.000  SY   |       2.07000        8143.38|       2.50000        9835.00|       8.00000       31472.00 
  ('SQUARE YARDS' ITEM) PCC OVERLAY,      |                             |                             | 
  PLACEMENT ONLY,                         |                             |                             | 
0470 2601-2636043            14.000  ACRE |     585.00000        8190.00|     625.00000        8750.00|     580.00000        8120.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0480 2602-0000020           475.000  LF   |       1.62000         769.50|       2.00000         950.00|       1.50000         712.50 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     1,200,544.15|           $     1,207,427.22|           $     1,273,787.58 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                                                                        L-LPPCC-3--73-98 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
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     Bid Order:  111                             Contract ID:  98-C098-059                   Primary County:  WORTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) MA225               |(   3  ) CR334 
                                          |CEDAR VALLEY CORP.           |MANATT'S, INC.               |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2121-7425020          7583.000  TON  |      11.54000       87507.82|      11.00000       83413.00|      12.00000       90996.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0500 2123-7450000           478.000  STA  |     192.00000       91776.00|     200.00000       95600.00|     192.00000       91776.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0510 2214-5145150           798.000  SY   |       4.00000        3192.00|       3.70000        2952.60|       2.71000        2162.58 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0520 2301-9091000             3.000  EACH |       1.00000           3.00|     145.00000         435.00|     150.00000         450.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0530 2310-5151040          7200.000  CY   |      51.27000      369144.00|      50.50000      363600.00|      53.50000      385200.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0540 2310-5151551         57853.000  SY   |       2.07000      119755.71|       2.50000      144632.50|       2.50000      144632.50 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0550 2518-6910000             9.000  EACH |      75.00000         675.00|      75.00000         675.00|      75.00000         675.00 
  SAFETY CLOSURE                          |                             |                             | 
0560 2526-8285000                    LUMP |   14000.00000       14000.00|   10000.00000       10000.00|   12000.00000       12000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0570 2527-9263109           840.320  STA  |      14.16000       11898.93|      14.20000       11932.54|      14.50000       12184.64 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0580 2528-8445110                    LUMP |    3645.00000        3645.00|    5000.00000        5000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0590 2528-8445113             3.000  EACH |     295.00000         885.00|     295.00000         885.00|     295.00000         885.00 
  FLAGGERS                                |                             |                             | 
0600 2533-4980005                    LUMP |   28700.00000       28700.00|   23500.00000       23500.00|   17500.00000       17500.00 
  MOBILIZATION                            |                             |                             | 
0610 2599-9999003           230.000  CY   |      51.27000       11792.10|      50.50000       11615.00|      53.50000       12305.00 
  ('CUBIC YARDS' ITEM) PCC OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0620 2599-9999018          1057.000  SY   |       2.07000        2187.99|       2.50000        2642.50|       8.00000        8456.00 
  ('SQUARE YARDS' ITEM) PCC OVERLAY,      |                             |                             | 
  PLACEMENT ONLY,                         |                             |                             | 
0630 2601-2636043            10.900  ACRE |     585.00000        6376.50|     625.00000        6812.50|     580.00000        6322.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0640 2602-0000020           225.000  LF   |       1.62000         364.50|       2.00000         450.00|       1.50000         337.50 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       751,903.55|           $       764,145.64|           $       788,882.22 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                                                                        L-LPPCC-4--73-98 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
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     Bid Order:  111                             Contract ID:  98-C098-059                   Primary County:  WORTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE120               |(   2  ) MA225               |(   3  ) CR334 
                                          |CEDAR VALLEY CORP.           |MANATT'S, INC.               |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2121-7425020          1800.000  TON  |      11.54000       20772.00|      11.00000       19800.00|      12.00000       21600.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0660 2123-7450000           210.850  STA  |     216.00000       45543.60|     216.00000       45543.60|     216.00000       45543.60 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0670 2214-5145150          1336.000  SY   |       2.90000        3874.40|       3.10000        4141.60|       2.71000        3620.56 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0680 2301-9091000             3.000  EACH |       1.00000           3.00|     145.00000         435.00|     150.00000         450.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0690 2310-5151040          3073.000  CY   |      51.27000      157552.71|      50.50000      155186.50|      53.50000      164405.50 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0700 2310-5151551         24695.000  SY   |       2.07000       51118.65|       2.50000       61737.50|       2.50000       61737.50 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0710 2518-6910000             6.000  EACH |      75.00000         450.00|      75.00000         450.00|      75.00000         450.00 
  SAFETY CLOSURE                          |                             |                             | 
0720 2526-8285000                    LUMP |    7000.00000        7000.00|   10000.00000       10000.00|    5300.00000        5300.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0730 2527-9263109           293.500  STA  |      14.16000        4155.96|      14.20000        4167.70|      14.50000        4255.75 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0740 2528-8445110                    LUMP |    3645.00000        3645.00|    5000.00000        5000.00|    5300.00000        5300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0750 2528-8445113             2.000  EACH |     295.00000         590.00|     295.00000         590.00|     295.00000         590.00 
  FLAGGERS                                |                             |                             | 
0760 2533-4980005                    LUMP |   14200.00000       14200.00|   23500.00000       23500.00|   17500.00000       17500.00 
  MOBILIZATION                            |                             |                             | 
0770 2599-9999003           265.000  CY   |      51.27000       13586.55|      50.50000       13382.50|      53.50000       14177.50 
  ('CUBIC YARDS' ITEM) PCC OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0780 2599-9999018          1335.000  SY   |       2.07000        2763.45|       2.50000        3337.50|       8.00000       10680.00 
  ('SQUARE YARDS' ITEM) PCC OVERLAY,      |                             |                             | 
  PLACEMENT ONLY,                         |                             |                             | 
0790 2601-2636043             2.420  ACRE |     585.00000        1415.70|     625.00000        1512.50|     580.00000        1403.60 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0800 2602-0000020           150.000  LF   |       1.62000         243.00|       2.00000         300.00|       1.50000         225.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       326,914.02|           $       349,084.40|           $       357,239.01 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,780,662.47|           $     3,852,169.06|           $     4,029,966.57 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 111  7 
 
     Bid Order:  111                             Contract ID:  98-C098-059                   Primary County:  WORTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FL120               |(   5  ) KN036               |(   6  ) AL427 
                                          |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC      |ALLIED MANATTS GROUP, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                      FM-CO98(59)--55-98 
                                          |                             |                             | 
0010 2121-7425020         10262.000  TON  |      11.00000      112882.00|      11.47000      117705.14|      11.00000      112882.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2123-7450000           741.720  STA  |     192.00000      142410.24|     192.00000      142410.24|     190.00000      140926.80 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0030 2214-5145150          4814.000  SY   |       2.71000       13045.94|       6.48000       31194.72|       2.50000       12035.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2301-9091000             9.000  EACH |      50.00000         450.00|     100.25000         902.25|     250.00000        2250.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0050 2310-5151040         10692.000  CY   |      53.28000      569669.76|      55.42000      592550.64|      59.00000      630828.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0060 2310-5151551         85922.000  SY   |       3.31000      284401.82|       2.09000      179576.98|       3.50000      300727.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0070 2518-6910000            16.000  EACH |      75.00000        1200.00|      75.00000        1200.00|      75.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 
0080 2526-8285000                    LUMP |   12900.00000       12900.00|   18500.00000       18500.00|   18500.00000       18500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0090 2527-9263109          1142.440  STA  |      14.50000       16565.38|      14.50000       16565.38|      14.50000       16565.38 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    3800.00000        3800.00|    3800.00000        3800.00|    3800.00000        3800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113             3.000  EACH |     295.00000         885.00|     295.00000         885.00|     295.00000         885.00 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   29200.00000       29200.00|   64210.30000       64210.30|   75400.00000       75400.00 
  MOBILIZATION                            |                             |                             | 
0130 2599-9999003          1128.000  CY   |      60.18000       67883.04|     121.05000      136544.40|      59.00000       66552.00 
  ('CUBIC YARDS' ITEM) PCC OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0140 2599-9999018          5314.000  SY   |      12.00000       63768.00|      20.48000      108830.72|       5.00000       26570.00 
  ('SQUARE YARDS' ITEM) PCC OVERLAY,      |                             |                             | 
  PLACEMENT ONLY,                         |                             |                             | 
0150 2601-2636043             8.500  ACRE |     595.00000        5057.50|     585.00000        4972.50|     585.00000        4972.50 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0160 2602-0000020           475.000  LF   |       1.62000         769.50|       1.62000         769.50|       1.62000         769.50 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     1,324,888.18|           $     1,420,617.77|           $     1,414,863.18 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                        L-LPPCC-1--73-98 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 111  8 
 
     Bid Order:  111                             Contract ID:  98-C098-059                   Primary County:  WORTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FL120               |(   5  ) KN036               |(   6  ) AL427 
                                          |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC      |ALLIED MANATTS GROUP, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2121-7425020          2980.000  TON  |      11.00000       32780.00|      11.47000       34180.60|      11.00000       32780.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0180 2123-7450000           211.000  STA  |     216.00000       45576.00|     216.00000       45576.00|     160.00000       33760.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0190 2214-5145150          2412.000  SY   |       2.71000        6536.52|       5.19000       12518.28|       2.60000        6271.20 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0200 2301-9091000             3.000  EACH |      50.00000         150.00|     100.25000         300.75|     250.00000         750.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0210 2310-5151040          2943.000  CY   |      53.28000      156803.04|      56.01000      164837.43|      59.00000      173637.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0220 2310-5151551         23648.000  SY   |       3.31000       78274.88|       2.31000       54626.88|       3.50000       82768.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0230 2518-6910000             4.000  EACH |      75.00000         300.00|      75.00000         300.00|      75.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2526-8285000                    LUMP |    3500.00000        3500.00|    5300.00000        5300.00|    5300.00000        5300.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2527-9263109           259.750  STA  |      14.50000        3766.38|      14.50000        3766.38|      14.50000        3766.38 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113             2.000  EACH |     295.00000         590.00|     295.00000         590.00|     295.00000         590.00 
  FLAGGERS                                |                             |                             | 
0280 2533-4980005                    LUMP |    8300.00000        8300.00|   64210.30000       64210.30|   20100.00000       20100.00 
  MOBILIZATION                            |                             |                             | 
0290 2599-9999003           478.000  CY   |      60.18000       28766.04|      60.59000       28962.02|      59.00000       28202.00 
  ('CUBIC YARDS' ITEM) PCC OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0300 2599-9999018          2411.000  SY   |      12.00000       28932.00|       7.12000       17166.32|       5.00000       12055.00 
  ('SQUARE YARDS' ITEM) PCC OVERLAY,      |                             |                             | 
  PLACEMENT ONLY,                         |                             |                             | 
0310 2601-2636043             4.860  ACRE |     585.00000        2843.10|     585.00000        2843.10|     585.00000        2843.10 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0320 2602-0000020            75.000  LF   |       1.62000         121.50|       1.62000         121.50|       1.62000         121.50 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       398,739.46|           $       436,799.56|           $       404,744.18 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                        L-LPPCC-2--73-98 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 111  9 
 
     Bid Order:  111                             Contract ID:  98-C098-059                   Primary County:  WORTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FL120               |(   5  ) KN036               |(   6  ) AL427 
                                          |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC      |ALLIED MANATTS GROUP, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2121-7425020         10437.000  TON  |      11.00000      114807.00|      11.47000      119712.39|      11.00000      114807.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0340 2123-7450000           764.000  STA  |     192.00000      146688.00|     192.00000      146688.00|     195.00000      148980.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0350 2214-5145150          3797.000  SY   |       2.71000       10289.87|       6.69000       25401.93|       2.60000        9872.20 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0360 2301-9091000             6.000  EACH |      50.00000         300.00|     100.25000         601.50|     250.00000        1500.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0370 2310-5151040         11490.000  CY   |      53.28000      612187.20|      53.63000      616208.70|      59.00000      677910.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0380 2310-5151551         92336.000  SY   |       3.31000      305632.16|       2.08000      192058.88|       3.50000      323176.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0390 2518-6910000            14.000  EACH |      75.00000        1050.00|      75.00000        1050.00|      75.00000        1050.00 
  SAFETY CLOSURE                          |                             |                             | 
0400 2526-8285000                    LUMP |   13100.00000       13100.00|   20000.00000       20000.00|   20000.00000       20000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0410 2527-9263109          1325.980  STA  |      14.50000       19226.71|      14.50000       19226.71|      14.50000       19226.71 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0420 2528-8445110                    LUMP |    3800.00000        3800.00|    3800.00000        3800.00|    3800.00000        3800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0430 2528-8445113             2.000  EACH |     295.00000         590.00|     295.00000         590.00|     295.00000         590.00 
  FLAGGERS                                |                             |                             | 
0440 2533-4980005                    LUMP |   30800.00000       30800.00|   64210.30000       64210.30|   53500.00000       53500.00 
  MOBILIZATION                            |                             |                             | 
0450 2599-9999003           797.000  CY   |      60.18000       47963.46|      96.68000       77053.96|      59.00000       47023.00 
  ('CUBIC YARDS' ITEM) PCC OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0460 2599-9999018          3934.000  SY   |      12.00000       47208.00|      11.13000       43785.42|       5.00000       19670.00 
  ('SQUARE YARDS' ITEM) PCC OVERLAY,      |                             |                             | 
  PLACEMENT ONLY,                         |                             |                             | 
0470 2601-2636043            14.000  ACRE |     585.00000        8190.00|     585.00000        8190.00|     585.00000        8190.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0480 2602-0000020           475.000  LF   |       1.62000         769.50|       1.62000         769.50|       1.62000         769.50 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     1,362,601.90|           $     1,339,347.29|           $     1,450,064.41 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                                                                        L-LPPCC-3--73-98 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 111  10 
 
     Bid Order:  111                             Contract ID:  98-C098-059                   Primary County:  WORTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FL120               |(   5  ) KN036               |(   6  ) AL427 
                                          |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC      |ALLIED MANATTS GROUP, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2121-7425020          7583.000  TON  |      11.00000       83413.00|      11.48000       87052.84|      11.00000       83413.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0500 2123-7450000           478.000  STA  |     192.00000       91776.00|     192.00000       91776.00|     160.00000       76480.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0510 2214-5145150           798.000  SY   |       2.70000        2154.60|       8.38000        6687.24|       3.25000        2593.50 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0520 2301-9091000             3.000  EACH |      50.00000         150.00|     100.25000         300.75|     250.00000         750.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0530 2310-5151040          7200.000  CY   |      53.28000      383616.00|      53.05000      381960.00|      59.00000      424800.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0540 2310-5151551         57853.000  SY   |       3.31000      191493.43|       2.11000      122069.83|       3.50000      202485.50 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0550 2518-6910000             9.000  EACH |      75.00000         675.00|      75.00000         675.00|      75.00000         675.00 
  SAFETY CLOSURE                          |                             |                             | 
0560 2526-8285000                    LUMP |    8700.00000        8700.00|   12000.00000       12000.00|   12000.00000       12000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0570 2527-9263109           840.320  STA  |      14.50000       12184.64|      14.50000       12184.64|      14.50000       12184.64 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0580 2528-8445110                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0590 2528-8445113             3.000  EACH |     295.00000         885.00|     295.00000         885.00|     295.00000         885.00 
  FLAGGERS                                |                             |                             | 
0600 2533-4980005                    LUMP |   18900.00000       18900.00|   64210.30000       64210.30|    8400.00000        8400.00 
  MOBILIZATION                            |                             |                             | 
0610 2599-9999003           230.000  CY   |      60.18000       13841.40|     103.72000       23855.60|      59.00000       13570.00 
  ('CUBIC YARDS' ITEM) PCC OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0620 2599-9999018          1057.000  SY   |      12.00000       12684.00|      20.17000       21319.69|       5.00000        5285.00 
  ('SQUARE YARDS' ITEM) PCC OVERLAY,      |                             |                             | 
  PLACEMENT ONLY,                         |                             |                             | 
0630 2601-2636043            10.900  ACRE |     585.00000        6376.50|     585.00000        6376.50|     585.00000        6376.50 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0640 2602-0000020           225.000  LF   |       1.62000         364.50|       1.62000         364.50|       1.62000         364.50 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       830,214.07|           $       834,717.89|           $       853,262.64 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                                                                        L-LPPCC-4--73-98 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 111  11 
 
     Bid Order:  111                             Contract ID:  98-C098-059                   Primary County:  WORTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FL120               |(   5  ) KN036               |(   6  ) AL427 
                                          |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC      |ALLIED MANATTS GROUP, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2121-7425020          1800.000  TON  |      11.00000       19800.00|      11.47000       20646.00|      11.00000       19800.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0660 2123-7450000           210.850  STA  |     216.00000       45543.60|     216.00000       45543.60|     190.00000       40061.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0670 2214-5145150          1336.000  SY   |       2.70000        3607.20|       6.98000        9325.28|       2.75000        3674.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0680 2301-9091000             3.000  EACH |      50.00000         150.00|     100.25000         300.75|     250.00000         750.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0690 2310-5151040          3073.000  CY   |      53.28000      163729.44|      57.00000      175161.00|      59.00000      181307.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0700 2310-5151551         24695.000  SY   |       3.31000       81740.45|       2.25000       55563.75|       3.50000       86432.50 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0710 2518-6910000             6.000  EACH |      75.00000         450.00|      75.00000         450.00|      75.00000         450.00 
  SAFETY CLOSURE                          |                             |                             | 
0720 2526-8285000                    LUMP |    7100.00000        7100.00|    5300.00000        5300.00|    5300.00000        5300.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0730 2527-9263109           293.500  STA  |      14.50000        4255.75|      14.50000        4255.75|      14.50000        4255.75 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0740 2528-8445110                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0750 2528-8445113             2.000  EACH |     295.00000         590.00|     295.00000         590.00|     295.00000         590.00 
  FLAGGERS                                |                             |                             | 
0760 2533-4980005                    LUMP |    5300.00000        5300.00|   64210.30000       64210.30|    6550.00000        6550.00 
  MOBILIZATION                            |                             |                             | 
0770 2599-9999003           265.000  CY   |      60.18000       15947.70|      73.06000       19360.90|      59.00000       15635.00 
  ('CUBIC YARDS' ITEM) PCC OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0780 2599-9999018          1335.000  SY   |      12.00000       16020.00|       9.90000       13216.50|       5.00000        6675.00 
  ('SQUARE YARDS' ITEM) PCC OVERLAY,      |                             |                             | 
  PLACEMENT ONLY,                         |                             |                             | 
0790 2601-2636043             2.420  ACRE |     585.00000        1415.70|     585.00000        1415.70|     585.00000        1415.70 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0800 2602-0000020           150.000  LF   |       1.62000         243.00|       1.62000         243.00|       1.62000         243.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       368,392.84|           $       418,082.53|           $       375,639.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,284,836.45|           $     4,449,565.04|           $     4,498,573.86 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  151  1 
 
     Bid  Order:  151                         Contract ID:  24-0595-052                 Primary County:  CRAWFORD 
   Letting Date:  110315     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:  120 WORK DAYS      Late Start Date:  04/18/11 
 
 
        Project:  STP-059-5(52)--2C-24 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  CRAWFORD           Prj Awd Amt: $4,659,452.78 
          Route:  U.S. 59 
       Location:  FROM S. OF S. JCT.  US 30 N. TO N. JCT. IA. 
                  141 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      OMG MIDWEST, INC., D/B/A TRI-STATE PAVING 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  4,659,452.78     100.00  % 
   2   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  4,691,676.44     100.69  % 
   3   WE540          WESTERN ENGINEERING CO., INC.                                              $  4,723,986.48     101.38  % 
   4   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  4,865,907.08     104.43  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 151  2 
 
     Bid Order:  151                             Contract ID:  24-0595-052                   Primary County:  CRAWFORD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) KN036               |(   3  ) WE540 
                                          |OMG MIDWEST D/B/A TRI-STATE  |KNIFE RIVER MIDWEST LLC      |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                              DIVISION 1 
                                          |                             |                             | 
0010 2101-0850002           462.000  UNIT |      10.00000        4620.00|       7.60000        3511.20|      20.00000        9240.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2625000           199.000  CY   |      20.00000        3980.00|      18.00000        3582.00|      22.50000        4477.50 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2115-0100000           351.000  CY   |      63.50000       22288.50|      78.54000       27567.54|      75.00000       26325.00 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020          4038.800  TON  |      30.00000      121164.00|      31.76000      128272.29|      26.00000      105008.80 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500060          2080.000  SY   |      36.00000       74880.00|      31.73000       65998.40|      33.50000       69680.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0060 2125-2225050             3.500  STA  |     260.00000         910.00|    1000.00000        3500.00|    1100.00000        3850.00 
  RESHAPING DITCHES                       |                             |                             | 
0070 2212-0475095             8.300  MILE |     550.00000        4565.00|     200.00000        1660.00|     700.00000        5810.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2212-5070310          3904.500  SY   |      85.00000      331882.50|      81.00000      316264.50|      84.00000      327978.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0090 2212-5070330           166.000  EACH |      75.00000       12450.00|      70.00000       11620.00|      72.00000       11952.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0100 2212-5075001           165.000  TON  |     135.00000       22275.00|     180.00000       29700.00|     220.00000       36300.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0110 2213-2713300          6888.100  CY   |      15.75000      108487.58|      19.92000      137210.95|      14.50000       99877.45 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2213-6745500            10.110  STA  |     550.00000        5560.50|     500.00000        5055.00|     500.00000        5055.00 
  REMOVAL OF CURB                         |                             |                             | 
0130 2213-8200000         11079.700  TON  |      30.50000      337930.85|      31.93000      353774.82|      37.50000      415488.75 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0140 2213-8201080          4947.000  SY   |      38.25000      189222.75|      33.11000      163795.17|      42.50000      210247.50 
  BASE WIDENING, 8 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0150 2214-5145160         17186.100  TON  |       8.75000      150378.38|       8.91000      153128.15|       8.50000      146081.85 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0160 2301-0690260           848.900  SY   |     150.00000      127335.00|     148.00000      125637.20|     150.00000      127335.00 
  BRIDGE APPROACH, RK-26                  |                             |                             | 
0170 2303-0052500         13195.700  TON  |      35.00000      461849.50|      35.72000      471350.40|      39.50000      521230.15 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0180 2303-0053503         13108.400  TON  |      36.50000      478456.60|      36.13000      473606.49|      39.50000      517781.80 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
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     Bid Order:  151                             Contract ID:  24-0595-052                   Primary County:  CRAWFORD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) KN036               |(   3  ) WE540 
                                          |OMG MIDWEST D/B/A TRI-STATE  |KNIFE RIVER MIDWEST LLC      |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2303-0245828           679.900  TON  |     470.00000      319553.00|     488.07000      331838.79|     440.00000      299156.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0200 2303-0247028          1578.300  TON  |     590.00000      931197.00|     608.07000      959716.88|     550.00000      868065.00 
  ASPHALT BINDER, PG 70-28                |                             |                             | 
0210 2303-6911000                    LUMP |   17000.00000       17000.00|    2600.00000        2600.00|    5000.00000        5000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0220 2401-6745650                    LUMP |    1000.00000        1000.00|     700.00000         700.00|     750.00000         750.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0230 2417-1040015            15.000  LF   |      32.00000         480.00|      30.00000         450.00|      46.00000         690.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0240 2417-1040018            16.000  LF   |      50.00000         800.00|      45.00000         720.00|      66.00000        1056.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0250 2417-1040024            56.000  LF   |      85.00000        4760.00|      82.25000        4606.00|      66.00000        3696.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0260 2505-4008120          2317.000  LF   |       2.75000        6371.75|       2.50000        5792.50|       2.50000        5792.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0270 2505-4008300           812.500  LF   |      11.50000        9343.75|      11.25000        9140.63|      11.50000        9343.75 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0280 2505-4008400            13.000  EACH |    1450.00000       18850.00|    1400.00000       18200.00|    1420.00000       18460.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0290 2505-4021010            13.000  EACH |     310.00000        4030.00|     300.00000        3900.00|     300.00000        3900.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0300 2505-4021700            13.000  EACH |    1800.00000       23400.00|    1750.00000       22750.00|    1820.00000       23660.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0310 2506-4984000             7.000  CY   |     160.00000        1120.00|     150.00000        1050.00|     152.00000        1064.00 
  FLOWABLE MORTAR                         |                             |                             | 
0320 2510-6745850          4354.300  SY   |       9.50000       41365.85|       9.08000       39537.04|       8.00000       34834.40 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0330 2512-1725256          3335.000  LF   |      29.00000       96715.00|      28.00000       93380.00|      28.50000       95047.50 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0340 2518-6910000             9.000  EACH |     125.00000        1125.00|     125.00000        1125.00|     130.00000        1170.00 
  SAFETY CLOSURE                          |                             |                             | 
0350 2527-9263109          2968.690  STA  |      11.50000       34139.94|      11.00000       32655.59|      11.20000       33249.33 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0360 2527-9263130            18.000  STA  |     128.00000        2304.00|     125.00000        2250.00|     128.00000        2304.00 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
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     Bid Order:  151                             Contract ID:  24-0595-052                   Primary County:  CRAWFORD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) KN036               |(   3  ) WE540 
                                          |OMG MIDWEST D/B/A TRI-STATE  |KNIFE RIVER MIDWEST LLC      |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2527-9263180            18.000  STA  |      36.00000         648.00|      35.00000         630.00|      36.00000         648.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0380 2528-8400048          1800.000  LF   |       9.60000       17280.00|       9.50000       17100.00|       9.75000       17550.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0390 2528-8400157             4.000  EACH |    4000.00000       16000.00|    3800.00000       15200.00|    3900.00000       15600.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0400 2528-8445110                    LUMP |   70000.00000       70000.00|   48700.00000       48700.00|   50000.00000       50000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-8445113           480.000  EACH |     295.00000      141600.00|     295.00000      141600.00|     295.00000      141600.00 
  FLAGGERS                                |                             |                             | 
0420 2528-8445115           120.000  EACH |     445.00000       53400.00|     445.00000       53400.00|     445.00000       53400.00 
  PILOT CARS                              |                             |                             | 
0430 2529-2242304             5.000  EACH |     160.00000         800.00|     150.00000         750.00|     150.00000         750.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0440 2529-2242320             2.000  EACH |     160.00000         320.00|     145.00000         290.00|     150.00000         300.00 
  CT JOINT                                |                             |                             | 
0450 2529-5070110           920.000  SY   |     110.00000      101200.00|     100.00000       92000.00|     102.00000       93840.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0460 2529-5070120            23.000  EACH |      80.00000        1840.00|      70.00000        1610.00|      72.00000        1656.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0470 2529-8202000            22.000  EACH |     200.00000        4400.00|     200.00000        4400.00|     200.00000        4400.00 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0480 2533-4980005                    LUMP |  155000.00000      155000.00|  199364.51000      199364.51|  180000.00000      180000.00 
  MOBILIZATION                            |                             |                             | 
0490 2548-0000100           790.100  STA  |      14.50000       11456.45|       9.00000        7110.90|       9.00000        7110.90 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0500 2548-0000110           856.100  GAL  |      10.75000        9203.08|       4.04000        3458.64|       5.00000        4280.50 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0510 2602-0000020           650.000  LF   |       3.00000        1950.00|       1.95000        1267.50|       2.00000        1300.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     4,556,888.98|           $     4,592,528.09|           $     4,623,392.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0111; REPAIRS TO DUAL 210'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGES 
                                          |                             |                             | 
0520 2401-6750001                    LUMP |   15000.00000       15000.00|   14000.00000       14000.00|   14500.00000       14500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0530 2403-0100000            17.800  CY   |    1450.00000       25810.00|    1400.00000       24920.00|    1420.00000       25276.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
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     Bid Order:  151                             Contract ID:  24-0595-052                   Primary County:  CRAWFORD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) KN036               |(   3  ) WE540 
                                          |OMG MIDWEST D/B/A TRI-STATE  |KNIFE RIVER MIDWEST LLC      |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2404-7775005          2226.000  LB   |       1.30000        2893.80|       1.25000        2782.50|       1.30000        2893.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0550 2413-1200000            72.000  LF   |     210.00000       15120.00|     200.00000       14400.00|     200.00000       14400.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0560 2413-1200100            72.000  LF   |      55.00000        3960.00|      50.00000        3600.00|      52.00000        3744.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0570 2426-6772016           163.000  SF   |      60.00000        9780.00|      57.95000        9445.85|      60.00000        9780.00 
  CONCRETE REPAIR                         |                             |                             | 
     SECTION TOTALS                       |           $        72,563.80|           $        69,148.35|           $        70,593.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAY ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0580 2317-7000120         30000.000  EACH |       1.00000       30000.00|       1.00000       30000.00|       1.00000       30000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        30,000.00|           $        30,000.00|           $        30,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,659,452.78|           $     4,691,676.44|           $     4,723,986.48 
==================================================================================================================================== 
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     Bid Order:  151                             Contract ID:  24-0595-052                   Primary County:  CRAWFORD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                              DIVISION 1 
                                          |                             |                             | 
0010 2101-0850002           462.000  UNIT |       7.60000        3511.20|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2625000           199.000  CY   |      18.00000        3582.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2115-0100000           351.000  CY   |      40.00000       14040.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020          4038.800  TON  |      25.65000      103595.22|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500060          2080.000  SY   |      40.52000       84281.60|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0060 2125-2225050             3.500  STA  |    1000.00000        3500.00|                             | 
  RESHAPING DITCHES                       |                             |                             | 
0070 2212-0475095             8.300  MILE |     200.00000        1660.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2212-5070310          3904.500  SY   |      74.44000      290650.98|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0090 2212-5070330           166.000  EACH |     150.00000       24900.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0100 2212-5075001           165.000  TON  |     100.00000       16500.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0110 2213-2713300          6888.100  CY   |      14.00000       96433.40|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2213-6745500            10.110  STA  |     550.00000        5560.50|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0130 2213-8200000         11079.700  TON  |      41.30000      457591.61|                             | 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0140 2213-8201080          4947.000  SY   |      33.39000      165180.33|                             | 
  BASE WIDENING, 8 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0150 2214-5145160         17186.100  TON  |      11.25000      193343.63|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0160 2301-0690260           848.900  SY   |     148.00000      125637.20|                             | 
  BRIDGE APPROACH, RK-26                  |                             |                             | 
0170 2303-0052500         13195.700  TON  |      43.00000      567415.10|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0180 2303-0053503         13108.400  TON  |      43.57000      571132.99|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
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     Bid Order:  151                             Contract ID:  24-0595-052                   Primary County:  CRAWFORD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2303-0245828           679.900  TON  |     467.00000      317513.30|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0200 2303-0247028          1578.300  TON  |     592.00000      934353.60|                             | 
  ASPHALT BINDER, PG 70-28                |                             |                             | 
0210 2303-6911000                    LUMP |    6000.00000        6000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0220 2401-6745650                    LUMP |     725.00000         725.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0230 2417-1040015            15.000  LF   |      30.00000         450.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0240 2417-1040018            16.000  LF   |      45.00000         720.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0250 2417-1040024            56.000  LF   |      82.25000        4606.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0260 2505-4008120          2317.000  LF   |       2.50000        5792.50|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0270 2505-4008300           812.500  LF   |      11.25000        9140.63|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0280 2505-4008400            13.000  EACH |    1400.00000       18200.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0290 2505-4021010            13.000  EACH |     300.00000        3900.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0300 2505-4021700            13.000  EACH |    1750.00000       22750.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0310 2506-4984000             7.000  CY   |     112.00000         784.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0320 2510-6745850          4354.300  SY   |       7.50000       32657.25|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0330 2512-1725256          3335.000  LF   |      26.00000       86710.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0340 2518-6910000             9.000  EACH |     125.00000        1125.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0350 2527-9263109          2968.690  STA  |      11.00000       32655.59|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0360 2527-9263130            18.000  STA  |     125.00000        2250.00|                             | 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  151                             Contract ID:  24-0595-052                   Primary County:  CRAWFORD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2527-9263180            18.000  STA  |      35.00000         630.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0380 2528-8400048          1800.000  LF   |       9.50000       17100.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0390 2528-8400157             4.000  EACH |    4300.00000       17200.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0400 2528-8445110                    LUMP |   64284.00000       64284.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-8445113           480.000  EACH |     295.00000      141600.00|                             | 
  FLAGGERS                                |                             |                             | 
0420 2528-8445115           120.000  EACH |     445.00000       53400.00|                             | 
  PILOT CARS                              |                             |                             | 
0430 2529-2242304             5.000  EACH |     135.00000         675.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0440 2529-2242320             2.000  EACH |     145.00000         290.00|                             | 
  CT JOINT                                |                             |                             | 
0450 2529-5070110           920.000  SY   |      88.00000       80960.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0460 2529-5070120            23.000  EACH |     150.00000        3450.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0470 2529-8202000            22.000  EACH |     300.00000        6600.00|                             | 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0480 2533-4980005                    LUMP |  157350.00000      157350.00|                             | 
  MOBILIZATION                            |                             |                             | 
0490 2548-0000100           790.100  STA  |       9.00000        7110.90|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0500 2548-0000110           856.100  GAL  |       7.00000        5992.70|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0510 2602-0000020           650.000  LF   |       1.95000        1267.50|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     4,766,758.73|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0111; REPAIRS TO DUAL 210'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGES 
                                          |                             |                             | 
0520 2401-6750001                    LUMP |   14000.00000       14000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0530 2403-0100000            17.800  CY   |    1400.00000       24920.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
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     Bid Order:  151                             Contract ID:  24-0595-052                   Primary County:  CRAWFORD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2404-7775005          2226.000  LB   |       1.25000        2782.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0550 2413-1200000            72.000  LF   |     200.00000       14400.00|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0560 2413-1200100            72.000  LF   |      50.00000        3600.00|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0570 2426-6772016           163.000  SF   |      57.95000        9445.85|                             | 
  CONCRETE REPAIR                         |                             |                             | 
     SECTION TOTALS                       |           $        69,148.35|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAY ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0580 2317-7000120         30000.000  EACH |       1.00000       30000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        30,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,865,907.08|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  152  1 
 
     Bid  Order:  152                         Contract ID:  25-2101-702                 Primary County:  DALLAS 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRIMES ASPHALT AND PAVING CORPORATION 
Contract Period:   15 WORK DAYS      Late Start Date:  09/26/11 
 
 
        Project:  MP-210-1(702)0--76-25 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  DALLAS             Prj Awd Amt: $123,905.00 
          Route:  IOWA 210 
       Location:  FROM IOWA 141 INTERCHANGE NORTH TO THE BOONE 
                  CO. LINE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $    123,905.00     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    126,708.42     102.26  % 
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     Bid Order:  152                             Contract ID:  25-2101-702                   Primary County:  DALLAS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR219               |(   2  ) HE400               |(      ) 
                                          |GRIMES ASPHALT AND PAVING CO |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090           134.600  CY   |      77.00000       10364.20|      35.40000        4764.84| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0020 2122-5500060           807.300  SY   |      46.00000       37135.80|      48.71000       39323.58| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0030 2125-2225050             1.500  STA  |    1500.00000        2250.00|    1200.00000        1800.00| 
  RESHAPING DITCHES                       |                             |                             | 
0040 2401-6745910             1.000  EACH |     120.00000         120.00|     250.00000         250.00| 
  REMOVAL OF SIGN                         |                             |                             | 
0050 2435-0251100             1.000  EACH |    3850.00000        3850.00|    3500.00000        3500.00| 
  INTAKE, SW-511                          |                             |                             | 
0060 2435-0251218             2.000  EACH |    1900.00000        3800.00|    1750.00000        3500.00| 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0070 2503-0114212            30.000  LF   |      61.00000        1830.00|      55.00000        1650.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0080 2503-0114218             4.000  LF   |     115.00000         460.00|     105.00000         420.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0090 2503-0124212            54.000  LF   |     250.00000       13500.00|     225.00000       12150.00| 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0100 2510-6750600             2.000  EACH |     385.00000         770.00|     350.00000         700.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0110 2524-6765010             3.000  EACH |     225.00000         675.00|     100.00000         300.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0120 2528-8445110                    LUMP |    5000.00000        5000.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00| 
  FLAGGERS                                |                             |                             | 
0140 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00| 
  PILOT CARS                              |                             |                             | 
0150 2533-4980005                    LUMP |   10000.00000       10000.00|   22500.00000       22500.00| 
  MOBILIZATION                            |                             |                             | 
0160 2541-1004011             2.000  MILE |    4100.00000        8200.00|    3700.00000        7400.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  152                             Contract ID:  25-2101-702                   Primary County:  DALLAS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR219               |(   2  ) HE400               |(      ) 
                                          |GRIMES ASPHALT AND PAVING CO |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2541-1005001          6000.000  LB   |       1.00000        6000.00|       1.00000        6000.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       123,905.00|           $       126,708.42|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       123,905.00|           $       126,708.42|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  153  1 
 
     Bid  Order:  153                         Contract ID:  31-0522-099                 Primary County:  DUBUQUE 
   Letting Date:  110315     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:   50 WORK DAYS      Late Start Date:  08/01/11 
 
 
        Project:  HSIPX-052-2(99)--3L-31 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  DUBUQUE            Prj Awd Amt: $1,916,090.65 
          Route:  U.S. 52 
       Location:  FROM N. JOHN DEERE RD. W. TO ECL OF 
                  RICKARDSVILLE(VAR. LOC.) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $  1,916,090.65     100.00  % 
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     Bid Order:  153                             Contract ID:  31-0522-099                   Primary County:  DUBUQUE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          3055.000  TON  |      13.76000       42036.80|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2128-0000200          5000.000  TON  |      11.50000       57500.00|                             | 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0030 2212-0475095             7.800  MILE |     200.00000        1560.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0040 2212-5070310           252.000  SY   |     122.00000       30744.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0050 2212-5070330            20.000  EACH |      99.00000        1980.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0060 2212-5075001            39.000  TON  |     400.00000       15600.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0070 2213-2713300          2033.000  CY   |      14.86000       30210.38|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0080 2213-8200000          4117.000  TON  |      36.33000      149570.61|                             | 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0090 2214-5145160         12884.000  TON  |      11.93000      153706.12|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2214-7450050           780.000  STA  |      14.42000       11247.60|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0110 2303-0032500           711.000  TON  |      35.92000       25539.12|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0033504         15946.000  TON  |      33.21000      529566.66|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0130 2303-0245828          1246.000  TON  |     502.00000      625492.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2303-6911000                    LUMP |    3600.00000        3600.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2520-3350015             1.000  EACH |    1500.00000        1500.00|                             | 
  FIELD OFFICE                            |                             |                             | 
0160 2526-8285000                    LUMP |   15740.00000       15740.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2527-9263109          6096.000  STA  |       8.16000       49743.36|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  153                             Contract ID:  31-0522-099                   Primary County:  DUBUQUE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2527-9263137             6.000  EACH |      60.00000         360.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0190 2528-8445110                    LUMP |    3400.00000        3400.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2528-8445113           150.000  EACH |     295.00000       44250.00|                             | 
  FLAGGERS                                |                             |                             | 
0210 2528-8445115            50.000  EACH |     445.00000       22250.00|                             | 
  PILOT CARS                              |                             |                             | 
0220 2529-5070110            48.000  SY   |     122.00000        5856.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0230 2529-5070120             4.000  EACH |      99.00000         396.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0240 2529-8174010           300.000  SY   |      12.00000        3600.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0250 2529-8201000             4.000  EACH |     500.00000        2000.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0260 2533-4980005                    LUMP |   30110.00000       30110.00|                             | 
  MOBILIZATION                            |                             |                             | 
0270 2548-0000100           736.200  STA  |      14.00000       10306.80|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0280 2548-0000110           790.000  GAL  |       7.70000        6083.00|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0290 2548-0000310           367.300  STA  |      14.00000        5142.20|                             | 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,879,090.65|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0300 2317-7000120         37000.000  EACH |       1.00000       37000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        37,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,916,090.65|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  155  1 
 
     Bid  Order:  155                         Contract ID:  36-0291-083                 Primary County:  FREMONT 
   Letting Date:  110315     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    WESTERN ENGINEERING CO., INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  IMX-029-1(80)24--02-36                                 Project:  IMX-029-1(83)20--02-36 
      Work Type:  BRIDGE REPLACEMENT - PPCB                            Work Type:  HMA RESURFACING 
         County:  FREMONT            Prj Awd Amt: $1,213,666.64           County:  FREMONT            Prj Awd Amt: $4,367,061.66 
          Route:  I-29                                                     Route:  I-29 
       Location:  OVER WAUBONSIE DITCH 1.6 MILES S. OF MILLS            Location:  FROM 1.5 MILES N. OF CO. RD. J-24 N. 
                  CO. LINE(NBL)                                                    TO MILLS CO. LINE (NBL ONLY) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      WESTERN ENGINEERING CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      PLUS          ITEM              TOTAL         % OVER 
  RANK      VENDOR NO./NAME                                           TIME:          BID               BID          LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1  WE540          WESTERN ENGINEERING CO., INC.                          $  5,580,728.30    $  5,940,728.30    100.00  % 
   2  HE400          HENNINGSEN CONSTRUCTION, INC.                          $  6,097,488.35    $  6,457,488.35    108.69  % 
   3  U.050          U.S. ASPHALT COMPANY                                   $  6,206,433.94    $  6,566,433.94    110.53  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 155  2 
 
     Bid Order:  155                             Contract ID:  36-0291-083                   Primary County:  FREMONT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) U.050 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |U.S. ASPHALT CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0111; A 244'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE - IMX-029-1(80)24--02-36 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   56000.00000       56000.00|   55000.00000       55000.00|   60741.11000       60741.11 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-2720000            98.000  CY   |      27.00000        2646.00|      25.00000        2450.00|      27.61000        2705.78 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           430.500  CY   |     500.00000      215250.00|     495.00000      213097.50|     546.67000      235341.44 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775000          5971.000  LB   |       0.95000        5672.45|       0.90000        5373.90|       0.99000        5911.29 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005        108733.000  LB   |       0.95000      103296.35|       0.90000       97859.70|       0.99000      107645.67 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2407-0562850             5.000  EACH |    9200.00000       46000.00|    9000.00000       45000.00|    9939.45000       49697.25 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTB50                         |                             |                             | 
0070 2407-0562895            10.000  EACH |   17200.00000      172000.00|   17000.00000      170000.00|   18774.53000      187745.30 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTB95                         |                             |                             | 
0080 2408-7800000          5748.000  LB   |       3.10000       17818.80|       3.00000       17244.00|       3.31000       19025.88 
  STRUCTURAL STEEL                        |                             |                             | 
0090 2414-6424038           522.100  LF   |      72.00000       37591.20|      70.00000       36547.00|      77.31000       40363.55 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0100 2501-0201057          1750.000  LF   |      50.00000       87500.00|      49.00000       85750.00|      54.11000       94692.50 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0110 2501-0201473          2500.000  LF   |      57.00000      142500.00|      56.00000      140000.00|      61.85000      154625.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0120 2501-5478073           488.000  LF   |      97.00000       47336.00|      95.00000       46360.00|     104.92000       51200.96 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
0130 2501-6335010           170.000  LF   |      26.00000        4420.00|      25.00000        4250.00|      27.61000        4693.70 
  PREBORED HOLES                          |                             |                             | 
0140 2526-8285000                    LUMP |    6500.00000        6500.00|    6250.00000        6250.00|    6902.40000        6902.40 
  CONSTRUCTION SURVEY                     |                             |                             | 
0150 2533-4980005                    LUMP |   85000.00000       85000.00|   93750.00000       93750.00|   85479.31000       85479.31 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,029,530.80|           $     1,018,932.10|           $     1,106,771.14 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - IMX-029-1(80)24--02-36 
                                          |                             |                             | 
0160 2101-0850002            19.000  UNIT |      20.00000         380.00|      50.00000         950.00|      22.09000         419.71 
  CLEARING AND GRUBBING                   |                             |                             | 
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                                                                                                                Run Date: 04/21/11 
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     Bid Order:  155                             Contract ID:  36-0291-083                   Primary County:  FREMONT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) U.050 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |U.S. ASPHALT CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2102-0425070           155.500  TON  |      24.50000        3809.75|      20.50000        3187.75|      55.22000        8586.71 
  SPECIAL BACKFILL                        |                             |                             | 
0180 2102-2710070           936.000  CY   |       8.50000        7956.00|       7.75000        7254.00|       8.84000        8274.24 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0190 2102-2712015            25.000  CY   |      25.00000         625.00|      13.00000         325.00|      55.22000        1380.50 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0200 2105-8425015           411.000  CY   |       4.00000        1644.00|      18.00000        7398.00|       4.42000        1816.62 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0210 2107-0875100            52.000  CY   |       2.00000         104.00|       5.00000         260.00|       2.21000         114.92 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0220 2122-5190501           107.000  SY   |      80.00000        8560.00|      77.00000        8239.00|      85.04000        9099.28 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0230 2122-5500080           420.000  SY   |      38.50000       16170.00|      41.00000       17220.00|      60.74000       25510.80 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0240 2123-7450000             4.300  STA  |     500.00000        2150.00|     800.00000        3440.00|     883.51000        3799.09 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0250 2301-0690200           477.000  SY   |     158.00000       75366.00|     155.00000       73935.00|     171.18000       81652.86 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0260 2401-6745355             2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     662.63000        1325.26 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0270 2412-0000100          1488.100  SY   |       2.40000        3571.44|       2.35000        3497.04|       2.56000        3809.54 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0280 2503-0500400             4.000  EACH |    3300.00000       13200.00|    3500.00000       14000.00|    3865.34000       15461.36 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0290 2505-4008120           298.600  LF   |       2.00000         597.20|       2.00000         597.20|       2.21000         659.91 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0300 2505-4008300           275.000  LF   |      14.50000        3987.50|      14.33000        3940.75|      15.83000        4353.25 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0310 2505-4008400             2.000  EACH |    1820.00000        3640.00|    1800.00000        3600.00|    1987.89000        3975.78 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0320 2505-4021010             2.000  EACH |     190.00000         380.00|     180.00000         360.00|     198.79000         397.58 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0330 2505-4021700             2.000  EACH |    1820.00000        3640.00|    1800.00000        3600.00|    1987.89000        3975.78 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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     Bid Order:  155                             Contract ID:  36-0291-083                   Primary County:  FREMONT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) U.050 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |U.S. ASPHALT CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2510-6745850           714.000  SY   |      14.50000       10353.00|      14.00000        9996.00|      15.46000       11038.44 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0350 2518-6910000             2.000  EACH |     100.00000         200.00|      93.00000         186.00|     102.71000         205.42 
  SAFETY CLOSURE                          |                             |                             | 
0360 2519-3280000           339.000  LF   |       8.00000        2712.00|       5.50000        1864.50|       8.84000        2996.76 
  FENCE, FIELD                            |                             |                             | 
0370 2519-3300400            16.000  EACH |     165.00000        2640.00|     150.00000        2400.00|     182.22000        2915.52 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0380 2524-6765010             2.000  EACH |     360.00000         720.00|     700.00000        1400.00|     386.53000         773.06 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0390 2524-9081290             2.000  EACH |    1120.00000        2240.00|    2200.00000        4400.00|    1214.82000        2429.64 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0400 2524-9281426            42.000  LF   |      66.00000        2772.00|    2730.00000      114660.00|      71.78000        3014.76 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
0410 2528-8400048           231.000  LF   |      24.50000        5659.50|      24.18000        5585.58|      26.70000        6167.70 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0420 2528-8400055             1.000  EACH |    2800.00000        2800.00|    2790.00000        2790.00|    3081.23000        3081.23 
  TEMPORARY TO PERMANENT BARRIER          |                             |                             | 
  CONNECTION                              |                             |                             | 
0430 2528-8445110                    LUMP |    1000.00000        1000.00|     465.00000         465.00|   26892.28000       26892.28 
  TRAFFIC CONTROL                         |                             |                             | 
0440 2551-0000110             1.000  EACH |    1500.00000        1500.00|    1488.00000        1488.00|    1643.32000        1643.32 
  TEMP CRASH CUSHION                      |                             |                             | 
0450 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  MULCHING                                |                             |                             | 
0460 2601-2642100             2.000  ACRE |     250.00000         500.00|     200.00000         400.00|     270.57000         541.14 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0470 2602-0000020           937.000  LF   |       1.65000        1546.05|       2.20000        2061.40|       2.10000        1967.70 
  SILT FENCE                              |                             |                             | 
0480 2602-0000030           144.000  LF   |       1.85000         266.40|       2.30000         331.20|       2.48000         357.12 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0490 2602-0000090           375.000  LF   |       2.00000         750.00|       0.02000           7.50|       0.83000         311.25 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0500 2602-0000100            48.000  LF   |       2.00000          96.00|       0.02000           0.96|       1.10000          52.80 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       184,135.84|           $       302,439.88|           $       240,401.33 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - IMX-029-1(83)20--02-36 
                                          |                             |                             | 
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     Bid Order:  155                             Contract ID:  36-0291-083                   Primary County:  FREMONT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) U.050 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |U.S. ASPHALT CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2102-0425070          2079.300  TON  |      16.50000       34308.45|      20.50000       42625.65|      33.13000       68887.21 
  SPECIAL BACKFILL                        |                             |                             | 
0520 2102-2625000          7119.100  CY   |      10.50000       74750.55|      13.00000       92548.30|      10.49000       74679.36 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0530 2102-2713090          6934.600  CY   |       9.50000       65878.70|       9.00000       62411.40|       9.39000       65115.89 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0540 2105-8425015          7576.300  CY   |      12.00000       90915.60|      18.00000      136373.40|      13.25000      100385.98 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0560 2212-0475095            15.000  MILE |     400.00000        6000.00|     200.00000        3000.00|    1104.38000       16565.70 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0570 2212-5070310          1556.000  SY   |      70.00000      108920.00|      83.50000      129926.00|      92.22000      143494.32 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0580 2212-5070330            75.000  EACH |      85.00000        6375.00|     137.00000       10275.00|     151.30000       11347.50 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0590 2213-6745500             2.000  STA  |     500.00000        1000.00|    1200.00000        2400.00|    1325.26000        2650.52 
  REMOVAL OF CURB                         |                             |                             | 
0600 2213-8201050          1258.700  SY   |      23.50000       29579.45|      21.46000       27011.70|      27.33000       34400.27 
  BASE WIDENING, 5 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0610 2213-8201080          4101.400  SY   |      29.00000      118940.60|      34.22000      140349.91|      38.87000      159421.42 
  BASE WIDENING, 8 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0620 2214-5145150          4172.800  SY   |       2.00000        8345.60|       3.00000       12518.40|       2.82000       11767.30 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0630 2214-7450050           534.500  STA  |       7.00000        3741.50|      25.00000       13362.50|      66.26000       35415.97 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0640 2303-0031500          9280.600  TON  |      32.50000      301619.50|      32.33000      300041.80|      27.86000      258557.52 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0650 2303-0042500          3561.900  TON  |      39.50000      140695.05|      35.23000      125485.74|      39.61000      141086.86 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0660 2303-0043503          1705.800  TON  |      42.50000       72496.50|      40.60000       69255.48|      49.77000       84897.67 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0670 2303-0062500         18561.100  TON  |      37.75000      700681.53|      40.97000      760448.27|      36.61000      679521.87 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0680 2303-0063502          8775.200  TON  |      39.00000      342232.80|      42.11000      369523.67|      41.98000      368382.90 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
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     Bid Order:  155                             Contract ID:  36-0291-083                   Primary County:  FREMONT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) U.050 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |U.S. ASPHALT CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2303-0246422          1113.700  TON  |     444.00000      494482.80|     462.50000      515086.25|     542.01000      603636.54 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0700 2303-0247022          1398.200  TON  |     572.00000      799770.40|     597.50000      835424.50|     680.23000      951097.59 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0710 2303-6911000                    LUMP |    3500.00000        3500.00|    4000.00000        4000.00|    5521.92000        5521.92 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0720 2401-6750001                    LUMP |    1500.00000        1500.00|     500.00000         500.00|    1104.38000        1104.38 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0730 2416-0101036             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1104.38000        2208.76 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0740 2416-1541036            12.000  LF   |     275.00000        3300.00|     400.00000        4800.00|     441.75000        5301.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0750 2502-8212034         25204.000  LF   |      10.75000      270943.00|      10.50000      264642.00|      11.60000      292366.40 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0760 2502-8220196            98.000  EACH |     200.00000       19600.00|     200.00000       19600.00|     220.88000       21646.24 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0770 2505-4008120           552.000  LF   |       2.00000        1104.00|       2.00000        1104.00|       2.21000        1219.92 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0780 2505-6000111           724.000  LF   |      19.00000       13756.00|      19.00000       13756.00|      20.98000       15189.52 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0790 2505-6000121             8.000  EACH |    1850.00000       14800.00|    1800.00000       14400.00|    1987.89000       15903.12 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0800 2505-6000131             1.000  EACH |    1050.00000        1050.00|    1000.00000        1000.00|    1104.38000        1104.38 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0810 2510-6745850         15496.900  SY   |       5.50000       85232.95|       4.50000       69736.05|       6.63000      102744.45 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0830 2518-6910000             5.000  EACH |     100.00000         500.00|      93.00000         465.00|     102.71000         513.55 
  SAFETY CLOSURE                          |                             |                             | 
0840 2520-3350015             1.000  EACH |    3000.00000        3000.00|    3500.00000        3500.00|    3313.15000        3313.15 
  FIELD OFFICE                            |                             |                             | 
0850 2526-8285000                    LUMP |    7500.00000        7500.00|    7000.00000        7000.00|    7730.69000        7730.69 
  CONSTRUCTION SURVEY                     |                             |                             | 
0860 2527-9263109          1669.130  STA  |       8.20000       13686.87|       8.10000       13519.95|       8.95000       14938.71 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0870 2527-9263131           141.280  STA  |     150.00000       21192.00|     149.00000       21050.72|     164.55000       23247.62 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
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     Bid Order:  155                             Contract ID:  36-0291-083                   Primary County:  FREMONT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) U.050 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |U.S. ASPHALT CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0880 2527-9263137             8.000  EACH |      67.00000         536.00|      65.00000         520.00|      71.78000         574.24 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0890 2527-9263180          1048.120  STA  |      12.50000       13101.50|      12.25000       12839.47|      13.53000       14181.06 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0900 2527-9263190             8.000  EACH |      78.00000         624.00|      75.00000         600.00|      82.83000         662.64 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0910 2528-4983200           180.000  CDAY |     920.00000      165600.00|     907.00000      163260.00|    1001.68000      180302.40 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
0920 2528-8400048           200.000  LF   |      25.00000        5000.00|      24.20000        4840.00|      26.73000        5346.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0930 2528-8400157             8.000  EACH |    2400.00000       19200.00|    2700.00000       21600.00|    2595.30000       20762.40 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0940 2528-8445110                    LUMP |   45000.00000       45000.00|   49200.00000       49200.00|    9170.60000        9170.60 
  TRAFFIC CONTROL                         |                             |                             | 
0950 2529-2242304            24.000  EACH |     125.00000        3000.00|     120.00000        2880.00|     132.53000        3180.72 
  CD JOINT ASSEMBLY                       |                             |                             | 
0960 2533-4980005                    LUMP |  125000.00000      125000.00|  307632.80000      307632.80|  148585.95000      148585.95 
  MOBILIZATION                            |                             |                             | 
0970 2540-4480507         17032.000  LF   |       4.00000       68128.00|       3.53000       60122.96|       4.85000       82605.20 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
0980 2548-0000100           467.800  STA  |       5.00000        2339.00|       6.50000        3040.70|      11.21000        5244.04 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0990 2548-0000110           506.700  GAL  |       4.50000        2280.15|       9.00000        4560.30|      11.04000        5593.97 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
1000 2551-0000110             2.000  EACH |    1500.00000        3000.00|    1488.00000        2976.00|    1643.32000        3286.64 
  TEMP CRASH CUSHION                      |                             |                             | 
1010 2601-2633100            25.000  ACRE |      31.00000         775.00|      68.00000        1700.00|      49.70000        1242.50 
  MOWING                                  |                             |                             | 
1020 2601-2634100            12.000  ACRE |     700.00000        8400.00|     700.00000        8400.00|     700.00000        8400.00 
  MULCHING                                |                             |                             | 
1030 2601-2642100            12.000  ACRE |     250.00000        3000.00|     200.00000        2400.00|     270.57000        3246.84 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1040 2602-0000020          5939.600  LF   |       1.60000        9503.36|       2.05000       12176.18|       2.10000       12473.16 
  SILT FENCE                              |                             |                             | 
1050 2602-0000090          2375.800  LF   |       1.00000        2375.80|       0.03000          71.27|       0.83000        1971.91 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
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     Bid Order:  155                             Contract ID:  36-0291-083                   Primary County:  FREMONT 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) U.050 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |U.S. ASPHALT CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1060 2602-0000312           500.000  LF   |       2.60000        1300.00|       3.30000        1650.00|       2.32000        1160.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1070 2602-0000320           500.000  LF   |       3.00000        1500.00|       5.01000        2505.00|       3.81000        1905.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     4,343,061.66|           $     4,752,116.37|           $     4,835,261.47 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IMX-029-1(83)20--02-36 
                                          |                             |                             | 
1080 2317-7000120         24000.000  EACH |       1.00000       24000.00|       1.00000       24000.00|       1.00000       24000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        24,000.00|           $        24,000.00|           $        24,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,580,728.30|           $     6,097,488.35|           $     6,206,433.94 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $     5,940,728.30|           $     6,457,488.35 |          $     6,566,433.94 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  156  1 
 
     Bid  Order:  156                         Contract ID:  47-0593-707                 Primary County:  IDA 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    BLACKTOP SERVICE CO. & SUBSID. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/17/11 
 
 
        Project:  MP-059-3(707)141--76-47 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  IDA                Prj Awd Amt: $87,055.97 
          Route:  U.S. 59 
       Location:  IN THE CITY OF HOLSTEIN, AT THE INTERSECTION 
                  WITH 2ND ST. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $     87,055.97     100.00  % 
   2   BA300          BARKLEY ASPHALT, INC.                                                      $     98,561.00     113.21  % 
   3   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $    106,823.30     122.70  % 
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     Bid Order:  156                             Contract ID:  47-0593-707                   Primary County:  IDA 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL041               |(   2  ) BA300               |(   3  ) O.053 
                                          |BLACKTOP SERVICE CO. & SUBSI |BARKLEY ASPHALT, INC.        |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-0475095             0.100  MILE |    2500.00000         250.00|    5000.00000         500.00|   13000.00000        1300.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0020 2212-5075001             1.000  TON  |     250.00000         250.00|     500.00000         500.00|     500.00000         500.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0030 2214-5145150          3200.000  SY   |       3.00000        9600.00|       3.10000        9920.00|       5.00000       16000.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0042500           274.100  TON  |      75.15000       20598.62|      69.00000       18912.90|      75.00000       20557.50 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0043504           261.000  TON  |      80.69000       21060.09|      69.00000       18009.00|      85.00000       22185.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0060 2303-0247022            32.100  TON  |     610.00000       19581.00|     725.00000       23272.50|     600.00000       19260.00 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0070 2435-0600010             1.000  EACH |    1500.00000        1500.00|    1250.00000        1250.00|    1500.00000        1500.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0080 2527-9263109            62.760  STA  |      38.50000        2416.26|      35.00000        2196.60|      80.00000        5020.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2528-8445110                    LUMP |    6000.00000        6000.00|    6000.00000        6000.00|    8500.00000        8500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    5800.00000        5800.00|   18000.00000       18000.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        87,055.97|           $        98,561.00|           $       106,823.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        87,055.97|           $        98,561.00|           $       106,823.30 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
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     Bid  Order:  157                         Contract ID:  50-0064-160                 Primary County:  JASPER 
   Letting Date:  110315     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/11/11 
 
 
        Project:  STP-006-4(160)--2C-50 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  JASPER             Prj Awd Amt: $1,212,989.15 
          Route:  U.S. 6 
       Location:  FROM W. 4TH ST. E. TO E. 14TH ST. IN NEWTON. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      MANATT'S, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  1,212,989.15     100.00  % 
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     Bid Order:  157                             Contract ID:  50-0064-160                   Primary County:  JASPER 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           160.000  TON  |      50.00000        8000.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2713070           100.000  CY   |      55.00000        5500.00|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005            50.000  CY   |      60.00000        3000.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2212-0475095             1.200  MILE |    2500.00000        3000.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0050 2212-5070310           484.000  SY   |     135.00000       65340.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0060 2212-5070330            82.000  EACH |     200.00000       16400.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0070 2212-5075001            55.000  TON  |     200.00000       11000.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0080 2213-6745500             2.400  STA  |    1785.00000        4284.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0090 2214-5145150         25671.000  SY   |       3.35000       85997.85|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2301-1033080           346.000  SY   |      60.00000       20760.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2301-6911722                    LUMP |     500.00000         500.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0120 2303-0032500          2617.000  TON  |      56.00000      146552.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0130 2303-0033500          2950.000  TON  |      58.00000      171100.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0140 2303-0245828           335.000  TON  |     550.00000      184250.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0150 2303-6911000                    LUMP |    9075.00000        9075.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0160 2435-0250100             3.000  EACH |    4080.00000       12240.00|                             | 
  INTAKE, SW-501                          |                             |                             | 
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     Bid Order:  157                             Contract ID:  50-0064-160                   Primary County:  JASPER 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0250500             8.000  EACH |    6460.00000       51680.00|                             | 
  INTAKE, SW-505                          |                             |                             | 
0180 2435-0250600             1.000  EACH |    7990.00000        7990.00|                             | 
  INTAKE, SW-506                          |                             |                             | 
0190 2435-0250700             1.000  EACH |    3888.75000        3888.75|                             | 
  INTAKE, SW-507                          |                             |                             | 
0200 2435-0600010            19.000  EACH |     700.00000       13300.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0210 2435-0600110             4.000  EACH |    1372.50000        5490.00|                             | 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0220 2503-0114215           272.000  LF   |      95.00000       25840.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0230 2510-6745850           559.000  SY   |      25.00000       13975.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2510-6750600             9.000  EACH |    1083.75000        9753.75|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0250 2511-6745900           498.000  SY   |      19.80000        9860.40|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0260 2511-7526004            16.000  SY   |      50.00000         800.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0270 2511-7526006           468.000  SY   |      50.00000       23400.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2511-7528100           704.000  SF   |      27.00000       19008.00|                             | 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0290 2512-1725256           765.000  LF   |      27.00000       20655.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0300 2515-2475007           117.000  SY   |      45.00000        5265.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0310 2515-6745600           135.000  SY   |      20.00000        2700.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0320 2518-6910000             5.000  EACH |     100.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0330 2525-0000200            10.000  EACH |    1100.00000       11000.00|                             | 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0340 2527-9263109           378.000  STA  |      19.80000        7484.40|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  157                             Contract ID:  50-0064-160                   Primary County:  JASPER 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2527-9263112            26.000  STA  |     143.00000        3718.00|                             | 
  PAINTED PAVEMENT MARKINGS, HIGHBUILD    |                             |                             | 
  WATERBORNE                              |                             |                             | 
0360 2527-9263137            45.000  EACH |      88.00000        3960.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0370 2527-9270111            26.000  STA  |     104.50000        2717.00|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0380 2528-8445110                    LUMP |   21350.00000       21350.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2528-8445113           210.000  EACH |     295.00000       61950.00|                             | 
  FLAGGERS                                |                             |                             | 
0400 2529-2242320            10.000  EACH |     200.00000        2000.00|                             | 
  CT JOINT                                |                             |                             | 
0410 2533-4980005                    LUMP |  108525.00000      108525.00|                             | 
  MOBILIZATION                            |                             |                             | 
0420 2554-0114004            80.000  LF   |      93.50000        7480.00|                             | 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0430 2554-0202200             2.000  EACH |     400.00000         800.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 4-INCH |                             |                             | 
  90 DEGREE BEND                          |                             |                             | 
0440 2554-0204107             3.000  EACH |    2500.00000        7500.00|                             | 
  WATER SERVICE STUB, COPPER, 3/4 IN.     |                             |                             | 
0450 2554-0208008             2.000  EACH |    2200.00000        4400.00|                             | 
  TAPPING VALVE ASSEMBLY, 8 IN.           |                             |                             | 
0460 2601-2636044             0.100  ACRE |   20000.00000        2000.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $     1,205,989.15|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0470 2317-7000120          7000.000  EACH |       1.00000        7000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         7,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,212,989.15|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  158  1 
 
     Bid  Order:  158                         Contract ID:  55-C055-114                 Primary County:  KOSSUTH 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/01/11 
 
 
        Project:  STP-S-C055(114)--5E-55                                 Project:  FM-C055(115)--55-55 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING 
         County:  KOSSUTH            Prj Awd Amt: $488,446.14             County:  KOSSUTH            Prj Awd Amt: $75,989.57 
          Route:  P66                                                      Route:  325TH STREET 
       Location:  B-14 N. 3.0 MILES TO TO A-42                          Location:  TITONKA TO P-66 
 
 
        Project:  FM-C055(135)--55-55                                    Project:  FM-C055(136)--55-55 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING 
         County:  KOSSUTH            Prj Awd Amt: $606,546.88             County:  KOSSUTH            Prj Awd Amt: $62,470.03 
          Route:  P60                                                      Route:  R14 
       Location:  US 18 N 5 MI                                          Location:  MAIN ST. OF WESLEY NORTH TO US #18 
 
 
 
        Project:  LFM-RS801--7X-55                                       Project:  LFM-RS904--7X-55 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING 
         County:  KOSSUTH            Prj Awd Amt: $396,586.55             County:  KOSSUTH            Prj Awd Amt: $115,406.98 
          Route:  P44                                                      Route:  B20 
       Location:  B19 N. 3 MI. TO B14                                   Location:  R-14 TO COUNTY LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $  1,745,446.15     100.00  % 
   2   MA810          MATHY CONSTRUCTION CO.                                                     $  1,785,043.35     102.26  % 
   3   MA225          MANATT'S, INC.                                                             $  1,817,550.58     104.13  % 
   4   DU122          DUININCK, INC.                                                             $  1,918,493.85     109.91  % 
   5   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  1,925,488.57     110.31  % 
   6   CE351          CENTRAL SPECIALTIES INC.                                                   $  1,949,548.39     111.69  % 
   7   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  2,044,106.57     117.11  % 
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     Bid Order:  158                             Contract ID:  55-C055-114                   Primary County:  KOSSUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) MA225 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - STP-S-C055(114)--5E-55 
                                          |                             |                             | 
0010 2121-7425020          2100.000  TON  |      15.23000       31983.00|      15.70000       32970.00|      16.30000       34230.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             2.867  MILE |    1364.00000        3910.59|     150.00000         430.05|     100.00000         286.70 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           500.000  SY   |       4.28000        2140.00|       5.10000        2550.00|       6.00000        3000.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0023500          7235.000  TON  |      28.64000      207210.40|      24.01000      173712.35|      25.83000      186880.05 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0050 2303-0245828           506.000  TON  |     451.91000      228666.46|     497.63000      251800.78|     497.00000      251482.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2303-6911000                    LUMP |     480.00000         480.00|     300.00000         300.00|     500.00000         500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2527-9263109           435.300  STA  |       7.64000        3325.69|       7.64000        3325.69|       8.75000        3808.88 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2528-8445110                    LUMP |    2980.00000        2980.00|    2400.00000        2400.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |    4800.00000        4800.00|    2790.00000        2790.00|    9700.00000        9700.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       488,446.14|           $       473,228.87|           $       495,837.63 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - FM-C055(115)--55-55 
                                          |                             |                             | 
0110 2121-7425020           210.000  TON  |      17.17000        3605.70|      15.70000        3297.00|      20.80000        4368.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0120 2212-0475095             0.639  MILE |     660.00000         421.74|     150.00000          95.85|     100.00000          63.90 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0130 2214-5145150           400.000  SY   |       4.63000        1852.00|       5.10000        2040.00|       6.00000        2400.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2303-0023500          1045.000  TON  |      31.73000       33157.85|      24.01000       25090.45|      25.85000       27013.25 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0150 2303-0245828            73.000  TON  |     451.91000       32989.43|     497.63000       36326.99|     497.00000       36281.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
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     Bid Order:  158                             Contract ID:  55-C055-114                   Primary County:  KOSSUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) MA225 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2303-6911000                    LUMP |     100.00000         100.00|     300.00000         300.00|     100.00000         100.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0170 2527-9263109            80.870  STA  |       7.64000         617.85|       7.64000         617.85|       8.75000         707.61 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0180 2528-8445110                    LUMP |    1070.00000        1070.00|    1800.00000        1800.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0200 2533-4980005                    LUMP |     700.00000         700.00|    2300.00000        2300.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        75,989.57|           $        73,343.14|           $        75,908.76 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - FM-C055(135)--55-55 
                                          |                             |                             | 
0210 2121-7425020          3500.000  TON  |      14.95000       52325.00|      15.70000       54950.00|      16.30000       57050.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0220 2212-0475095             4.955  MILE |     144.00000         713.52|     150.00000         743.25|     100.00000         495.50 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0230 2212-5070310           125.000  SY   |      37.15000        4643.75|     118.00000       14750.00|      50.00000        6250.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0235 2212-5070330             2.000  EACH |     200.00000         400.00|     150.00000         300.00|     100.00000         200.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0240 2214-5145150           505.000  SY   |       4.27000        2156.35|       5.10000        2575.50|       6.00000        3030.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0250 2303-0023500          9540.000  TON  |      23.62000      225334.80|      24.01000      229055.40|      22.83000      217798.20 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0260 2303-0245828           668.000  TON  |     451.91000      301875.88|     497.63000      332416.84|     497.00000      331996.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0270 2303-6911000                    LUMP |     530.00000         530.00|     300.00000         300.00|     400.00000         400.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0280 2527-9263109           706.490  STA  |       7.64000        5397.58|       7.64000        5397.58|       8.75000        6181.79 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2528-8445110                    LUMP |    3890.00000        3890.00|    3000.00000        3000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  158                             Contract ID:  55-C055-114                   Primary County:  KOSSUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) MA225 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2533-4980005                    LUMP |    6330.00000        6330.00|    6450.00000        6450.00|    9700.00000        9700.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       606,546.88|           $       652,888.57|           $       640,051.49 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS - FM-C055(136)--55-55 
                                          |                             |                             | 
0320 2121-7425020           350.000  TON  |      16.87000        5904.50|      15.70000        5495.00|      19.80000        6930.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0330 2212-0475095             0.507  MILE |     560.00000         283.92|     150.00000          76.05|     100.00000          50.70 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0340 2214-5145150           244.000  SY   |       4.32000        1054.08|       5.10000        1244.40|       6.00000        1464.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0350 2303-0023500           834.000  TON  |      30.26000       25236.84|      24.01000       20024.34|      27.91000       23276.94 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0360 2303-0245828            58.000  TON  |     451.91000       26210.78|     497.63000       28862.54|     497.00000       28826.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0370 2303-6911000                    LUMP |      80.00000          80.00|     300.00000         300.00|     100.00000         100.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0380 2527-9263109            81.140  STA  |       7.64000         619.91|       7.64000         619.91|       8.75000         709.98 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0390 2528-8445110                    LUMP |    1055.00000        1055.00|    2700.00000        2700.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0410 2533-4980005                    LUMP |     550.00000         550.00|    2300.00000        2300.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        62,470.03|           $        63,097.24|           $        66,332.62 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS - LFM-RS801--7X-55 
                                          |                             |                             | 
0420 2115-0100000           123.000  CY   |      34.72000        4270.56|      42.00000        5166.00|      35.60000        4378.80 
  MODIFIED SUBBASE                        |                             |                             | 
0430 2121-7425020          2100.000  TON  |      15.23000       31983.00|      15.70000       32970.00|      16.30000       34230.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0440 2123-7450000             4.500  STA  |     150.00000         675.00|     185.00000         832.50|     150.00000         675.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0450 2212-0475095             2.977  MILE |     500.00000        1488.50|     150.00000         446.55|     100.00000         297.70 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
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     Bid Order:  158                             Contract ID:  55-C055-114                   Primary County:  KOSSUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) MA225 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0460 2214-5145150          1089.000  SY   |       4.17000        4541.13|       5.10000        5553.90|       6.00000        6534.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0470 2303-0023500          5968.000  TON  |      25.44000      151825.92|      24.01000      143291.68|      24.13000      144007.84 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0480 2303-0245828           418.000  TON  |     451.91000      188898.38|     497.63000      208009.34|     497.00000      207746.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0490 2303-6911000                    LUMP |     400.00000         400.00|     300.00000         300.00|     300.00000         300.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0500 2527-9263109           532.600  STA  |       7.64000        4069.06|       7.64000        4069.06|       8.75000        4660.25 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0510 2527-9263137             2.000  EACH |      50.00000         100.00|      50.00000         100.00|     200.00000         400.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0520 2528-8445110                    LUMP |    2900.00000        2900.00|    2700.00000        2700.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0530 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0540 2533-4980005                    LUMP |    3960.00000        3960.00|    3360.00000        3360.00|    9700.00000        9700.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       396,586.55|           $       408,274.03|           $       417,904.59 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS - LFM-RS904--7X-55 
                                          |                             |                             | 
0550 2121-7425020           700.000  TON  |      15.69000       10983.00|      15.70000       10990.00|      17.80000       12460.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0560 2212-0475095             0.989  MILE |     290.00000         286.81|     150.00000         148.35|     100.00000          98.90 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0570 2214-5145150           244.000  SY   |       5.75000        1403.00|       5.10000        1244.40|       6.00000        1464.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0580 2303-0023500          1613.000  TON  |      29.07000       46889.91|      24.01000       38728.13|      27.91000       45018.83 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0590 2303-0245828           113.000  TON  |     451.91000       51065.83|     497.63000       56232.19|     497.00000       56161.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0600 2303-6911000                    LUMP |     130.00000         130.00|     300.00000         300.00|     200.00000         200.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
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     Bid Order:  158                             Contract ID:  55-C055-114                   Primary County:  KOSSUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) MA225 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0610 2527-9263109           130.030  STA  |       7.64000         993.43|       7.64000         993.43|       8.75000        1137.76 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0620 2528-8445110                    LUMP |    1110.00000        1110.00|    1800.00000        1800.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0630 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0640 2533-4980005                    LUMP |    1070.00000        1070.00|    2300.00000        2300.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       115,406.98|           $       114,211.50|           $       121,515.49 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,745,446.15|           $     1,785,043.35|           $     1,817,550.58 
==================================================================================================================================== 
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     Bid Order:  158                             Contract ID:  55-C055-114                   Primary County:  KOSSUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) O.053               |(   6  ) CE351 
                                          |DUININCK, INC.               |OMG MIDWEST D/B/A TRI-STATE  |CENTRAL SPECIALTIES INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - STP-S-C055(114)--5E-55 
                                          |                             |                             | 
0010 2121-7425020          2100.000  TON  |      15.70000       32970.00|      16.39000       34419.00|      15.70000       32970.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             2.867  MILE |     366.00000        1049.32|     364.06000        1043.76|    1000.00000        2867.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           500.000  SY   |       8.00000        4000.00|       5.66000        2830.00|       4.00000        2000.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0023500          7235.000  TON  |      27.00000      195345.00|      26.63000      192668.05|      28.81000      208440.35 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0050 2303-0245828           506.000  TON  |     495.00000      250470.00|     520.01000      263125.06|     500.00000      253000.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2303-6911000                    LUMP |     900.00000         900.00|    2895.26000        2895.26|     100.00000         100.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2527-9263109           435.300  STA  |       7.64000        3325.69|       7.97000        3469.34|       8.75000        3808.88 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2528-8445110                    LUMP |    2500.00000        2500.00|    3175.54000        3175.54|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |   32009.00000       32009.00|    8367.34000        8367.34|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       525,519.01|           $       514,943.35|           $       533,636.23 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - FM-C055(115)--55-55 
                                          |                             |                             | 
0110 2121-7425020           210.000  TON  |      15.70000        3297.00|      16.39000        3441.90|      15.70000        3297.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0120 2212-0475095             0.639  MILE |     366.00000         233.87|     364.06000         232.63|    1000.00000         639.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0130 2214-5145150           400.000  SY   |       8.00000        3200.00|       8.00000        3200.00|       4.00000        1600.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2303-0023500          1045.000  TON  |      30.00000       31350.00|      43.85000       45823.25|      30.83000       32217.35 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0150 2303-0245828            73.000  TON  |     495.00000       36135.00|     520.01000       37960.73|     500.00000       36500.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
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     Bid Order:  158                             Contract ID:  55-C055-114                   Primary County:  KOSSUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) O.053               |(   6  ) CE351 
                                          |DUININCK, INC.               |OMG MIDWEST D/B/A TRI-STATE  |CENTRAL SPECIALTIES INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2303-6911000                    LUMP |     300.00000         300.00|     965.09000         965.09|     100.00000         100.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0170 2527-9263109            80.870  STA  |       7.64000         617.85|       9.19000         743.20|       8.75000         707.61 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0180 2528-8445110                    LUMP |    1000.00000        1000.00|    1600.54000        1600.54|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0200 2533-4980005                    LUMP |    4600.00000        4600.00|    5768.64000        5768.64|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        82,208.72|           $       101,210.98|           $        81,535.96 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - FM-C055(135)--55-55 
                                          |                             |                             | 
0210 2121-7425020          3500.000  TON  |      15.70000       54950.00|      16.39000       57365.00|      15.70000       54950.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0220 2212-0475095             4.955  MILE |     366.00000        1813.53|     364.06000        1803.92|    1000.00000        4955.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0230 2212-5070310           125.000  SY   |     118.00000       14750.00|     115.50000       14437.50|     118.00000       14750.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0235 2212-5070330             2.000  EACH |     150.00000         300.00|     157.50000         315.00|     150.00000         300.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0240 2214-5145150           505.000  SY   |       8.00000        4040.00|       8.00000        4040.00|       4.00000        2020.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0250 2303-0023500          9540.000  TON  |      22.00000      209880.00|      22.03000      210166.20|      25.64000      244605.60 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0260 2303-0245828           668.000  TON  |     495.00000      330660.00|     520.01000      347366.68|     500.00000      334000.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0270 2303-6911000                    LUMP |     900.00000         900.00|    3837.01000        3837.01|     100.00000         100.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0280 2527-9263109           706.490  STA  |       7.64000        5397.58|       7.97000        5630.73|       8.75000        6181.79 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2528-8445110                    LUMP |    3250.00000        3250.00|    3963.04000        3963.04|    3250.00000        3250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 158  9 
 
     Bid Order:  158                             Contract ID:  55-C055-114                   Primary County:  KOSSUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) O.053               |(   6  ) CE351 
                                          |DUININCK, INC.               |OMG MIDWEST D/B/A TRI-STATE  |CENTRAL SPECIALTIES INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2533-4980005                    LUMP |   41154.00000       41154.00|    6962.81000        6962.81|   32000.00000       32000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       670,045.11|           $       658,837.89|           $       700,062.39 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS - FM-C055(136)--55-55 
                                          |                             |                             | 
0320 2121-7425020           350.000  TON  |      15.70000        5495.00|      16.33000        5715.50|      15.70000        5495.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0330 2212-0475095             0.507  MILE |     366.00000         185.56|     361.86000         183.46|    1000.00000         507.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0340 2214-5145150           244.000  SY   |       8.00000        1952.00|       7.95000        1939.80|       4.00000         976.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0350 2303-0023500           834.000  TON  |      31.00000       25854.00|      38.43000       32050.62|      29.61000       24694.74 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0360 2303-0245828            58.000  TON  |     495.00000       28710.00|     516.87000       29978.46|     500.00000       29000.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0370 2303-6911000                    LUMP |     300.00000         300.00|     959.25000         959.25|     100.00000         100.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0380 2527-9263109            81.140  STA  |       7.64000         619.91|       7.98000         647.50|       8.75000         709.98 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0390 2528-8445110                    LUMP |    1000.00000        1000.00|    1590.86000        1590.86|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0410 2533-4980005                    LUMP |    3430.00000        3430.00|    5766.81000        5766.81|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        69,021.47|           $        80,307.26|           $        66,957.72 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS - LFM-RS801--7X-55 
                                          |                             |                             | 
0420 2115-0100000           123.000  CY   |      42.00000        5166.00|      43.68000        5372.64|      42.00000        5166.00 
  MODIFIED SUBBASE                        |                             |                             | 
0430 2121-7425020          2100.000  TON  |      15.70000       32970.00|      16.33000       34293.00|      15.70000       32970.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0440 2123-7450000             4.500  STA  |     185.00000         832.50|     192.40000         865.80|     185.00000         832.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0450 2212-0475095             2.977  MILE |     366.00000        1089.58|     361.86000        1077.26|    1000.00000        2977.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
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     Bid Order:  158                             Contract ID:  55-C055-114                   Primary County:  KOSSUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) O.053               |(   6  ) CE351 
                                          |DUININCK, INC.               |OMG MIDWEST D/B/A TRI-STATE  |CENTRAL SPECIALTIES INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0460 2214-5145150          1089.000  SY   |       8.00000        8712.00|       7.95000        8657.55|       4.00000        4356.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0470 2303-0023500          5968.000  TON  |      25.00000      149200.00|      24.46000      145977.28|      25.92000      154690.56 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0480 2303-0245828           418.000  TON  |     495.00000      206910.00|     516.87000      216051.66|     500.00000      209000.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0490 2303-6911000                    LUMP |     900.00000         900.00|    2398.13000        2398.13|     100.00000         100.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0500 2527-9263109           532.600  STA  |       7.64000        4069.06|       7.98000        4250.15|       8.75000        4660.25 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0510 2527-9263137             2.000  EACH |      50.00000         100.00|      52.37000         104.74|     100.00000         200.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0520 2528-8445110                    LUMP |    2500.00000        2500.00|    3156.34000        3156.34|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0530 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0540 2533-4980005                    LUMP |   26293.00000       26293.00|    6869.21000        6869.21|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       440,217.14|           $       430,548.76|           $       438,927.31 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS - LFM-RS904--7X-55 
                                          |                             |                             | 
0550 2121-7425020           700.000  TON  |      15.70000       10990.00|      16.33000       11431.00|      15.70000       10990.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0560 2212-0475095             0.989  MILE |     366.00000         361.97|     361.86000         357.88|    1000.00000         989.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0570 2214-5145150           244.000  SY   |       8.00000        1952.00|       7.95000        1939.80|       4.00000         976.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0580 2303-0023500          1613.000  TON  |      32.00000       51616.00|      33.55000       54116.15|      30.54000       49261.02 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0590 2303-0245828           113.000  TON  |     495.00000       55935.00|     516.87000       58406.31|     500.00000       56500.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0600 2303-6911000                    LUMP |     300.00000         300.00|    1438.88000        1438.88|     100.00000         100.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
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     Bid Order:  158                             Contract ID:  55-C055-114                   Primary County:  KOSSUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) O.053               |(   6  ) CE351 
                                          |DUININCK, INC.               |OMG MIDWEST D/B/A TRI-STATE  |CENTRAL SPECIALTIES INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0610 2527-9263109           130.030  STA  |       7.64000         993.43|       7.98000        1037.64|       8.75000        1137.76 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0620 2528-8445110                    LUMP |    1000.00000        1000.00|    1590.86000        1590.86|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0630 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0640 2533-4980005                    LUMP |    6859.00000        6859.00|    7846.81000        7846.81|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       131,482.40|           $       139,640.33|           $       128,428.78 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,918,493.85|           $     1,925,488.57|           $     1,949,548.39 
==================================================================================================================================== 
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     Bid Order:  158                             Contract ID:  55-C055-114                   Primary County:  KOSSUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - STP-S-C055(114)--5E-55 
                                          |                             |                             | 
0010 2121-7425020          2100.000  TON  |      15.85000       33285.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             2.867  MILE |     450.00000        1290.15|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           500.000  SY   |       6.80000        3400.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0023500          7235.000  TON  |      30.29000      219148.15|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0050 2303-0245828           506.000  TON  |     495.00000      250470.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2303-6911000                    LUMP |     500.00000         500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2527-9263109           435.300  STA  |       7.64000        3325.69|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            10.000  EACH |     295.00000        2950.00|                             | 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |   25526.50000       25526.50|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       542,395.49|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - FM-C055(115)--55-55 
                                          |                             |                             | 
0110 2121-7425020           210.000  TON  |      15.85000        3328.50|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0120 2212-0475095             0.639  MILE |     450.00000         287.55|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0130 2214-5145150           400.000  SY   |       6.80000        2720.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2303-0023500          1045.000  TON  |      28.79000       30085.55|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0150 2303-0245828            73.000  TON  |     495.00000       36135.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
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     Bid Order:  158                             Contract ID:  55-C055-114                   Primary County:  KOSSUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2303-6911000                    LUMP |     500.00000         500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0170 2527-9263109            80.870  STA  |       7.64000         617.85|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0180 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113             5.000  EACH |     295.00000        1475.00|                             | 
  FLAGGERS                                |                             |                             | 
0200 2533-4980005                    LUMP |   25526.50000       25526.50|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       101,675.95|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - FM-C055(135)--55-55 
                                          |                             |                             | 
0210 2121-7425020          3500.000  TON  |      15.85000       55475.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0220 2212-0475095             4.955  MILE |     450.00000        2229.75|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0230 2212-5070310           125.000  SY   |     118.00000       14750.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0235 2212-5070330             2.000  EACH |     150.00000         300.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0240 2214-5145150           505.000  SY   |       6.80000        3434.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0250 2303-0023500          9540.000  TON  |      27.79000      265116.60|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0260 2303-0245828           668.000  TON  |     495.00000      330660.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0270 2303-6911000                    LUMP |    1000.00000        1000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0280 2527-9263109           706.490  STA  |       7.64000        5397.58|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2528-8445110                    LUMP |    3250.00000        3250.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2528-8445113            10.000  EACH |     295.00000        2950.00|                             | 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  158                             Contract ID:  55-C055-114                   Primary County:  KOSSUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2533-4980005                    LUMP |   25526.50000       25526.50|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       710,089.43|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS - FM-C055(136)--55-55 
                                          |                             |                             | 
0320 2121-7425020           350.000  TON  |      15.85000        5547.50|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0330 2212-0475095             0.507  MILE |     450.00000         228.15|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0340 2214-5145150           244.000  SY   |       6.80000        1659.20|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0350 2303-0023500           834.000  TON  |      28.79000       24010.86|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0360 2303-0245828            58.000  TON  |     495.00000       28710.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0370 2303-6911000                    LUMP |     500.00000         500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0380 2527-9263109            81.140  STA  |       7.64000         619.91|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0390 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2528-8445113             5.000  EACH |     295.00000        1475.00|                             | 
  FLAGGERS                                |                             |                             | 
0410 2533-4980005                    LUMP |   25526.50000       25526.50|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        89,277.12|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS - LFM-RS801--7X-55 
                                          |                             |                             | 
0420 2115-0100000           123.000  CY   |      45.00000        5535.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0430 2121-7425020          2100.000  TON  |      15.85000       33285.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0440 2123-7450000             4.500  STA  |     190.00000         855.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0450 2212-0475095             2.977  MILE |     450.00000        1339.65|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
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     Bid Order:  158                             Contract ID:  55-C055-114                   Primary County:  KOSSUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0460 2214-5145150          1089.000  SY   |       6.80000        7405.20|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0470 2303-0023500          5968.000  TON  |      27.79000      165850.72|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0480 2303-0245828           418.000  TON  |     495.00000      206910.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0490 2303-6911000                    LUMP |     750.00000         750.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0500 2527-9263109           532.600  STA  |       7.64000        4069.06|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0510 2527-9263137             2.000  EACH |      50.00000         100.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0520 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0530 2528-8445113             5.000  EACH |     295.00000        1475.00|                             | 
  FLAGGERS                                |                             |                             | 
0540 2533-4980005                    LUMP |   25526.50000       25526.50|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       455,601.13|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS - LFM-RS904--7X-55 
                                          |                             |                             | 
0550 2121-7425020           700.000  TON  |      15.85000       11095.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0560 2212-0475095             0.989  MILE |     450.00000         445.05|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0570 2214-5145150           244.000  SY   |       6.80000        1659.20|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0580 2303-0023500          1613.000  TON  |      28.79000       46438.27|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0590 2303-0245828           113.000  TON  |     495.00000       55935.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0600 2303-6911000                    LUMP |     500.00000         500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
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     Bid Order:  158                             Contract ID:  55-C055-114                   Primary County:  KOSSUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0610 2527-9263109           130.030  STA  |       7.64000         993.43|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0620 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0630 2528-8445113             5.000  EACH |     295.00000        1475.00|                             | 
  FLAGGERS                                |                             |                             | 
0640 2533-4980005                    LUMP |   25526.50000       25526.50|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       145,067.45|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,044,106.57|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  159  1 
 
     Bid  Order:  159                         Contract ID:  60-0091-039                 Primary County:  LYON 
   Letting Date:  110315     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   80 WORK DAYS      Late Start Date:  06/06/11 
 
 
        Project:  STP-009-1(39)--2C-60 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  LYON               Prj Awd Amt: $1,867,558.55 
          Route:  IOWA 9 
       Location:  FROM SOUTH DAKOTA STATE LINE E. TO 
                  WCL OF LARCHWOOD 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      OMG MIDWEST, INC., D/B/A TRI-STATE PAVING 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  1,867,558.55     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,965,971.56     105.26  % 
   3   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  1,985,475.91     106.31  % 
   4   DU122          DUININCK, INC.                                                             $  2,010,249.61     107.64  % 
   5   MY040          MYRL & ROY'S PAVING, INC.                                                  $  2,064,794.64     110.56  % 
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     Bid Order:  159                             Contract ID:  60-0091-039                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) KN036 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           518.000  CY   |      19.75000       10230.50|      19.50000       10101.00|      19.50000       10101.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2102-2713070            79.000  CY   |      25.20000        1990.80|      40.00000        3160.00|      30.00000        2370.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2115-0100000            57.800  CY   |      55.00000        3179.00|      60.00000        3468.00|      66.40000        3837.92 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020           994.100  TON  |      17.00000       16899.70|      35.79000       35578.84|      24.84000       24693.44 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500060           346.800  SY   |      36.00000       12484.80|      30.83000       10691.84|      30.03000       10414.40 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0060 2122-7450080           355.500  SY   |      38.50000       13686.75|      41.03000       14586.17|      75.00000       26662.50 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0070 2212-0475095             4.100  MILE |     400.00000        1640.00|     350.00000        1435.00|     200.00000         820.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2212-5070310          1895.500  SY   |      72.00000      136476.00|      67.00000      126998.50|      67.00000      126998.50 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0090 2212-5070330           235.000  EACH |     125.00000       29375.00|     118.00000       27730.00|     118.00000       27730.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0100 2212-5075001            20.500  TON  |     120.00000        2460.00|     200.00000        4100.00|     155.00000        3177.50 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0110 2213-2713300          2617.300  CY   |      13.75000       35987.88|      12.90000       33763.17|      18.91000       49493.14 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2213-8200000          5124.300  TON  |      26.50000      135793.95|      30.61000      156854.82|      32.87000      168435.74 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0130 2214-5145150         57254.100  SY   |       1.55000       88743.86|       1.82000      104202.46|       1.58000       90461.48 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2301-0690250           497.800  SY   |     175.00000       87115.00|     187.25000       93213.05|     195.00000       97071.00 
  BRIDGE APPROACH, RK-25                  |                             |                             | 
0150 2303-0042500          6299.300  TON  |      27.00000      170081.10|      27.73000      174679.59|      25.93000      163340.85 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0160 2303-0043504          6249.900  TON  |      27.00000      168747.30|      29.70000      185622.03|      26.04000      162747.40 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
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     Bid Order:  159                             Contract ID:  60-0091-039                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) KN036 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0245828           305.400  TON  |     475.00000      145065.00|     490.00000      149646.00|     508.91000      155421.11 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0180 2303-0246422           753.600  TON  |     475.00000      357960.00|     490.00000      369264.00|     508.91000      383514.58 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0190 2303-6911000                    LUMP |    7000.00000        7000.00|    2000.00000        2000.00|    1040.00000        1040.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0200 2401-6745650                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0210 2416-0100048             2.000  EACH |    2100.00000        4200.00|    2100.00000        4200.00|    2100.00000        4200.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0220 2416-1180048            24.000  LF   |     210.00000        5040.00|     210.00000        5040.00|     210.00000        5040.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2417-1040018            12.000  LF   |      50.00000         600.00|      48.00000         576.00|      48.00000         576.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0240 2502-8212034         20210.000  LF   |       5.80000      117218.00|       5.75000      116207.50|       5.75000      116207.50 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2502-8220196            80.000  EACH |     170.00000       13600.00|     170.00000       13600.00|     170.00000       13600.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0260 2505-4008120           300.000  LF   |       6.00000        1800.00|       6.00000        1800.00|       7.00000        2100.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0270 2505-4008300           100.000  LF   |      25.00000        2500.00|      24.95000        2495.00|      23.00000        2300.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0280 2505-4008400             4.000  EACH |    1500.00000        6000.00|    1450.00000        5800.00|    1750.00000        7000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0290 2505-4021010             4.000  EACH |     350.00000        1400.00|     300.00000        1200.00|     450.00000        1800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0300 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1850.00000        7400.00|    2375.00000        9500.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0310 2507-3250005            22.000  SY   |       5.00000         110.00|       5.00000         110.00|       5.00000         110.00 
  ENGINEERING FABRIC                      |                             |                             | 
0320 2507-8029000            24.000  TON  |      25.00000         600.00|      25.00000         600.00|      25.00000         600.00 
  EROSION STONE                           |                             |                             | 
0330 2510-6745850           373.300  SY   |      15.00000        5599.50|      28.50000       10639.05|      30.00000       11199.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0340 2527-9263109          2011.660  STA  |      11.75000       23637.01|      16.50000       33192.39|      11.75000       23637.01 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  159                             Contract ID:  60-0091-039                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) KN036 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2527-9263180            69.200  STA  |      50.00000        3460.00|      30.00000        2076.00|      45.00000        3114.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0360 2528-8400048           800.000  LF   |      11.60000        9280.00|      11.55000        9240.00|      11.55000        9240.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0370 2528-8400157             2.000  EACH |    4000.00000        8000.00|    4000.00000        8000.00|    4000.00000        8000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0380 2528-8400256             1.000  EACH |    7000.00000        7000.00|    7000.00000        7000.00|    4850.00000        4850.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0390 2528-8445110                    LUMP |   24000.00000       24000.00|   12800.00000       12800.00|   17100.00000       17100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2528-8445113           240.000  EACH |     295.00000       70800.00|     295.00000       70800.00|     295.00000       70800.00 
  FLAGGERS                                |                             |                             | 
0410 2528-8445115            80.000  EACH |     445.00000       35600.00|     445.00000       35600.00|     445.00000       35600.00 
  PILOT CARS                              |                             |                             | 
0420 2529-8174010            48.000  SY   |      11.50000         552.00|      11.00000         528.00|      11.00000         528.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0430 2533-4980005                    LUMP |   45000.00000       45000.00|   62750.00000       62750.00|   76425.36000       76425.36 
  MOBILIZATION                            |                             |                             | 
0440 2548-0000100           432.200  STA  |      14.00000        6050.80|       6.00000        2593.20|       6.00000        2593.20 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0450 2548-0000110           468.100  GAL  |       6.00000        2808.60|       3.50000        1638.35|       3.96000        1853.68 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0460 2548-0000310           216.100  STA  |      10.00000        2161.00|       6.00000        1296.60|       6.00000        1296.60 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0470 2551-0000110             4.000  EACH |    1500.00000        6000.00|    1400.00000        5600.00|    1400.00000        5600.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0480 2599-9999005            25.000  EACH |      10.00000         250.00|     100.00000        2500.00|       7.00000         175.00 
  ('EACH' ITEM) REMOVAL OF DELINEATORS    |                             |                             | 
0490 2602-0000020           200.000  LF   |       3.00000         600.00|       4.00000         800.00|       4.00000         800.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     1,838,883.55|           $     1,935,676.56|           $     1,946,675.91 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 111;  ITEMS FOR REPAIR TO A  110'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0500 2499-0800000            81.000  LF   |     175.00000       14175.00|     195.00000       15795.00|     300.00000       24300.00 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        14,175.00|           $        15,795.00|           $        24,300.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 159  5 
 
     Bid Order:  159                             Contract ID:  60-0091-039                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) KN036 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2317-7000120         14500.000  EACH |       1.00000       14500.00|       1.00000       14500.00|       1.00000       14500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        14,500.00|           $        14,500.00|           $        14,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,867,558.55|           $     1,965,971.56|           $     1,985,475.91 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
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     Bid Order:  159                             Contract ID:  60-0091-039                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) MY040               |(      ) 
                                          |DUININCK, INC.               |MYRL & ROY'S PAVING, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           518.000  CY   |      20.00000       10360.00|      20.00000       10360.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2102-2713070            79.000  CY   |      30.00000        2370.00|      47.50000        3752.50| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2115-0100000            57.800  CY   |      71.00000        4103.80|     125.00000        7225.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020           994.100  TON  |      22.00000       21870.20|      25.00000       24852.50| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500060           346.800  SY   |      14.00000        4855.20|      39.25000       13611.90| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0060 2122-7450080           355.500  SY   |      19.00000        6754.50|      43.00000       15286.50| 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0070 2212-0475095             4.100  MILE |     194.00000         795.40|    1350.00000        5535.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2212-5070310          1895.500  SY   |      67.00000      126998.50|      77.00000      145953.50| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0090 2212-5070330           235.000  EACH |     118.00000       27730.00|     120.00000       28200.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0100 2212-5075001            20.500  TON  |     277.00000        5678.50|     230.00000        4715.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0110 2213-2713300          2617.300  CY   |      14.00000       36642.20|      15.00000       39259.50| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2213-8200000          5124.300  TON  |      28.00000      143480.40|      31.85000      163208.96| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0130 2214-5145150         57254.100  SY   |       1.34000       76720.49|       1.15000       65842.22| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2301-0690250           497.800  SY   |     226.00000      112502.80|     200.00000       99560.00| 
  BRIDGE APPROACH, RK-25                  |                             |                             | 
0150 2303-0042500          6299.300  TON  |      29.00000      182679.70|      25.35000      159687.26| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0160 2303-0043504          6249.900  TON  |      29.00000      181247.10|      25.35000      158434.97| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
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                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 159  7 
 
     Bid Order:  159                             Contract ID:  60-0091-039                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) MY040               |(      ) 
                                          |DUININCK, INC.               |MYRL & ROY'S PAVING, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0245828           305.400  TON  |     490.00000      149646.00|     575.00000      175605.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0180 2303-0246422           753.600  TON  |     490.00000      369264.00|     575.00000      433320.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0190 2303-6911000                    LUMP |    1800.00000        1800.00|    5000.00000        5000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0200 2401-6745650                    LUMP |    2500.00000        2500.00|    2625.00000        2625.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0210 2416-0100048             2.000  EACH |    2100.00000        4200.00|    2200.00000        4400.00| 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0220 2416-1180048            24.000  LF   |     210.00000        5040.00|     220.00000        5280.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2417-1040018            12.000  LF   |      48.00000         576.00|      50.00000         600.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0240 2502-8212034         20210.000  LF   |       5.75000      116207.50|       6.00000      121260.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2502-8220196            80.000  EACH |     170.00000       13600.00|     175.00000       14000.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0260 2505-4008120           300.000  LF   |       5.00000        1500.00|       7.35000        2205.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0270 2505-4008300           100.000  LF   |      19.00000        1900.00|      25.25000        2525.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0280 2505-4008400             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0290 2505-4021010             4.000  EACH |     300.00000        1200.00|     465.00000        1860.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0300 2505-4021700             4.000  EACH |    1900.00000        7600.00|    2400.00000        9600.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0310 2507-3250005            22.000  SY   |       5.00000         110.00|       5.25000         115.50| 
  ENGINEERING FABRIC                      |                             |                             | 
0320 2507-8029000            24.000  TON  |      25.00000         600.00|      26.25000         630.00| 
  EROSION STONE                           |                             |                             | 
0330 2510-6745850           373.300  SY   |      10.00000        3733.00|      16.00000        5972.80| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0340 2527-9263109          2011.660  STA  |      17.00000       34198.22|      17.25000       34701.14| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  159                             Contract ID:  60-0091-039                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) MY040               |(      ) 
                                          |DUININCK, INC.               |MYRL & ROY'S PAVING, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2527-9263180            69.200  STA  |      30.00000        2076.00|      31.50000        2179.80| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0360 2528-8400048           800.000  LF   |      15.00000       12000.00|      12.00000        9600.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0370 2528-8400157             2.000  EACH |    4000.00000        8000.00|    4000.00000        8000.00| 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0380 2528-8400256             1.000  EACH |    7000.00000        7000.00|   11850.00000       11850.00| 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0390 2528-8445110                    LUMP |    5000.00000        5000.00|   37000.00000       37000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2528-8445113           240.000  EACH |     295.00000       70800.00|     295.00000       70800.00| 
  FLAGGERS                                |                             |                             | 
0410 2528-8445115            80.000  EACH |     445.00000       35600.00|     445.00000       35600.00| 
  PILOT CARS                              |                             |                             | 
0420 2529-8174010            48.000  SY   |      17.00000         816.00|      29.00000        1392.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0430 2533-4980005                    LUMP |  160000.00000      160000.00|   61000.00000       61000.00| 
  MOBILIZATION                            |                             |                             | 
0440 2548-0000100           432.200  STA  |       6.00000        2593.20|       8.25000        3565.65| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0450 2548-0000110           468.100  GAL  |       3.00000        1404.30|       3.15000        1474.52| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0460 2548-0000310           216.100  STA  |       6.00000        1296.60|      10.15000        2193.42| 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0470 2551-0000110             4.000  EACH |    1500.00000        6000.00|    1475.00000        5900.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0480 2599-9999005            25.000  EACH |      20.00000         500.00|      40.00000        1000.00| 
  ('EACH' ITEM) REMOVAL OF DELINEATORS    |                             |                             | 
0490 2602-0000020           200.000  LF   |       4.00000         800.00|       4.20000         840.00| 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     1,979,549.61|           $     2,024,779.64|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 111;  ITEMS FOR REPAIR TO A  110'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0500 2499-0800000            81.000  LF   |     200.00000       16200.00|     315.00000       25515.00| 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        16,200.00|           $        25,515.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  159                             Contract ID:  60-0091-039                   Primary County:  LYON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) MY040               |(      ) 
                                          |DUININCK, INC.               |MYRL & ROY'S PAVING, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2317-7000120         14500.000  EACH |       1.00000       14500.00|       1.00000       14500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        14,500.00|           $        14,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,010,249.61|           $     2,064,794.64|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  160  1 
 
     Bid  Order:  160                         Contract ID:  65-0292-060                 Primary County:  MILLS 
   Letting Date:  110315     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    WESTERN ENGINEERING CO., INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  IMX-029-1(81)33--02-65                                 Project:  IMX-029-2(60)32--02-65 
      Work Type:  BRIDGE AND APPROACHES - CCS                          Work Type:  HMA RESURFACING 
         County:  MILLS              Prj Awd Amt: $1,576,724.86           County:  MILLS              Prj Awd Amt: $5,703,060.02 
          Route:  I-29                                                     Route:  I-29 
       Location:  NB I-29 OVER SOUTH JUNCTION US 34                     Location:  FROM 1 MILE S. OF S. JCT. US 34  N. TO JUST 
                                                                                   N. OF THE MILLS CO. REST AREA(NBL) 
 
        Project:  IMX-029-2(62)33--02-65                                 Project:  IMX-029-2(63)34--02-65 
      Work Type:  BRIDGE REPLACEMENT - PPCB                            Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  MILLS              Prj Awd Amt: $893,394.58             County:  MILLS              Prj Awd Amt: $1,040,126.54 
          Route:  I-29                                                     Route:  I-29 
       Location:  OVER PONY CREEK 0.7 MILE N. OF                        Location:  OVER JESUP AVE. 1 MILE N. OF S. JCT. US 
                  S. JCT. US 34NBL)                                                34(NBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      WESTERN ENGINEERING CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      PLUS          ITEM              TOTAL         % OVER 
  RANK      VENDOR NO./NAME                                           TIME:          BID               BID          LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1  WE540          WESTERN ENGINEERING CO., INC.                          $  9,213,306.00    $ 10,333,306.00    100.00  % 
   2  GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.             $  9,224,272.92    $ 10,344,272.92    100.10  % 
   3  HE400          HENNINGSEN CONSTRUCTION, INC.                          $  9,724,763.01    $ 10,844,763.01    104.94  % 
   4  U.050          U.S. ASPHALT COMPANY                                   $ 10,361,436.81    $ 11,481,436.81    111.11  % 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) GO020               |(   3  ) HE400 
                                          |WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 1511; 150' X 40' CONTINUOUS   CONCRETE SLAB BRIDGE - IMX-029-1(81)33--02-65 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   57000.00000       57000.00|   55000.00000       55000.00|   55000.00000       55000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-2720000            96.000  CY   |      26.00000        2496.00|      25.00000        2400.00|      25.00000        2400.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           547.800  CY   |     480.00000      262944.00|     475.00000      260205.00|     495.00000      271161.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775005        124143.000  LB   |       0.93000      115452.99|       0.90000      111728.70|       0.92000      114211.56 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2414-6424038           322.200  LF   |      71.00000       22876.20|      70.00000       22554.00|      75.00000       24165.00 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0060 2501-0201042          1620.000  LF   |      39.00000       63180.00|      38.00000       61560.00|      39.50000       63990.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0070 2501-0201253          2880.000  LF   |      41.00000      118080.00|      41.00000      118080.00|      44.50000      128160.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0080 2501-5475053           688.000  LF   |      66.00000       45408.00|      65.00000       44720.00|      68.00000       46784.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10A TYPE 3)                |                             |                             | 
0090 2501-6335010           180.000  LF   |      25.00000        4500.00|      24.00000        4320.00|      25.00000        4500.00 
  PREBORED HOLES                          |                             |                             | 
0100 2526-8285000                    LUMP |    7900.00000        7900.00|    8500.00000        8500.00|    9750.00000        9750.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0110 2533-4980005                    LUMP |  103000.00000      103000.00|  100000.00000      100000.00|  158750.00000      158750.00 
  MOBILIZATION                            |                             |                             | 
0120 2601-2638620           500.000  SY   |      46.00000       23000.00|      45.00000       22500.00|      45.00000       22500.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $       825,837.19|           $       811,567.70|           $       901,371.56 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - IMX-029-1(81)33--02-65 
                                          |                             |                             | 
0130 2102-0425070            83.200  TON  |      26.00000        2163.20|      25.00000        2080.00|      25.00000        2080.00 
  SPECIAL BACKFILL                        |                             |                             | 
0140 2102-2625000            97.800  CY   |      14.50000        1418.10|      12.00000        1173.60|      14.00000        1369.20 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0150 2102-2710070         19937.000  CY   |       8.00000      159496.00|       7.75000      154511.75|       7.75000      154511.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2102-2712015           200.000  CY   |      10.50000        2100.00|      10.00000        2000.00|      10.00000        2000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) GO020               |(   3  ) HE400 
                                          |WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2105-8425015          5659.000  CY   |      12.75000       72152.25|      10.50000       59419.50|      12.50000       70737.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0180 2122-5500080           264.200  SY   |      28.50000        7529.70|      28.50000        7529.70|      38.40000       10145.28 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0190 2123-7450000            38.200  STA  |     350.00000       13370.00|     350.00000       13370.00|     350.00000       13370.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0200 2301-0690200           453.000  SY   |     157.00000       71121.00|     148.00000       67044.00|     155.00000       70215.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0205 2303-0061500          3827.200  TON  |      33.50000      128211.20|      33.50000      128211.20|      31.89000      122049.41 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0210 2303-0063502           895.800  TON  |      40.00000       35832.00|      40.00000       35832.00|      38.93000       34873.49 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0220 2303-0247022           283.380  TON  |     572.00000      162093.36|     572.00000      162093.36|     595.00000      168611.10 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0230 2303-6911000                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1500.00000        1500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0240 2412-0000100          1048.700  SY   |       2.55000        2674.19|       3.00000        3146.10|       2.50000        2621.75 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0250 2502-8212034          2050.000  LF   |      12.20000       25010.00|      18.68000       38294.00|      12.50000       25625.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2502-8220193             8.000  EACH |     205.00000        1640.00|     400.00000        3200.00|     200.00000        1600.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0270 2505-4008120            57.400  LF   |       4.10000         235.34|       4.00000         229.60|       4.00000         229.60 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0280 2505-4008300           225.000  LF   |      14.25000        3206.25|      14.00000        3150.00|      14.00000        3150.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0290 2505-4008400             2.000  EACH |    1770.00000        3540.00|    1750.00000        3500.00|    1750.00000        3500.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0300 2505-4021010             2.000  EACH |     180.00000         360.00|     175.00000         350.00|     175.00000         350.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0310 2505-4021701             2.000  EACH |    1800.00000        3600.00|    1750.00000        3500.00|    1750.00000        3500.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0320 2510-6745850          8493.300  SY   |       0.11000         934.26|       0.10000         849.33|       1.00000        8493.30 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) GO020               |(   3  ) HE400 
                                          |WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2518-6910000             4.000  EACH |     100.00000         400.00|      93.00000         372.00|      93.00000         372.00 
  SAFETY CLOSURE                          |                             |                             | 
0390 2528-8400048           578.000  LF   |      18.75000       10837.50|      18.60000       10750.80|      18.60000       10750.80 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0400 2528-8400157             4.000  EACH |    2400.00000        9600.00|    2350.00000        9400.00|    2700.00000       10800.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0410 2528-8445110                    LUMP |     950.00000         950.00|    2790.00000        2790.00|     930.00000         930.00 
  TRAFFIC CONTROL                         |                             |                             | 
0420 2548-0000100            41.200  STA  |       7.10000         292.52|       8.00000         329.60|       5.00000         206.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0430 2548-0000110            44.600  GAL  |       3.50000         156.10|       3.50000         156.10|       4.00000         178.40 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0440 2551-0000110             2.000  EACH |    1500.00000        3000.00|    1488.00000        2976.00|    1488.00000        2976.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0450 2601-2634100             5.200  ACRE |     700.00000        3640.00|     700.00000        3640.00|     700.00000        3640.00 
  MULCHING                                |                             |                             | 
0460 2601-2642100             5.200  ACRE |     720.00000        3744.00|     200.00000        1040.00|     245.00000        1274.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0470 2602-0000020          2769.000  LF   |       2.50000        6922.50|       2.50000        6922.50|       1.90000        5261.10 
  SILT FENCE                              |                             |                             | 
0480 2602-0000030           432.000  LF   |       2.00000         864.00|       3.28000        1416.96|       2.10000         907.20 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0490 2602-0000090          1107.500  LF   |       2.00000        2215.00|       0.02000          22.15|       0.50000         553.75 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0500 2602-0000100           144.000  LF   |       0.55000          79.20|       0.02000           2.88|       0.75000         108.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       740,387.67|           $       730,303.13|           $       738,489.63 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IMX-029-1(81)33-02-65 
                                          |                             |                             | 
0510 2317-7000120         10500.000  EACH |       1.00000       10500.00|       1.00000       10500.00|       1.00000       10500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        10,500.00|           $        10,500.00|           $        10,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS - IMX-029-2(60)32--02-65 
                                          |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) GO020               |(   3  ) HE400 
                                          |WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2102-0425070          3275.500  TON  |      19.75000       64691.13|      19.75000       64691.13|      22.80000       74681.40 
  SPECIAL BACKFILL                        |                             |                             | 
0530 2102-2625000         29024.300  CY   |      10.50000      304755.15|      10.00000      290243.00|      10.25000      297499.08 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0540 2102-2710070          1963.000  CY   |      12.50000       24537.50|       7.50000       14722.50|       8.00000       15704.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0550 2102-2712015            10.000  CY   |      25.00000         250.00|      12.00000         120.00|      12.00000         120.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0560 2102-2713090          7872.000  CY   |      18.50000      145632.00|      18.50000      145632.00|      12.50000       98400.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0570 2105-8425015           760.600  CY   |      12.75000        9697.65|      10.50000        7986.30|      12.50000        9507.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0580 2107-0875100          1963.000  CY   |       1.70000        3337.10|       1.50000        2944.50|       1.65000        3238.95 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0590 2115-0100000           779.000  CY   |      42.50000       33107.50|      40.00000       31160.00|      42.00000       32718.00 
  MODIFIED SUBBASE                        |                             |                             | 
0595 2122-5190012           435.600  SY   |      78.00000       33976.80|      77.00000       33541.20|      77.00000       33541.20 
  PAVED SHOULDER, P.C. CONCRETE, 12 IN.   |                             |                             | 
0600 2122-5500060          2567.800  SY   |      22.50000       57775.50|      22.50000       57775.50|      28.12000       72206.54 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0610 2123-7450000             5.600  STA  |     355.00000        1988.00|     350.00000        1960.00|     350.00000        1960.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0620 2125-2225050             9.000  STA  |     410.00000        3690.00|     400.00000        3600.00|     400.00000        3600.00 
  RESHAPING DITCHES                       |                             |                             | 
0630 2212-0475095            32.000  MILE |     500.00000       16000.00|     500.00000       16000.00|     150.00000        4800.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0640 2212-5070310          3063.800  SY   |      68.50000      209870.30|      70.50000      215997.90|      86.75000      265784.65 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0650 2212-5070330           260.000  EACH |      76.00000       19760.00|     126.00000       32760.00|     146.25000       38025.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0660 2213-6745500             6.100  STA  |       4.20000          25.62|    1000.00000        6100.00|    1500.00000        9150.00 
  REMOVAL OF CURB                         |                             |                             | 
0670 2213-8201050          3161.400  SY   |      18.60000       58802.04|      18.60000       58802.04|      20.67000       65346.14 
  BASE WIDENING, 5 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0680 2213-8201080         11233.800  SY   |      22.70000      255007.26|      22.70000      255007.26|      33.06000      371389.43 
  BASE WIDENING, 8 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) GO020               |(   3  ) HE400 
                                          |WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2214-5145150        199387.300  SY   |       1.10000      219326.03|       1.10000      219326.03|       1.00000      199387.30 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0700 2214-7450050          1062.300  STA  |      20.00000       21246.00|      20.00000       21246.00|      25.00000       26557.50 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0710 2301-1034120           808.900  SY   |      90.00000       72801.00|      88.00000       71183.20|      88.00000       71183.20 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 12 IN.                      |                             |                             | 
0720 2301-6911722                    LUMP |     810.00000         810.00|     800.00000         800.00|     800.00000         800.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0730 2303-0031500          6170.500  TON  |      35.50000      219052.75|      35.50000      219052.75|      28.91000      178389.16 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0740 2303-0042500           310.300  TON  |      41.50000       12877.45|      41.50000       12877.45|      30.71000        9529.31 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0750 2303-0043504          1557.000  TON  |      41.00000       63837.00|      41.00000       63837.00|      32.23000       50182.11 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0760 2303-0062500         23837.200  TON  |      38.00000      905813.60|      38.00000      905813.60|      37.71000      898900.81 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0770 2303-0063502         11297.200  TON  |      39.50000      446239.40|      39.50000      446239.40|      38.93000      439800.00 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0780 2303-0246422          1141.200  TON  |     440.00000      502128.00|     440.00000      502128.00|     460.00000      524952.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0790 2303-0247022          1449.100  TON  |     572.00000      828885.20|     572.00000      828885.20|     595.00000      862214.50 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0800 2303-6911000                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|    3000.00000        3000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0810 2401-6745625                    LUMP |   33000.00000       33000.00|   32000.00000       32000.00|   32000.00000       32000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0820 2401-6750001                    LUMP |    5600.00000        5600.00|    5500.00000        5500.00|    5500.00000        5500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0830 2402-0425040           830.000  CY   |      33.00000       27390.00|      32.00000       26560.00|      32.00000       26560.00 
  FLOODED BACKFILL                        |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) GO020               |(   3  ) HE400 
                                          |WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2502-8212034          7955.000  LF   |      11.00000       87505.00|      17.48000      139053.40|      10.90000       86709.50 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0850 2502-8220196            32.000  EACH |     205.00000        6560.00|     175.00000        5600.00|     200.00000        6400.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0860 2505-4008120           977.000  LF   |       4.75000        4640.75|       4.50000        4396.50|       4.50000        4396.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0870 2505-4008130           200.000  LF   |       3.50000         700.00|       3.00000         600.00|       3.00000         600.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0880 2505-4008300           850.000  LF   |      14.20000       12070.00|      14.00000       11900.00|      14.00000       11900.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0890 2505-4008400             6.000  EACH |    1770.00000       10620.00|    1750.00000       10500.00|    1750.00000       10500.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0900 2505-4021010             6.000  EACH |     180.00000        1080.00|     175.00000        1050.00|     175.00000        1050.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0910 2505-4021700             6.000  EACH |    1800.00000       10800.00|    1750.00000       10500.00|    1750.00000       10500.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0920 2505-6000111           562.000  LF   |      18.50000       10397.00|      18.00000       10116.00|      18.00000       10116.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0930 2505-6000121             6.000  EACH |    1675.00000       10050.00|    1650.00000        9900.00|    1650.00000        9900.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0940 2505-6000131             1.000  EACH |    1050.00000        1050.00|    1000.00000        1000.00|    1000.00000        1000.00 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0950 2510-6745850         18604.800  SY   |       5.75000      106977.60|       5.75000      106977.60|       4.60000       85582.08 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0960 2518-6765001             6.000  EACH |    1120.00000        6720.00|    1116.00000        6696.00|    1116.00000        6696.00 
  REMOVE AND REINSTALL CROSSOVER          |                             |                             | 
  BARRICADES                              |                             |                             | 
0970 2518-6910000            14.000  EACH |     100.00000        1400.00|      93.00000        1302.00|      93.00000        1302.00 
  SAFETY CLOSURE                          |                             |                             | 
0980 2520-3350015             1.000  EACH |    3500.00000        3500.00|    5500.00000        5500.00|    4000.00000        4000.00 
  FIELD OFFICE                            |                             |                             | 
0990 2526-8285000                    LUMP |   13500.00000       13500.00|   15000.00000       15000.00|   16250.00000       16250.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1000 2527-9263109          3015.650  STA  |       8.00000       24125.20|       7.90000       23823.64|       7.90000       23823.64 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1010 2527-9263131           126.700  STA  |     145.00000       18371.50|     144.15000       18263.81|     144.15000       18263.81 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) GO020               |(   3  ) HE400 
                                          |WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1020 2527-9263143             8.000  EACH |      56.00000         448.00|      55.80000         446.40|      55.80000         446.40 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
1030 2527-9263180           557.580  STA  |      15.50000        8642.49|      15.25000        8503.10|      15.25000        8503.10 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
1040 2527-9263190             8.000  EACH |      56.00000         448.00|      55.80000         446.40|      55.80000         446.40 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
1050 2528-4983200           180.000  CDAY |     925.00000      166500.00|     920.70000      165726.00|     920.70000      165726.00 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
1060 2528-8400048           200.000  LF   |      19.00000        3800.00|      18.60000        3720.00|      18.60000        3720.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
1070 2528-8400157            12.000  EACH |    2400.00000       28800.00|    2350.00000       28200.00|    2700.00000       32400.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
1080 2528-8445110                    LUMP |   55000.00000       55000.00|   65000.00000       65000.00|   68062.50000       68062.50 
  TRAFFIC CONTROL                         |                             |                             | 
1090 2528-9109020          2000.000  LF   |      12.50000       25000.00|      12.32000       24640.00|      12.32000       24640.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
1100 2529-2242304            15.000  EACH |     150.00000        2250.00|     110.00000        1650.00|     125.00000        1875.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
1130 2533-4980005                    LUMP |  300000.00000      300000.00|  300000.00000      300000.00|  572925.00000      572925.00 
  MOBILIZATION                            |                             |                             | 
1140 2540-4480507         16718.000  LF   |       4.25000       71051.50|       3.55000       59348.90|       3.55000       59348.90 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
1150 2543-1000000            34.500  TON  |     200.00000        6900.00|     375.00000       12937.50|     375.00000       12937.50 
  TRANSVERSE JOINT REPAIR                 |                             |                             | 
1160 2548-0000100           912.000  STA  |       7.00000        6384.00|       8.80000        8025.60|       5.00000        4560.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
1170 2548-0000110           988.000  GAL  |       3.50000        3458.00|       3.50000        3458.00|       4.00000        3952.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
1180 2551-0000110             2.000  EACH |    1500.00000        3000.00|    1488.00000        2976.00|    1488.00000        2976.00 
  TEMP CRASH CUSHION                      |                             |                             | 
1190 2555-0000010                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|   12000.00000       12000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
1200 2601-2633100            45.000  ACRE |      43.00000        1935.00|      68.00000        3060.00|      42.00000        1890.00 
  MOWING                                  |                             |                             | 
1210 2601-2634100            22.000  ACRE |     700.00000       15400.00|     700.00000       15400.00|     700.00000       15400.00 
  MULCHING                                |                             |                             | 
1220 2601-2642100            22.000  ACRE |     250.00000        5500.00|     200.00000        4400.00|     245.00000        5390.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) GO020               |(   3  ) HE400 
                                          |WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1230 2602-0000020          2050.000  LF   |       2.00000        4100.00|       2.05000        4202.50|       1.90000        3895.00 
  SILT FENCE                              |                             |                             | 
1240 2602-0000030           675.000  LF   |       2.20000        1485.00|       2.25000        1518.75|       2.10000        1417.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1250 2602-0000090           820.000  LF   |       0.55000         451.00|       0.02000          16.40|       0.50000         410.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
1260 2602-0000100           225.000  LF   |       0.80000         180.00|       0.02000           4.50|       0.75000         168.75 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
1270 2602-0000312           500.000  LF   |       2.20000        1100.00|       3.30000        1650.00|       2.10000        1050.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1280 2602-0000320           500.000  LF   |       3.50000        1750.00|       5.01000        2505.00|       3.40000        1700.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     5,658,060.02|           $     5,707,005.96|           $     6,041,457.36 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IMX-029-2(60)32--02-65 
                                          |                             |                             | 
1290 2317-7000120         45000.000  EACH |       1.00000       45000.00|       1.00000       45000.00|       1.00000       45000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        45,000.00|           $        45,000.00|           $        45,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 1311;  A 151'-4 X 40'-0 PPCB BRIDGE IMX-029-2(62)33--02-65 
                                          |                             |                             | 
1300 2401-6745625                    LUMP |   56000.00000       56000.00|   55000.00000       55000.00|   55000.00000       55000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
1310 2402-2720000           126.000  CY   |      26.00000        3276.00|      25.00000        3150.00|      25.00000        3150.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
1320 2403-0100010           327.000  CY   |     480.00000      156960.00|     475.00000      155325.00|     495.00000      161865.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
1330 2404-7775000          7174.000  LB   |       0.90000        6456.60|       0.87000        6241.38|       0.89000        6384.86 
  REINFORCING STEEL                       |                             |                             | 
1340 2404-7775005         68240.000  LB   |       0.90000       61416.00|       0.87000       59368.80|       0.90000       61416.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1350 2407-0551146             6.000  EACH |    6600.00000       39600.00|    6500.00000       39000.00|    6500.00000       39000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, A46                           |                             |                             | 
1360 2407-0551150            12.000  EACH |    6500.00000       78000.00|    6400.00000       76800.00|    6700.00000       80400.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, A50                           |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) GO020               |(   3  ) HE400 
                                          |WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1370 2408-7800000          5031.000  LB   |       3.60000       18111.60|       3.50000       17608.50|       4.00000       20124.00 
  STRUCTURAL STEEL                        |                             |                             | 
1380 2414-6424038           337.600  LF   |      72.00000       24307.20|      70.00000       23632.00|      75.00000       25320.00 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
1390 2501-0201057          1610.000  LF   |      45.00000       72450.00|      44.00000       70840.00|      46.00000       74060.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
1400 2501-0201473          1840.000  LF   |      53.00000       97520.00|      52.00000       95680.00|      55.00000      101200.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
1410 2501-5478073           308.800  LF   |      66.00000       20380.80|      65.00000       20072.00|      68.00000       20998.40 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
1420 2501-6335010           140.000  LF   |      25.00000        3500.00|      24.00000        3360.00|      24.00000        3360.00 
  PREBORED HOLES                          |                             |                             | 
1430 2526-8285000                    LUMP |    6400.00000        6400.00|    7000.00000        7000.00|    7875.00000        7875.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1440 2533-4980005                    LUMP |   85000.00000       85000.00|  100000.00000      100000.00|   90000.00000       90000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       729,378.20|           $       733,077.68|           $       750,153.26 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ROADWAY ITEMS - IMX-029-2(62)33--02-65 
                                          |                             |                             | 
1450 2102-0425070           129.700  TON  |      24.50000        3177.65|      24.00000        3112.80|      24.00000        3112.80 
  SPECIAL BACKFILL                        |                             |                             | 
1460 2102-2710070          1433.000  CY   |       8.00000       11464.00|       7.50000       10747.50|       7.50000       10747.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
1470 2102-2712015            10.000  CY   |      12.50000         125.00|      12.00000         120.00|      12.00000         120.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
1480 2105-8425015           616.000  CY   |      13.00000        8008.00|      12.50000        7700.00|      12.50000        7700.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
1490 2122-5190501            51.100  SY   |      78.00000        3985.80|      77.00000        3934.70|      77.00000        3934.70 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
1500 2122-5500080           305.000  SY   |      28.50000        8692.50|      28.50000        8692.50|      38.40000       11712.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
1510 2123-7450000             5.400  STA  |     355.00000        1917.00|     350.00000        1890.00|     350.00000        1890.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
1520 2301-0690200           533.600  SY   |     160.00000       85376.00|     145.00000       77372.00|     155.00000       82708.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) GO020               |(   3  ) HE400 
                                          |WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1530 2412-0000100          1165.800  SY   |       2.50000        2914.50|       2.90000        3380.82|       2.45000        2856.21 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
1540 2502-8212034            20.000  LF   |      31.00000         620.00|      30.00000         600.00|      30.00000         600.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
1550 2502-8220196             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
1560 2503-0500400             2.000  EACH |    5600.00000       11200.00|    5500.00000       11000.00|    5500.00000       11000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
1570 2505-4008120            66.000  LF   |       5.00000         330.00|       4.50000         297.00|       4.50000         297.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
1580 2505-4008300           337.500  LF   |      14.50000        4893.75|      14.00000        4725.00|      14.00000        4725.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
1590 2505-4008400             2.000  EACH |    1770.00000        3540.00|    1750.00000        3500.00|    1750.00000        3500.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
1600 2505-4021010             2.000  EACH |     180.00000         360.00|     175.00000         350.00|     175.00000         350.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
1610 2505-4021700             2.000  EACH |    1770.00000        3540.00|    1750.00000        3500.00|    1750.00000        3500.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
1620 2510-6745850           708.100  SY   |       8.25000        5841.83|       8.00000        5664.80|      12.00000        8497.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
1630 2518-6910000             2.000  EACH |     100.00000         200.00|      93.00000         186.00|      93.00000         186.00 
  SAFETY CLOSURE                          |                             |                             | 
1640 2519-3280000           274.700  LF   |      11.00000        3021.70|      10.75000        2953.03|       5.50000        1510.85 
  FENCE, FIELD                            |                             |                             | 
1650 2519-3300400             4.000  EACH |     140.00000         560.00|     135.00000         540.00|     150.00000         600.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
1660 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00|     465.00000         465.00 
  TRAFFIC CONTROL                         |                             |                             | 
1670 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  MULCHING                                |                             |                             | 
1680 2601-2642100             2.000  ACRE |     250.00000         500.00|     200.00000         400.00|     245.00000         490.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1690 2602-0000020           507.500  LF   |       2.00000        1015.00|       2.20000        1116.50|       1.90000         964.25 
  SILT FENCE                              |                             |                             | 
1700 2602-0000030            90.000  LF   |       2.20000         198.00|      10.00000         900.00|       2.10000         189.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1710 2602-0000090           203.000  LF   |       0.55000         111.65|       0.02000           4.06|       0.50000         101.50 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) GO020               |(   3  ) HE400 
                                          |WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1720 2602-0000100            30.000  LF   |       0.80000          24.00|       0.02000           0.60|       0.75000          22.50 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       164,016.38|           $       155,587.31|           $       163,679.51 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   DESIGN NO. 1411; A 140'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE - IMX-029-2(63)34--02-65 
                                          |                             |                             | 
1730 2401-6745625                    LUMP |   56000.00000       56000.00|   55000.00000       55000.00|   55000.00000       55000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
1740 2402-2720000           110.000  CY   |      26.00000        2860.00|      25.00000        2750.00|      25.00000        2750.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
1750 2403-0100010           480.200  CY   |     480.00000      230496.00|     475.00000      228095.00|     498.00000      239139.60 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
1760 2404-7775005        114130.000  LB   |       1.00000      114130.00|       0.90000      102717.00|       0.92000      104999.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1770 2414-6424038           302.200  LF   |      76.00000       22967.20|      75.00000       22665.00|      75.00000       22665.00 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
1780 2501-0201042          5160.000  LF   |      37.00000      190920.00|      37.00000      190920.00|      39.50000      203820.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
1790 2501-5475042           578.000  LF   |      66.00000       38148.00|      65.00000       37570.00|      68.00000       39304.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
1800 2501-6335010           180.000  LF   |      25.00000        4500.00|      24.00000        4320.00|      24.00000        4320.00 
  PREBORED HOLES                          |                             |                             | 
1810 2526-8285000                    LUMP |    6600.00000        6600.00|    7200.00000        7200.00|    8125.00000        8125.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1820 2533-4980005                    LUMP |   82000.00000       82000.00|  100000.00000      100000.00|   90000.00000       90000.00 
  MOBILIZATION                            |                             |                             | 
1830 2601-2638620           490.000  SY   |      46.00000       22540.00|      45.00000       22050.00|      45.00000       22050.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $       771,161.20|           $       773,287.00|           $       792,173.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   ROADWAY ITEMS - IMX-029-2(63)34--02-65 
                                          |                             |                             | 
1840 2101-0850001             1.000  ACRE |    5600.00000        5600.00|    5500.00000        5500.00|    5500.00000        5500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
1850 2102-0425070           319.000  TON  |      25.50000        8134.50|      25.00000        7975.00|      25.00000        7975.00 
  SPECIAL BACKFILL                        |                             |                             | 
1860 2102-2710070          2648.000  CY   |       8.00000       21184.00|       7.50000       19860.00|       7.50000       19860.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
1870 2105-8425015           991.000  CY   |      12.50000       12387.50|      12.00000       11892.00|      12.00000       11892.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) GO020               |(   3  ) HE400 
                                          |WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1880 2122-5190501            31.200  SY   |      78.00000        2433.60|      65.00000        2028.00|      77.00000        2402.40 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
1890 2122-5500060           758.800  SY   |      22.00000       16693.60|      22.00000       16693.60|      28.69000       21769.97 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
1900 2122-5500080           114.000  SY   |      29.50000        3363.00|      29.50000        3363.00|      38.40000        4377.60 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
1910 2123-7450000            11.100  STA  |     355.00000        3940.50|     350.00000        3885.00|     350.00000        3885.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
1920 2301-0685550           528.300  SY   |     160.00000       84528.00|     145.00000       76603.50|     155.00000       81886.50 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
1930 2401-6745065             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  REMOVAL OF BRIDGE END DRAINS            |                             |                             | 
1940 2412-0000100          1215.200  SY   |       2.40000        2916.48|       2.75000        3341.80|       2.35000        2855.72 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
1950 2503-0500400             2.000  EACH |    3600.00000        7200.00|    3500.00000        7000.00|    3500.00000        7000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
1960 2505-4008120           828.300  LF   |       5.00000        4141.50|       4.50000        3727.35|       4.50000        3727.35 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
1970 2505-4008300           625.000  LF   |      14.50000        9062.50|      14.00000        8750.00|      14.00000        8750.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
1980 2505-4008400             2.000  EACH |    1770.00000        3540.00|    1750.00000        3500.00|    1750.00000        3500.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
1990 2505-4021010             2.000  EACH |     180.00000         360.00|     175.00000         350.00|     175.00000         350.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
2000 2505-4021700             6.000  EACH |    1770.00000       10620.00|    1750.00000       10500.00|    1750.00000       10500.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
2010 2510-6745850           649.500  SY   |       8.50000        5520.75|       8.00000        5196.00|       8.00000        5196.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
2020 2518-6910000             4.000  EACH |     100.00000         400.00|      93.00000         372.00|      93.00000         372.00 
  SAFETY CLOSURE                          |                             |                             | 
2030 2519-3280000           188.000  LF   |      11.00000        2068.00|      10.75000        2021.00|       5.50000        1034.00 
  FENCE, FIELD                            |                             |                             | 
2040 2519-3300400             6.000  EACH |     140.00000         840.00|     135.00000         810.00|     150.00000         900.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
2050 2519-3750012             2.000  EACH |     280.00000         560.00|     280.00000         560.00|     300.00000         600.00 
  GATE, FIELD FENCE, 12 FT.               |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) GO020               |(   3  ) HE400 
                                          |WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2060 2528-8445110                    LUMP |    1500.00000        1500.00|    2500.00000        2500.00|    1395.00000        1395.00 
  TRAFFIC CONTROL                         |                             |                             | 
2070 2529-5070110           805.400  SY   |      50.00000       40270.00|      50.00000       40270.00|      70.00000       56378.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
2080 2529-5070120             1.000  EACH |    1600.00000        1600.00|    1500.00000        1500.00|     500.00000         500.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
2090 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  MULCHING                                |                             |                             | 
2100 2601-2642100             2.000  ACRE |     250.00000         500.00|     200.00000         400.00|     245.00000         490.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
2110 2602-0000020          1163.000  LF   |       2.00000        2326.00|       2.20000        2558.60|       1.90000        2209.70 
  SILT FENCE                              |                             |                             | 
2120 2602-0000030           576.000  LF   |       2.20000        1267.20|       3.00000        1728.00|       2.10000        1209.60 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
2130 2602-0000090           465.000  LF   |       0.55000         255.75|       0.02000           9.30|       0.50000         232.50 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
2140 2602-0000100           192.000  LF   |       0.80000         153.60|       0.02000           3.84|       0.75000         144.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       256,766.48|           $       246,297.99|           $       270,292.34 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   SIGNING ITEMS - IMX-029-2(63)34--02-65 
                                          |                             |                             | 
2150 2401-6745355             2.000  EACH |     625.00000        1250.00|     600.00000        1200.00|     600.00000        1200.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
2160 2524-9081290             2.000  EACH |    1200.00000        2400.00|    1100.00000        2200.00|    1100.00000        2200.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
2170 2524-9281426            41.960  LF   |      66.00000        2769.36|      65.00000        2727.40|      65.00000        2727.40 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
2180 2524-9380001           210.750  SF   |      26.00000        5479.50|      25.00000        5268.75|      25.00000        5268.75 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
2190 2599-9999005             1.000  EACH |     300.00000         300.00|     250.00000         250.00|     250.00000         250.00 
  ('EACH' ITEM) REMOVAL OF TYPE B SIGN    |                             |                             | 
     SECTION TOTALS                       |           $        12,198.86|           $        11,646.15|           $        11,646.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     9,213,306.00|           $     9,224,272.92|           $     9,724,763.01 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $    10,333,306.00|           $    10,344,272.92 |          $    10,844,763.01 
==================================================================================================================================== 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) U.050               |(      )                     |(      ) 
                                          |U.S. ASPHALT CO.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 1511; 150' X 40' CONTINUOUS   CONCRETE SLAB BRIDGE - IMX-029-1(81)33--02-65 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   48574.01000       48574.01|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-2720000            96.000  CY   |      27.60000        2649.60|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           547.800  CY   |     496.78000      272136.08|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775005        124143.000  LB   |       1.18000      146488.74|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2414-6424038           322.200  LF   |      63.48000       20453.26|                             | 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0060 2501-0201042          1620.000  LF   |      36.43000       59016.60|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0070 2501-0201253          2880.000  LF   |      40.85000      117648.00|                             | 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0080 2501-5475053           688.000  LF   |     149.03000      102532.64|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10A TYPE 3)                |                             |                             | 
0090 2501-6335010           180.000  LF   |      33.12000        5961.60|                             | 
  PREBORED HOLES                          |                             |                             | 
0100 2526-8285000                    LUMP |    6623.73000        6623.73|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0110 2533-4980005                    LUMP |   96303.50000       96303.50|                             | 
  MOBILIZATION                            |                             |                             | 
0120 2601-2638620           500.000  SY   |      35.33000       17665.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $       896,052.76|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - IMX-029-1(81)33--02-65 
                                          |                             |                             | 
0130 2102-0425070            83.200  TON  |      60.72000        5051.90|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0140 2102-2625000            97.800  CY   |      11.04000        1079.71|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0150 2102-2710070         19937.000  CY   |      10.49000      209139.13|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2102-2712015           200.000  CY   |      27.60000        5520.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) U.050               |(      )                     |(      ) 
                                          |U.S. ASPHALT CO.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2105-8425015          5659.000  CY   |       7.73000       43744.07|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0180 2122-5500080           264.200  SY   |      60.72000       16042.22|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0190 2123-7450000            38.200  STA  |     662.37000       25302.53|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0200 2301-0690200           453.000  SY   |     178.84000       81014.52|                             | 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0205 2303-0061500          3827.200  TON  |      32.85000      125723.52|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0210 2303-0063502           895.800  TON  |      40.01000       35840.96|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0220 2303-0247022           283.380  TON  |     721.02000      204322.65|                             | 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0230 2303-6911000                    LUMP |    1103.95000        1103.95|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0240 2412-0000100          1048.700  SY   |       2.76000        2894.41|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0250 2502-8212034          2050.000  LF   |      13.80000       28290.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2502-8220193             8.000  EACH |     220.79000        1766.32|                             | 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0270 2505-4008120            57.400  LF   |      11.04000         633.70|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0280 2505-4008300           225.000  LF   |      15.46000        3478.50|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0290 2505-4008400             2.000  EACH |    1931.92000        3863.84|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0300 2505-4021010             2.000  EACH |     193.19000         386.38|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0310 2505-4021701             2.000  EACH |    1931.92000        3863.84|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0320 2510-6745850          8493.300  SY   |      12.97000      110158.10|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) U.050               |(      )                     |(      ) 
                                          |U.S. ASPHALT CO.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2518-6910000             4.000  EACH |     102.67000         410.68|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0390 2528-8400048           578.000  LF   |      20.53000       11866.34|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0400 2528-8400157             4.000  EACH |    2594.29000       10377.16|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0410 2528-8445110                    LUMP |    1026.68000        1026.68|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0420 2548-0000100            41.200  STA  |       9.94000         409.53|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0430 2548-0000110            44.600  GAL  |      27.60000        1230.96|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0440 2551-0000110             2.000  EACH |    1642.68000        3285.36|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0450 2601-2634100             5.200  ACRE |     700.00000        3640.00|                             | 
  MULCHING                                |                             |                             | 
0460 2601-2642100             5.200  ACRE |     270.47000        1406.44|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0470 2602-0000020          2769.000  LF   |       2.10000        5814.90|                             | 
  SILT FENCE                              |                             |                             | 
0480 2602-0000030           432.000  LF   |       2.32000        1002.24|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0490 2602-0000090          1107.500  LF   |       0.55000         609.13|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0500 2602-0000100           144.000  LF   |       0.83000         119.52|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       950,419.19|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IMX-029-1(81)33-02-65 
                                          |                             |                             | 
0510 2317-7000120         10500.000  EACH |       1.00000       10500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        10,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS - IMX-029-2(60)32--02-65 
                                          |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) U.050               |(      )                     |(      ) 
                                          |U.S. ASPHALT CO.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2102-0425070          3275.500  TON  |      60.72000      198888.36|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0530 2102-2625000         29024.300  CY   |      10.49000      304464.91|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0540 2102-2710070          1963.000  CY   |      10.49000       20591.87|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0550 2102-2712015            10.000  CY   |      27.60000         276.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0560 2102-2713090          7872.000  CY   |       8.45000       66518.40|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0570 2105-8425015           760.600  CY   |      13.25000       10077.95|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0580 2107-0875100          1963.000  CY   |       2.43000        4770.09|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0590 2115-0100000           779.000  CY   |      93.84000       73101.36|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0595 2122-5190012           435.600  SY   |     132.31000       57634.24|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 12 IN.   |                             |                             | 
0600 2122-5500060          2567.800  SY   |      40.07000      102891.75|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0610 2123-7450000             5.600  STA  |     220.79000        1236.42|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0620 2125-2225050             9.000  STA  |     772.77000        6954.93|                             | 
  RESHAPING DITCHES                       |                             |                             | 
0630 2212-0475095            32.000  MILE |    1379.94000       44158.08|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0640 2212-5070310          3063.800  SY   |      95.77000      293420.13|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0650 2212-5070330           260.000  EACH |     161.45000       41977.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0660 2213-6745500             6.100  STA  |     210.88000        1286.37|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0670 2213-8201050          3161.400  SY   |      28.50000       90099.90|                             | 
  BASE WIDENING, 5 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0680 2213-8201080         11233.800  SY   |      28.50000      320163.30|                             | 
  BASE WIDENING, 8 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) U.050               |(      )                     |(      ) 
                                          |U.S. ASPHALT CO.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2214-5145150        199387.300  SY   |       1.07000      213344.41|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0700 2214-7450050          1062.300  STA  |      66.24000       70366.75|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0710 2301-1034120           808.900  SY   |     122.70000       99252.03|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 12 IN.                      |                             |                             | 
0720 2301-6911722                    LUMP |     649.13000         649.13|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0730 2303-0031500          6170.500  TON  |      25.20000      155496.60|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0740 2303-0042500           310.300  TON  |      59.74000       18537.32|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0750 2303-0043504          1557.000  TON  |      39.82000       61999.74|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0760 2303-0062500         23837.200  TON  |      27.68000      659813.70|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0770 2303-0063502         11297.200  TON  |      38.13000      430762.24|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0780 2303-0246422          1141.200  TON  |     526.07000      600351.08|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0790 2303-0247022          1449.100  TON  |     674.51000      977432.44|                             | 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0800 2303-6911000                    LUMP |    1103.95000        1103.95|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0810 2401-6745625                    LUMP |   35326.56000       35326.56|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0820 2401-6750001                    LUMP |    5519.77000        5519.77|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0830 2402-0425040           830.000  CY   |      33.12000       27489.60|                             | 
  FLOODED BACKFILL                        |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) U.050               |(      )                     |(      ) 
                                          |U.S. ASPHALT CO.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2502-8212034          7955.000  LF   |      12.03000       95698.65|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0850 2502-8220196            32.000  EACH |     220.79000        7065.28|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0860 2505-4008120           977.000  LF   |       2.21000        2159.17|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0870 2505-4008130           200.000  LF   |       4.42000         884.00|                             | 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0880 2505-4008300           850.000  LF   |      15.46000       13141.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0890 2505-4008400             6.000  EACH |    1931.92000       11591.52|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0900 2505-4021010             6.000  EACH |     193.19000        1159.14|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0910 2505-4021700             6.000  EACH |    1931.92000       11591.52|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0920 2505-6000111           562.000  LF   |      19.87000       11166.94|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0930 2505-6000121             6.000  EACH |    1821.53000       10929.18|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0940 2505-6000131             1.000  EACH |    1103.95000        1103.95|                             | 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0950 2510-6745850         18604.800  SY   |      13.25000      246513.60|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0960 2518-6765001             6.000  EACH |    1232.01000        7392.06|                             | 
  REMOVE AND REINSTALL CROSSOVER          |                             |                             | 
  BARRICADES                              |                             |                             | 
0970 2518-6910000            14.000  EACH |     102.67000        1437.38|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0980 2520-3350015             1.000  EACH |    2759.89000        2759.89|                             | 
  FIELD OFFICE                            |                             |                             | 
0990 2526-8285000                    LUMP |    4967.80000        4967.80|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
1000 2527-9263109          3015.650  STA  |       8.72000       26296.47|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1010 2527-9263131           126.700  STA  |     159.14000       20163.04|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) U.050               |(      )                     |(      ) 
                                          |U.S. ASPHALT CO.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1020 2527-9263143             8.000  EACH |      61.60000         492.80|                             | 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
1030 2527-9263180           557.580  STA  |      16.84000        9389.65|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
1040 2527-9263190             8.000  EACH |      61.60000         492.80|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
1050 2528-4983200           180.000  CDAY |    1016.41000      182953.80|                             | 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
1060 2528-8400048           200.000  LF   |      20.53000        4106.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
1070 2528-8400157            12.000  EACH |    2594.29000       31131.48|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
1080 2528-8445110                    LUMP |   60110.34000       60110.34|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
1090 2528-9109020          2000.000  LF   |      13.60000       27200.00|                             | 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
1100 2529-2242304            15.000  EACH |     137.99000        2069.85|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
1130 2533-4980005                    LUMP |  310000.00000      310000.00|                             | 
  MOBILIZATION                            |                             |                             | 
1140 2540-4480507         16718.000  LF   |       6.12000      102314.16|                             | 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
1150 2543-1000000            34.500  TON  |     242.87000        8379.02|                             | 
  TRANSVERSE JOINT REPAIR                 |                             |                             | 
1160 2548-0000100           912.000  STA  |       9.94000        9065.28|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
1170 2548-0000110           988.000  GAL  |       5.52000        5453.76|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
1180 2551-0000110             2.000  EACH |    1642.68000        3285.36|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
1190 2555-0000010                    LUMP |   11039.55000       11039.55|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
1200 2601-2633100            45.000  ACRE |      46.37000        2086.65|                             | 
  MOWING                                  |                             |                             | 
1210 2601-2634100            22.000  ACRE |     700.00000       15400.00|                             | 
  MULCHING                                |                             |                             | 
1220 2601-2642100            22.000  ACRE |     270.47000        5950.34|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) U.050               |(      )                     |(      ) 
                                          |U.S. ASPHALT CO.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1230 2602-0000020          2050.000  LF   |       2.10000        4305.00|                             | 
  SILT FENCE                              |                             |                             | 
1240 2602-0000030           675.000  LF   |       2.32000        1566.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1250 2602-0000090           820.000  LF   |       0.55000         451.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
1260 2602-0000100           225.000  LF   |       0.83000         186.75|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
1270 2602-0000312           500.000  LF   |       2.32000        1160.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1280 2602-0000320           500.000  LF   |       3.75000        1875.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     6,272,441.56|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IMX-029-2(60)32--02-65 
                                          |                             |                             | 
1290 2317-7000120         45000.000  EACH |       1.00000       45000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        45,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 1311;  A 151'-4 X 40'-0 PPCB BRIDGE IMX-029-2(62)33--02-65 
                                          |                             |                             | 
1300 2401-6745625                    LUMP |   40846.33000       40846.33|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
1310 2402-2720000           126.000  CY   |      27.60000        3477.60|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
1320 2403-0100010           327.000  CY   |     513.34000      167862.18|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
1330 2404-7775000          7174.000  LB   |       0.88000        6313.12|                             | 
  REINFORCING STEEL                       |                             |                             | 
1340 2404-7775005         68240.000  LB   |       1.15000       78476.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1350 2407-0551146             6.000  EACH |    6483.53000       38901.18|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, A46                           |                             |                             | 
1360 2407-0551150            12.000  EACH |    6663.47000       79961.64|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, A50                           |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) U.050               |(      )                     |(      ) 
                                          |U.S. ASPHALT CO.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1370 2408-7800000          5031.000  LB   |       2.76000       13885.56|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
1380 2414-6424038           337.600  LF   |      63.48000       21430.85|                             | 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
1390 2501-0201057          1610.000  LF   |      45.26000       72868.60|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
1400 2501-0201473          1840.000  LF   |      55.20000      101568.00|                             | 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
1410 2501-5478073           308.800  LF   |     149.03000       46020.46|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
1420 2501-6335010           140.000  LF   |      33.12000        4636.80|                             | 
  PREBORED HOLES                          |                             |                             | 
1430 2526-8285000                    LUMP |    6623.73000        6623.73|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
1440 2533-4980005                    LUMP |   81521.55000       81521.55|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       764,393.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ROADWAY ITEMS - IMX-029-2(62)33--02-65 
                                          |                             |                             | 
1450 2102-0425070           129.700  TON  |      60.72000        7875.38|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
1460 2102-2710070          1433.000  CY   |      10.49000       15032.17|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
1470 2102-2712015            10.000  CY   |      27.60000         276.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
1480 2105-8425015           616.000  CY   |       6.18000        3806.88|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
1490 2122-5190501            51.100  SY   |      72.86000        3723.15|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
1500 2122-5500080           305.000  SY   |      60.72000       18519.60|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
1510 2123-7450000             5.400  STA  |     275.99000        1490.35|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
1520 2301-0690200           533.600  SY   |     176.63000       94249.77|                             | 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 160  24 
 
     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) U.050               |(      )                     |(      ) 
                                          |U.S. ASPHALT CO.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1530 2412-0000100          1165.800  SY   |       2.70000        3147.66|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
1540 2502-8212034            20.000  LF   |      33.12000         662.40|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
1550 2502-8220196             1.000  EACH |     551.98000         551.98|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
1560 2503-0500400             2.000  EACH |    6071.75000       12143.50|                             | 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
1570 2505-4008120            66.000  LF   |      11.04000         728.64|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
1580 2505-4008300           337.500  LF   |      15.46000        5217.75|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
1590 2505-4008400             2.000  EACH |    1931.92000        3863.84|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
1600 2505-4021010             2.000  EACH |     193.19000         386.38|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
1610 2505-4021700             2.000  EACH |    1931.92000        3863.84|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
1620 2510-6745850           708.100  SY   |      13.25000        9382.33|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
1630 2518-6910000             2.000  EACH |     102.67000         205.34|                             | 
  SAFETY CLOSURE                          |                             |                             | 
1640 2519-3280000           274.700  LF   |      11.87000        3260.69|                             | 
  FENCE, FIELD                            |                             |                             | 
1650 2519-3300400             4.000  EACH |     513.34000        2053.36|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
1660 2528-8445110                    LUMP |   11039.55000       11039.55|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
1670 2601-2634100             2.000  ACRE |     700.00000        1400.00|                             | 
  MULCHING                                |                             |                             | 
1680 2601-2642100             2.000  ACRE |     160.07000         320.14|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1690 2602-0000020           507.500  LF   |       2.10000        1065.75|                             | 
  SILT FENCE                              |                             |                             | 
1700 2602-0000030            90.000  LF   |       2.32000         208.80|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1710 2602-0000090           203.000  LF   |       0.55000         111.65|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) U.050               |(      )                     |(      ) 
                                          |U.S. ASPHALT CO.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1720 2602-0000100            30.000  LF   |       0.83000          24.90|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       204,611.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   DESIGN NO. 1411; A 140'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE - IMX-029-2(63)34--02-65 
                                          |                             |                             | 
1730 2401-6745625                    LUMP |   43054.24000       43054.24|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
1740 2402-2720000           110.000  CY   |      27.60000        3036.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
1750 2403-0100010           480.200  CY   |     496.78000      238553.76|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
1760 2404-7775005        114130.000  LB   |       1.18000      134673.40|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1770 2414-6424038           302.200  LF   |      63.48000       19183.66|                             | 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
1780 2501-0201042          5160.000  LF   |      36.43000      187978.80|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
1790 2501-5475042           578.000  LF   |     160.07000       92520.46|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
1800 2501-6335010           180.000  LF   |      33.12000        5961.60|                             | 
  PREBORED HOLES                          |                             |                             | 
1810 2526-8285000                    LUMP |    6623.73000        6623.73|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
1820 2533-4980005                    LUMP |   64748.06000       64748.06|                             | 
  MOBILIZATION                            |                             |                             | 
1830 2601-2638620           490.000  SY   |      35.33000       17311.70|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $       813,645.41|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   ROADWAY ITEMS - IMX-029-2(63)34--02-65 
                                          |                             |                             | 
1840 2101-0850001             1.000  ACRE |    8279.66000        8279.66|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
1850 2102-0425070           319.000  TON  |      60.72000       19369.68|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
1860 2102-2710070          2648.000  CY   |      10.49000       27777.52|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
1870 2105-8425015           991.000  CY   |      13.25000       13130.75|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) U.050               |(      )                     |(      ) 
                                          |U.S. ASPHALT CO.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1880 2122-5190501            31.200  SY   |      67.34000        2101.01|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
1890 2122-5500060           758.800  SY   |      45.54000       34555.75|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
1900 2122-5500080           114.000  SY   |      60.72000        6922.08|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
1910 2123-7450000            11.100  STA  |     110.40000        1225.44|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
1920 2301-0685550           528.300  SY   |     177.79000       93926.46|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
1930 2401-6745065             2.000  EACH |    2759.89000        5519.78|                             | 
  REMOVAL OF BRIDGE END DRAINS            |                             |                             | 
1940 2412-0000100          1215.200  SY   |       2.59000        3147.37|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
1950 2503-0500400             2.000  EACH |    3863.84000        7727.68|                             | 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
1960 2505-4008120           828.300  LF   |       2.21000        1830.54|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
1970 2505-4008300           625.000  LF   |      15.46000        9662.50|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
1980 2505-4008400             2.000  EACH |    1931.92000        3863.84|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
1990 2505-4021010             2.000  EACH |     193.19000         386.38|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
2000 2505-4021700             6.000  EACH |    1931.92000       11591.52|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
2010 2510-6745850           649.500  SY   |      13.25000        8605.88|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
2020 2518-6910000             4.000  EACH |     102.67000         410.68|                             | 
  SAFETY CLOSURE                          |                             |                             | 
2030 2519-3280000           188.000  LF   |      11.87000        2231.56|                             | 
  FENCE, FIELD                            |                             |                             | 
2040 2519-3300400             6.000  EACH |     149.03000         894.18|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
2050 2519-3750012             2.000  EACH |     309.11000         618.22|                             | 
  GATE, FIELD FENCE, 12 FT.               |                             |                             | 
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     Bid Order:  160                             Contract ID:  65-0292-060                   Primary County:  MILLS 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) U.050               |(      )                     |(      ) 
                                          |U.S. ASPHALT CO.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2060 2528-8445110                    LUMP |   44319.52000       44319.52|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
2070 2529-5070110           805.400  SY   |      95.75000       77117.05|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
2080 2529-5070120             1.000  EACH |     165.59000         165.59|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
2090 2601-2634100             2.000  ACRE |     700.00000        1400.00|                             | 
  MULCHING                                |                             |                             | 
2100 2601-2642100             2.000  ACRE |     270.47000         540.94|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
2110 2602-0000020          1163.000  LF   |       2.10000        2442.30|                             | 
  SILT FENCE                              |                             |                             | 
2120 2602-0000030           576.000  LF   |       2.32000        1336.32|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
2130 2602-0000090           465.000  LF   |       0.55000         255.75|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
2140 2602-0000100           192.000  LF   |       0.83000         159.36|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       391,515.31|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   SIGNING ITEMS - IMX-029-2(63)34--02-65 
                                          |                             |                             | 
2150 2401-6745355             2.000  EACH |     662.37000        1324.74|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
2160 2524-9081290             2.000  EACH |    1214.35000        2428.70|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
2170 2524-9281426            41.960  LF   |      71.76000        3011.05|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
2180 2524-9380001           210.750  SF   |      27.60000        5816.70|                             | 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
2190 2599-9999005             1.000  EACH |     275.99000         275.99|                             | 
  ('EACH' ITEM) REMOVAL OF TYPE B SIGN    |                             |                             | 
     SECTION TOTALS                       |           $        12,857.18|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    10,361,436.81|           $                 |           $ 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $    11,481,436.81|           $             0.00 |          $             0.00 
==================================================================================================================================== 
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     Bid  Order:  161                         Contract ID:  70-5330-618                 Primary County:  MUSCATINE 
   Letting Date:  110315     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    SULZBERGER EXCAVATING COMPANY 
Contract Period:  115 WORK DAYS      Late Start Date:  05/16/11 
 
 
        Project:  STP-U-5330(618)--70-70 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  MUSCATINE          Prj Awd Amt: $1,078,751.93 
          Route:  HERSHEY AVENUE 
       Location:  GREEN STREET TO HOUSER STREET 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      SULZBERGER EXCAVATING COMPANY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SU061          SULZBERGER EXCAVATING COMPANY                                              $  1,078,751.93     100.00  % 
   2   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $  1,247,611.70     115.65  % 
   3   MU181          MUSCATINE BRIDGE CO., INC.                                                 $  1,278,137.24     118.48  % 
   4   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $  1,357,597.07     125.84  % 
   5   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $  1,377,206.67     127.66  % 
   6   VI035          VIETH CONSTRUCTION CORPORATION                                             $  1,395,078.75     129.32  % 
   7   VA020          VALLEY CONSTRUCTION CO.                                                    $  1,483,037.99     137.47  % 
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     Bid Order:  161                             Contract ID:  70-5330-618                   Primary County:  MUSCATINE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SU061               |(   2  ) MC061               |(   3  ) MU181 
                                          |SULZBERGER EXCAVATING COMPAN |MCCARTHY IMPROVEMENT COMPANY |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.950  ACRE |    5390.00000        5120.50|   10000.00000        9500.00|   10000.00000        9500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070         12900.000  CY   |       6.10000       78690.00|      11.75000      151575.00|      14.00000      180600.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          4216.000  CY   |       4.00000       16864.00|       4.00000       16864.00|       9.00000       37944.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2111-8174100          7858.000  SY   |       6.15000       48326.70|       8.00000       62864.00|       8.00000       62864.00 
  GRANULAR SUBBASE                        |                             |                             | 
0050 2115-0100200           160.000  CY   |      18.10000        2896.00|      10.00000        1600.00|      28.50000        4560.00 
  MODIFIED SUBBASE, PLACE ONLY            |                             |                             | 
0060 2123-7450020            87.800  STA  |      80.00000        7024.00|     200.00000       17560.00|     220.00000       19316.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2213-7100400             4.000  EACH |     130.00000         520.00|     125.00000         500.00|     130.00000         520.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0080 2301-1033080           236.000  SY   |      57.75000       13629.00|      55.00000       12980.00|      64.25000       15163.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0090 2301-6911722                    LUMP |     500.00000         500.00|     700.00000         700.00|     750.00000         750.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0100 2303-0001000           811.000  TON  |      45.00000       36495.00|      46.00000       37306.00|      42.90000       34791.90 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0110 2303-0031750           542.000  TON  |      48.85000       26476.70|      46.00000       24932.00|      46.52000       25213.84 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0120 2303-0033500          1684.000  TON  |      45.00000       75780.00|      46.00000       77464.00|      42.90000       72243.60 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0130 2303-0246422           183.000  TON  |     517.00000       94611.00|     450.00000       82350.00|     492.50000       90127.50 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0140 2303-6911000                    LUMP |    2625.00000        2625.00|    1200.00000        1200.00|    2500.00000        2500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2401-6750001                    LUMP |    5250.00000        5250.00|    5000.00000        5000.00|    2000.00000        2000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0160 2402-2720100             2.000  CY   |     100.00000         200.00|      15.00000          30.00|      30.00000          60.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
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     Bid Order:  161                             Contract ID:  70-5330-618                   Primary County:  MUSCATINE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SU061               |(   2  ) MC061               |(   3  ) MU181 
                                          |SULZBERGER EXCAVATING COMPAN |MCCARTHY IMPROVEMENT COMPANY |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-0100024             1.000  EACH |    1050.00000        1050.00|    1000.00000        1000.00|    1340.00000        1340.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0180 2430-0000100          2408.000  SF   |      21.85000       52614.80|      27.00000       65016.00|      23.50000       56588.00 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0190 2435-0130160             9.000  EACH |    2675.00000       24075.00|    3500.00000       31500.00|    3650.00000       32850.00 
  MANHOLE, SANITARY SEWER, SW-301, 60 IN. |                             |                             | 
0200 2435-0250700            11.000  EACH |    2750.00000       30250.00|    2400.00000       26400.00|    2700.00000       29700.00 
  INTAKE, SW-507                          |                             |                             | 
0210 2435-0254500             1.000  EACH |    6300.00000        6300.00|    6400.00000        6400.00|    5650.00000        5650.00 
  INTAKE, SW-545                          |                             |                             | 
0220 2435-0500000            29.000  EACH |      75.00000        2175.00|     150.00000        4350.00|     300.00000        8700.00 
  CASTING EXTENSION RINGS                 |                             |                             | 
0230 2435-0700010             1.000  EACH |     500.00000         500.00|    1400.00000        1400.00|     775.00000         775.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0240 2502-8212034          3681.000  LF   |       5.75000       21165.75|       8.00000       29448.00|       7.00000       25767.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2502-8212304           801.000  LF   |       1.00000         801.00|      21.00000       16821.00|       1.00000         801.00 
  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0260 2502-8213106           232.000  LF   |      19.50000        4524.00|      19.00000        4408.00|      19.75000        4582.00 
  SUBDRAIN, PVC, STANDARD, NON-PERFORATED |                             |                             | 
  6 IN.                                   |                             |                             | 
0270 2502-8220193             6.000  EACH |      75.00000         450.00|     185.00000        1110.00|     150.00000         900.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0280 2502-8220196             2.000  EACH |     150.00000         300.00|     185.00000         370.00|     150.00000         300.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0290 2503-0110012           200.000  LF   |      60.31000       12062.00|      50.00000       10000.00|      42.50000        8500.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0300 2503-0110015            66.000  LF   |      60.53000        3994.98|      54.00000        3564.00|      44.45000        2933.70 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0310 2503-0110018            54.000  LF   |      73.10000        3947.40|      67.00000        3618.00|      50.25000        2713.50 
  STORM SEWER GRAVITY MAIN, TRENCHED, 18  |                             |                             | 
  IN.                                     |                             |                             | 
0320 2503-0110024           375.000  LF   |      68.10000       25537.50|      73.00000       27375.00|      54.15000       20306.25 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0330 2503-0110036            40.000  LF   |      73.60000        2944.00|     100.00000        4000.00|      85.00000        3400.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 36  |                             |                             | 
  IN.                                     |                             |                             | 
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     Bid Order:  161                             Contract ID:  70-5330-618                   Primary County:  MUSCATINE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SU061               |(   2  ) MC061               |(   3  ) MU181 
                                          |SULZBERGER EXCAVATING COMPAN |MCCARTHY IMPROVEMENT COMPANY |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2503-0200036           128.000  LF   |       9.30000        1190.40|      17.00000        2176.00|      10.00000        1280.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0350 2504-0200404            18.000  LF   |      81.00000        1458.00|      48.00000         864.00|      33.50000         603.00 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0360 2504-0200804             4.000  LF   |     150.00000         600.00|     105.00000         420.00|      37.50000         150.00 
  SANITARY SEWER SERVICE STUB WITH RISER, |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 4 IN.    |                             |                             | 
0370 2506-4984000             5.000  CY   |     110.00000         550.00|     130.00000         650.00|     100.00000         500.00 
  FLOWABLE MORTAR                         |                             |                             | 
0380 2507-3250005           330.000  SY   |       1.00000         330.00|       1.00000         330.00|       2.25000         742.50 
  ENGINEERING FABRIC                      |                             |                             | 
0390 2507-6800061            35.600  TON  |      48.00000        1708.80|      38.00000        1352.80|      42.00000        1495.20 
  REVETMENT, CLASS E                      |                             |                             | 
0400 2510-6745850          1048.000  SY   |       4.50000        4716.00|       8.00000        8384.00|      12.50000       13100.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0410 2511-6745900           520.000  SY   |       4.00000        2080.00|       7.00000        3640.00|       9.00000        4680.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0420 2511-7526004          2269.000  SY   |      31.00000       70339.00|      33.00000       74877.00|      30.00000       68070.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0430 2511-7526006            62.000  SY   |      73.50000        4557.00|      69.00000        4278.00|      75.00000        4650.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0440 2511-7528100            88.000  SF   |      22.00000        1936.00|      69.00000        6072.00|      40.00000        3520.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0450 2512-1725256          7447.000  LF   |      14.70000      109470.90|      15.00000      111705.00|      18.00000      134046.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0460 2515-2475006           606.000  SY   |      50.00000       30300.00|      50.00000       30300.00|      45.50000       27573.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0470 2515-6745600           525.000  SY   |       5.00000        2625.00|      12.00000        6300.00|      11.70000        6142.50 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0480 2518-6910000             9.000  EACH |     158.00000        1422.00|     100.00000         900.00|     120.00000        1080.00 
  SAFETY CLOSURE                          |                             |                             | 
0490 2519-4200090          1681.000  LF   |      25.00000       42025.00|      11.00000       18491.00|      11.00000       18491.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
0500 2524-6765010            35.000  EACH |      79.00000        2765.00|     125.00000        4375.00|     125.00000        4375.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0510 2524-9265010            10.000  EACH |     105.00000        1050.00|      80.00000         800.00|      80.00000         800.00 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0520 2524-9325001            40.000  SF   |      23.00000         920.00|      16.00000         640.00|      16.00000         640.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
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     Bid Order:  161                             Contract ID:  70-5330-618                   Primary County:  MUSCATINE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SU061               |(   2  ) MC061               |(   3  ) MU181 
                                          |SULZBERGER EXCAVATING COMPAN |MCCARTHY IMPROVEMENT COMPANY |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2526-8285000                    LUMP |    9345.00000        9345.00|    9000.00000        9000.00|    8900.00000        8900.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0540 2527-9263109            47.200  STA  |      45.00000        2124.00|      37.00000        1746.40|      35.00000        1652.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0550 2528-8445110                    LUMP |    7350.00000        7350.00|    7800.00000        7800.00|    7400.00000        7400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2529-5070110           962.000  SY   |      80.00000       76960.00|     100.00000       96200.00|     125.00000      120250.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0570 2529-5070120           168.000  EACH |     150.00000       25200.00|      50.00000        8400.00|      80.00000       13440.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0580 2531-5200010          2337.000  SY   |       8.80000       20565.60|       4.00000        9348.00|       3.00000        7011.00 
  PAVEMENT SURFACE REPAIR (MILLING        |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0590 2533-4980005                    LUMP |   16250.00000       16250.00|   65000.00000       65000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0600 2601-2638352           670.000  SQ   |      12.00000        8040.00|      12.00000        8040.00|      11.50000        7705.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0610 2601-2639010           158.000  SQ   |      46.00000        7268.00|      47.00000        7426.00|      44.00000        6952.00 
  SODDING                                 |                             |                             | 
0620 2601-2642120             3.300  ACRE |     525.00000        1732.50|     500.00000        1650.00|     500.00000        1650.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0630 2602-0000020          4890.000  LF   |       1.70000        8313.00|       1.70000        8313.00|       1.60000        7824.00 
  SILT FENCE                              |                             |                             | 
0640 2602-0000060          4890.000  LF   |       0.16000         782.40|       0.15000         733.50|       0.15000         733.50 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0650 2602-0000090          4890.000  LF   |       0.10000         489.00|       0.50000        2445.00|       0.50000        2445.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0660 2610-0000180                    LUMP |    3650.00000        3650.00|     500.00000         500.00|    3470.00000        3470.00 
  FLOWERS, AS PER PLAN                    |                             |                             | 
0670 2611-0000100            75.000  EACH |      28.00000        2100.00|      50.00000        3750.00|      26.75000        2006.25 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0680 2611-0000200             5.000  EACH |     168.00000         840.00|     300.00000        1500.00|     160.00000         800.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $     1,078,751.93|           $     1,247,611.70|           $     1,278,137.24 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,078,751.93|           $     1,247,611.70|           $     1,278,137.24 
==================================================================================================================================== 
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     Bid Order:  161                             Contract ID:  70-5330-618                   Primary County:  MUSCATINE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR101               |(   5  ) TS020               |(   6  ) VI035 
                                          |BRANDT CONST. CO. & SUBSID   |TSCHIGGFRIE EXCAV. CO.       |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.950  ACRE |   12250.00000       11637.50|   16300.00000       15485.00|    5200.00000        4940.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070         12900.000  CY   |      12.00000      154800.00|      12.45000      160605.00|      17.00000      219300.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          4216.000  CY   |       7.85000       33095.60|       8.45000       35625.20|       8.00000       33728.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2111-8174100          7858.000  SY   |       9.40000       73865.20|       8.25000       64828.50|       5.25000       41254.50 
  GRANULAR SUBBASE                        |                             |                             | 
0050 2115-0100200           160.000  CY   |      62.60000       10016.00|       6.75000        1080.00|      32.00000        5120.00 
  MODIFIED SUBBASE, PLACE ONLY            |                             |                             | 
0060 2123-7450020            87.800  STA  |     108.55000        9530.69|     134.65000       11822.27|     250.00000       21950.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2213-7100400             4.000  EACH |     124.00000         496.00|     119.55000         478.20|     115.00000         460.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0080 2301-1033080           236.000  SY   |      74.00000       17464.00|      72.45000       17098.20|      54.00000       12744.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0090 2301-6911722                    LUMP |     900.00000         900.00|     655.00000         655.00|    2200.00000        2200.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0100 2303-0001000           811.000  TON  |      51.25000       41563.75|      47.20000       38279.20|      46.25000       37508.75 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0110 2303-0031750           542.000  TON  |      47.10000       25528.20|      51.15000       27723.30|      50.00000       27100.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0120 2303-0033500          1684.000  TON  |      46.20000       77800.80|      47.20000       79484.80|      46.25000       77885.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0130 2303-0246422           183.000  TON  |     490.00000       89670.00|     541.75000       99140.25|     198.00000       36234.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0140 2303-6911000                    LUMP |     900.00000         900.00|    2750.00000        2750.00|    2700.00000        2700.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2401-6750001                    LUMP |    7000.00000        7000.00|   10572.25000       10572.25|    7850.00000        7850.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0160 2402-2720100             2.000  CY   |      62.25000         124.50|      72.65000         145.30|     110.00000         220.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
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     Bid Order:  161                             Contract ID:  70-5330-618                   Primary County:  MUSCATINE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR101               |(   5  ) TS020               |(   6  ) VI035 
                                          |BRANDT CONST. CO. & SUBSID   |TSCHIGGFRIE EXCAV. CO.       |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-0100024             1.000  EACH |    1600.00000        1600.00|    1174.20000        1174.20|    1925.00000        1925.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0180 2430-0000100          2408.000  SF   |      23.10000       55624.80|      24.25000       58394.00|      26.00000       62608.00 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0190 2435-0130160             9.000  EACH |    2920.00000       26280.00|    3249.10000       29241.90|    4850.00000       43650.00 
  MANHOLE, SANITARY SEWER, SW-301, 60 IN. |                             |                             | 
0200 2435-0250700            11.000  EACH |    2500.00000       27500.00|    2762.30000       30385.30|    3600.00000       39600.00 
  INTAKE, SW-507                          |                             |                             | 
0210 2435-0254500             1.000  EACH |    6055.00000        6055.00|    5304.55000        5304.55|    6600.00000        6600.00 
  INTAKE, SW-545                          |                             |                             | 
0220 2435-0500000            29.000  EACH |     350.00000       10150.00|     264.25000        7663.25|     575.00000       16675.00 
  CASTING EXTENSION RINGS                 |                             |                             | 
0230 2435-0700010             1.000  EACH |     300.00000         300.00|     652.10000         652.10|    1500.00000        1500.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0240 2502-8212034          3681.000  LF   |       9.75000       35889.75|      10.45000       38466.45|       9.35000       34417.35 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2502-8212304           801.000  LF   |       1.50000        1201.50|      11.45000        9171.45|       1.00000         801.00 
  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0260 2502-8213106           232.000  LF   |      18.50000        4292.00|      12.95000        3004.40|      23.50000        5452.00 
  SUBDRAIN, PVC, STANDARD, NON-PERFORATED |                             |                             | 
  6 IN.                                   |                             |                             | 
0270 2502-8220193             6.000  EACH |     230.00000        1380.00|     313.75000        1882.50|     150.00000         900.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0280 2502-8220196             2.000  EACH |     230.00000         460.00|     388.75000         777.50|     175.00000         350.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0290 2503-0110012           200.000  LF   |      52.80000       10560.00|      44.85000        8970.00|      52.00000       10400.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0300 2503-0110015            66.000  LF   |      61.50000        4059.00|      50.40000        3326.40|      66.50000        4389.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0310 2503-0110018            54.000  LF   |      81.50000        4401.00|      51.65000        2789.10|      78.00000        4212.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 18  |                             |                             | 
  IN.                                     |                             |                             | 
0320 2503-0110024           375.000  LF   |      86.50000       32437.50|      58.95000       22106.25|      61.00000       22875.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0330 2503-0110036            40.000  LF   |      87.00000        3480.00|     103.05000        4122.00|     110.00000        4400.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 36  |                             |                             | 
  IN.                                     |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  161                             Contract ID:  70-5330-618                   Primary County:  MUSCATINE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR101               |(   5  ) TS020               |(   6  ) VI035 
                                          |BRANDT CONST. CO. & SUBSID   |TSCHIGGFRIE EXCAV. CO.       |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2503-0200036           128.000  LF   |       8.00000        1024.00|      24.40000        3123.20|      26.00000        3328.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0350 2504-0200404            18.000  LF   |      24.00000         432.00|      30.30000         545.40|     168.00000        3024.00 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0360 2504-0200804             4.000  LF   |     116.00000         464.00|     212.25000         849.00|     160.00000         640.00 
  SANITARY SEWER SERVICE STUB WITH RISER, |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 4 IN.    |                             |                             | 
0370 2506-4984000             5.000  CY   |     350.00000        1750.00|     171.45000         857.25|     350.00000        1750.00 
  FLOWABLE MORTAR                         |                             |                             | 
0380 2507-3250005           330.000  SY   |       6.75000        2227.50|       3.95000        1303.50|       4.50000        1485.00 
  ENGINEERING FABRIC                      |                             |                             | 
0390 2507-6800061            35.600  TON  |      54.50000        1940.20|      43.80000        1559.28|      84.00000        2990.40 
  REVETMENT, CLASS E                      |                             |                             | 
0400 2510-6745850          1048.000  SY   |      13.75000       14410.00|      10.20000       10689.60|      38.00000       39824.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0410 2511-6745900           520.000  SY   |       9.25000        4810.00|       5.05000        2626.00|      12.50000        6500.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0420 2511-7526004          2269.000  SY   |      31.00000       70339.00|      32.75000       74309.75|      34.00000       77146.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0430 2511-7526006            62.000  SY   |      82.00000        5084.00|      53.80000        3335.60|      42.75000        2650.50 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0440 2511-7528100            88.000  SF   |      22.00000        1936.00|      21.65000        1905.20|      34.00000        2992.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0450 2512-1725256          7447.000  LF   |      17.65000      131439.55|      18.10000      134790.70|      19.25000      143354.75 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0460 2515-2475006           606.000  SY   |      51.05000       30936.30|      50.35000       30512.10|      40.50000       24543.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0470 2515-6745600           525.000  SY   |      16.55000        8688.75|       8.60000        4515.00|      12.00000        6300.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0480 2518-6910000             9.000  EACH |     133.25000        1199.25|     132.00000        1188.00|     130.00000        1170.00 
  SAFETY CLOSURE                          |                             |                             | 
0490 2519-4200090          1681.000  LF   |      12.00000       20172.00|      11.70000       19667.70|      11.50000       19331.50 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
0500 2524-6765010            35.000  EACH |     140.00000        4900.00|     137.50000        4812.50|     150.00000        5250.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0510 2524-9265010            10.000  EACH |      90.00000         900.00|      88.00000         880.00|      90.00000         900.00 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0520 2524-9325001            40.000  SF   |      18.00000         720.00|      17.60000         704.00|      27.00000        1080.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
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     Bid Order:  161                             Contract ID:  70-5330-618                   Primary County:  MUSCATINE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR101               |(   5  ) TS020               |(   6  ) VI035 
                                          |BRANDT CONST. CO. & SUBSID   |TSCHIGGFRIE EXCAV. CO.       |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2526-8285000                    LUMP |   10000.00000       10000.00|   21092.50000       21092.50|   10000.00000       10000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0540 2527-9263109            47.200  STA  |      39.15000        1847.88|      38.50000        1817.20|      40.00000        1888.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0550 2528-8445110                    LUMP |    8225.00000        8225.00|    8140.00000        8140.00|   10500.00000       10500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2529-5070110           962.000  SY   |      75.55000       72679.10|     117.20000      112746.40|     107.00000      102934.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0570 2529-5070120           168.000  EACH |     300.00000       50400.00|     153.95000       25863.60|      53.00000        8904.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0580 2531-5200010          2337.000  SY   |      15.00000       35055.00|       9.20000       21500.40|       9.00000       21033.00 
  PAVEMENT SURFACE REPAIR (MILLING        |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0590 2533-4980005                    LUMP |   50000.00000       50000.00|   44418.90000       44418.90|   67000.00000       67000.00 
  MOBILIZATION                            |                             |                             | 
0600 2601-2638352           670.000  SQ   |      16.00000       10720.00|      15.65000       10485.50|      13.50000        9045.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0610 2601-2639010           158.000  SQ   |      32.00000        5056.00|      31.05000        4905.90|      47.50000        7505.00 
  SODDING                                 |                             |                             | 
0620 2601-2642120             3.300  ACRE |    1420.00000        4686.00|    1390.05000        4587.17|     540.00000        1782.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0630 2602-0000020          4890.000  LF   |       2.15000       10513.50|       2.15000       10513.50|       1.60000        7824.00 
  SILT FENCE                              |                             |                             | 
0640 2602-0000060          4890.000  LF   |       0.30000        1467.00|       0.30000        1467.00|       0.15000         733.50 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0650 2602-0000090          4890.000  LF   |       0.90000        4401.00|       1.90000        9291.00|       0.25000        1222.50 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0660 2610-0000180                    LUMP |    5800.00000        5800.00|    5746.00000        5746.00|    5300.00000        5300.00 
  FLOWERS, AS PER PLAN                    |                             |                             | 
0670 2611-0000100            75.000  EACH |      33.00000        2475.00|      32.35000        2426.25|      31.00000        2325.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0680 2611-0000200             5.000  EACH |     167.25000         836.25|     165.55000         827.75|     175.00000         875.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $     1,357,597.07|           $     1,377,206.67|           $     1,395,078.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,357,597.07|           $     1,377,206.67|           $     1,395,078.75 
==================================================================================================================================== 
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                                                                                                                Run Date: 04/21/11 
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     Bid Order:  161                             Contract ID:  70-5330-618                   Primary County:  MUSCATINE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) VA020               |(      )                     |(      ) 
                                          |VALLEY CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.950  ACRE |   11000.00000       10450.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070         12900.000  CY   |      15.00000      193500.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          4216.000  CY   |      13.00000       54808.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2111-8174100          7858.000  SY   |      10.70000       84080.60|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0050 2115-0100200           160.000  CY   |      43.00000        6880.00|                             | 
  MODIFIED SUBBASE, PLACE ONLY            |                             |                             | 
0060 2123-7450020            87.800  STA  |     130.00000       11414.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2213-7100400             4.000  EACH |     160.00000         640.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0080 2301-1033080           236.000  SY   |      64.00000       15104.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0090 2301-6911722                    LUMP |     500.00000         500.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0100 2303-0001000           811.000  TON  |      62.00000       50282.00|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0110 2303-0031750           542.000  TON  |      70.00000       37940.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0120 2303-0033500          1684.000  TON  |      57.00000       95988.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0130 2303-0246422           183.000  TON  |     450.00000       82350.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0140 2303-6911000                    LUMP |    1300.00000        1300.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2401-6750001                    LUMP |   10000.00000       10000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0160 2402-2720100             2.000  CY   |      50.00000         100.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  161                             Contract ID:  70-5330-618                   Primary County:  MUSCATINE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) VA020               |(      )                     |(      ) 
                                          |VALLEY CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-0100024             1.000  EACH |    1040.00000        1040.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0180 2430-0000100          2408.000  SF   |      19.50000       46956.00|                             | 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0190 2435-0130160             9.000  EACH |    2400.00000       21600.00|                             | 
  MANHOLE, SANITARY SEWER, SW-301, 60 IN. |                             |                             | 
0200 2435-0250700            11.000  EACH |    2850.00000       31350.00|                             | 
  INTAKE, SW-507                          |                             |                             | 
0210 2435-0254500             1.000  EACH |    5800.00000        5800.00|                             | 
  INTAKE, SW-545                          |                             |                             | 
0220 2435-0500000            29.000  EACH |     600.00000       17400.00|                             | 
  CASTING EXTENSION RINGS                 |                             |                             | 
0230 2435-0700010             1.000  EACH |     600.00000         600.00|                             | 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0240 2502-8212034          3681.000  LF   |      10.00000       36810.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2502-8212304           801.000  LF   |       2.60000        2082.60|                             | 
  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0260 2502-8213106           232.000  LF   |      28.00000        6496.00|                             | 
  SUBDRAIN, PVC, STANDARD, NON-PERFORATED |                             |                             | 
  6 IN.                                   |                             |                             | 
0270 2502-8220193             6.000  EACH |     200.00000        1200.00|                             | 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0280 2502-8220196             2.000  EACH |     470.00000         940.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0290 2503-0110012           200.000  LF   |      60.00000       12000.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0300 2503-0110015            66.000  LF   |      65.00000        4290.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0310 2503-0110018            54.000  LF   |      72.00000        3888.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 18  |                             |                             | 
  IN.                                     |                             |                             | 
0320 2503-0110024           375.000  LF   |      76.00000       28500.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0330 2503-0110036            40.000  LF   |      85.00000        3400.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 36  |                             |                             | 
  IN.                                     |                             |                             | 
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     Bid Order:  161                             Contract ID:  70-5330-618                   Primary County:  MUSCATINE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) VA020               |(      )                     |(      ) 
                                          |VALLEY CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2503-0200036           128.000  LF   |       4.00000         512.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0350 2504-0200404            18.000  LF   |      38.00000         684.00|                             | 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0360 2504-0200804             4.000  LF   |      90.00000         360.00|                             | 
  SANITARY SEWER SERVICE STUB WITH RISER, |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 4 IN.    |                             |                             | 
0370 2506-4984000             5.000  CY   |     160.00000         800.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0380 2507-3250005           330.000  SY   |       1.00000         330.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0390 2507-6800061            35.600  TON  |      70.00000        2492.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0400 2510-6745850          1048.000  SY   |      12.00000       12576.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0410 2511-6745900           520.000  SY   |       6.00000        3120.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0420 2511-7526004          2269.000  SY   |      35.00000       79415.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0430 2511-7526006            62.000  SY   |      72.00000        4464.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0440 2511-7528100            88.000  SF   |      24.00000        2112.00|                             | 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0450 2512-1725256          7447.000  LF   |      17.00000      126599.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0460 2515-2475006           606.000  SY   |      45.00000       27270.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0470 2515-6745600           525.000  SY   |      10.00000        5250.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0480 2518-6910000             9.000  EACH |     120.00000        1080.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0490 2519-4200090          1681.000  LF   |      10.64000       17885.84|                             | 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
0500 2524-6765010            35.000  EACH |     100.00000        3500.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0510 2524-9265010            10.000  EACH |      80.00000         800.00|                             | 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0520 2524-9325001            40.000  SF   |      16.00000         640.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
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     Bid Order:  161                             Contract ID:  70-5330-618                   Primary County:  MUSCATINE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) VA020               |(      )                     |(      ) 
                                          |VALLEY CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2526-8285000                    LUMP |    9000.00000        9000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0540 2527-9263109            47.200  STA  |      35.00000        1652.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0550 2528-8445110                    LUMP |    7400.00000        7400.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2529-5070110           962.000  SY   |     120.00000      115440.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0570 2529-5070120           168.000  EACH |     190.00000       31920.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0580 2531-5200010          2337.000  SY   |       9.80000       22902.60|                             | 
  PAVEMENT SURFACE REPAIR (MILLING        |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0590 2533-4980005                    LUMP |   84000.00000       84000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0600 2601-2638352           670.000  SQ   |      14.23000        9534.10|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0610 2601-2639010           158.000  SQ   |      28.43000        4491.94|                             | 
  SODDING                                 |                             |                             | 
0620 2601-2642120             3.300  ACRE |    1263.66000        4170.08|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0630 2602-0000020          4890.000  LF   |       1.95000        9535.50|                             | 
  SILT FENCE                              |                             |                             | 
0640 2602-0000060          4890.000  LF   |       0.26000        1271.40|                             | 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0650 2602-0000090          4890.000  LF   |       0.81000        3960.90|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0660 2610-0000180                    LUMP |    5223.63000        5223.63|                             | 
  FLOWERS, AS PER PLAN                    |                             |                             | 
0670 2611-0000100            75.000  EACH |      29.39000        2204.25|                             | 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0680 2611-0000200             5.000  EACH |     150.51000         752.55|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $     1,483,037.99|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,483,037.99|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  162  1 
 
     Bid  Order:  162                         Contract ID:  77-0353-190                 Primary County:  POLK 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    OMG D/B/A DES MOINES ASPHALT & PAVING 
Contract Period:   30 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  IMN-035-3(190)87--0E-77 
      Work Type:  HMA RESURFACING 
         County:  POLK               Prj Awd Amt: $272,577.19 
          Route:  I-35 
       Location:  I-235 INTERCHANGE NE OF DES MOINES EB TO SB 
                  RAMP/SB TO EB LOOP 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $    272,577.19     100.00  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
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     Bid Order:  162                             Contract ID:  77-0353-190                   Primary County:  POLK 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(      )                     |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           885.000  CY   |      32.25000       28541.25|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015           471.000  CY   |      40.00000       18840.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2212-0475095             0.500  MILE |    2430.36000        1215.18|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0040 2214-5145150          4236.000  SY   |       7.30000       30922.80|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0063502           484.000  TON  |     120.00000       58080.00|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0060 2303-0247028            29.000  TON  |     700.00000       20300.00|                             | 
  ASPHALT BINDER, PG 70-28                |                             |                             | 
0070 2507-3250005           680.700  SY   |       3.65000        2484.56|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-8029000           183.700  TON  |      50.00000        9185.00|                             | 
  EROSION STONE                           |                             |                             | 
0090 2513-0001020           170.000  LF   |      89.00000       15130.00|                             | 
  CONCRETE BARRIER, BA-102                |                             |                             | 
0100 2513-0471000             1.000  EACH |    3945.00000        3945.00|                             | 
  CONCRETE BARRIER, APPROACH, AS PER PLAN |                             |                             | 
0110 2524-9089100             6.000  EACH |     115.00000         690.00|                             | 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0120 2524-9089200             2.000  EACH |     139.00000         278.00|                             | 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
0130 2524-9130011             6.000  EACH |     417.00000        2502.00|                             | 
  GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) |                             |                             | 
0140 2527-9263109            48.400  STA  |      43.90000        2124.76|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2528-8445110                    LUMP |   10600.00000       10600.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-9290004             2.000  CDAY |     280.00000         560.00|                             | 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0170 2533-4980005                    LUMP |   40000.00000       40000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0180 2548-0000100           110.900  STA  |      35.60000        3948.04|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
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     Bid Order:  162                             Contract ID:  77-0353-190                   Primary County:  POLK 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(      )                     |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2548-0000110           120.000  GAL  |       9.45000        1134.00|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0200 2602-0000020           754.000  LF   |       1.95000        1470.30|                             | 
  SILT FENCE                              |                             |                             | 
0210 2602-0000030           165.000  LF   |       2.25000         371.25|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0220 2602-0000090           302.000  LF   |       1.15000         347.30|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0230 2602-0000100            55.000  LF   |       1.15000          63.25|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       252,732.69|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0911; NEMM BARRIER FOOTING 
                                          |                             |                             | 
0240 2403-0100000            44.000  CY   |     320.00000       14080.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0250 2404-7775005          4270.000  LB   |       1.35000        5764.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        19,844.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       272,577.19|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  163  1 
 
     Bid  Order:  163                         Contract ID:  84-C084-127                 Primary County:  SIOUX 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   35 WORK DAYS      Late Start Date:  08/22/11 
 
 
        Project:  L-4-07PAV--73-84                                       Project:  FM-C084(127)--55-84 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING              Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  SIOUX              Prj Awd Amt: $184,001.00             County:  SIOUX              Prj Awd Amt: $479,604.35 
          Route:  HAYES AVENUE                                             Route:  B20 
       Location:  IN HULL, IA                                           Location:  FROM 320TH S.1MI. TO 320TH E. 1 MI. TO 
                                                                                   WESTERN AVENUE. 
 
        Project:  FM-C084(137)--55-84 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  SIOUX              Prj Awd Amt: $246,660.40 
          Route:  L22 
       Location:  FROM B14 NORTH ONE MILE TO LYON CO. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $    910,265.75     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    984,091.77     108.11  % 
   3   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  1,095,698.51     120.37  % 
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     Bid Order:  163                             Contract ID:  84-C084-127                   Primary County:  SIOUX 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) KN036 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - L-4-07PAV--73-84 
                                          |                             |                             | 
0010 2109-9300100             0.370  MILE |   12000.00000        4440.00|   19500.00000        7215.00|   16682.43000        6172.50 
  CONSTRUCTION OF NATURAL SUBGRADE FOR    |                             |                             | 
  PAVEMENT, BASE COURSE, PAVEMENT         |                             |                             | 
  WIDENING, OR SUBBASE                    |                             |                             | 
0020 2123-7450000            37.600  STA  |     400.00000       15040.00|     395.00000       14852.00|     282.75000       10631.40 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0030 2214-5145150            18.900  SY   |      40.00000         756.00|      11.95000         225.86|      52.96000        1000.94 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0021500          1200.000  TON  |      26.50000       31800.00|      32.04000       38448.00|      41.33000       49596.00 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 1/2 IN. MIX                |                             |                             | 
0050 2303-0023500          1460.000  TON  |      26.50000       38690.00|      32.04000       46778.40|      41.33000       60341.80 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0060 2303-0245828           160.000  TON  |     475.00000       76000.00|     490.06000       78409.60|     490.00000       78400.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-3250011            50.000  SY   |       5.00000         250.00|       5.00000         250.00|      21.68000        1084.00 
  FABRIC REINFORCEMENT                    |                             |                             | 
0080 2303-6911000                    LUMP |    1500.00000        1500.00|     500.00000         500.00|    1342.99000        1342.99 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2518-6910000             2.000  EACH |      25.00000          50.00|      25.00000          50.00|      27.37000          54.74 
  SAFETY CLOSURE                          |                             |                             | 
0100 2528-8445110                    LUMP |    4000.00000        4000.00|    2000.00000        2000.00|    2955.48000        2955.48 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   10000.00000       10000.00|   22122.00000       22122.00|   20889.67000       20889.67 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       184,001.00|           $       212,325.86|           $       233,944.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - FM-C084(127)--55-84 
                                          |                             |                             | 
0130 2123-7450000           187.350  STA  |     225.00000       42153.75|     219.00000       41029.65|     179.09000       33552.51 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0140 2214-5145150          1306.800  SY   |       3.50000        4573.80|      11.95000       15616.26|       6.10000        7971.48 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0150 2303-0023500          5460.000  TON  |      27.50000      150150.00|      32.04000      174938.40|      41.90000      228774.00 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
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     Bid Order:  163                             Contract ID:  84-C084-127                   Primary County:  SIOUX 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) KN036 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2303-0245828           330.000  TON  |     475.00000      156750.00|     490.06000      161719.80|     490.00000      161700.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0170 2303-3250011            50.000  SY   |       5.00000         250.00|       5.00000         250.00|      21.68000        1084.00 
  FABRIC REINFORCEMENT                    |                             |                             | 
0180 2303-6911000                    LUMP |    3000.00000        3000.00|     500.00000         500.00|    2329.81000        2329.81 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2318-1001100         23621.000  SY   |       1.50000       35431.50|       1.80000       42517.80|       1.67000       39447.07 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0200 2318-1001224         25511.600  GAL  |       1.75000       44645.30|       1.77000       45155.53|       1.95000       49747.62 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0210 2518-6910000             8.000  EACH |      25.00000         200.00|      25.00000         200.00|      27.37000         218.96 
  SAFETY CLOSURE                          |                             |                             | 
0220 2528-8445110                    LUMP |    4500.00000        4500.00|    2000.00000        2000.00|    2955.48000        2955.48 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
0240 2533-4980005                    LUMP |   35000.00000       35000.00|   22122.00000       22122.00|   20889.67000       20889.67 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       479,604.35|           $       508,999.44|           $       551,620.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - FM-C084(137)--55-84 
                                          |                             |                             | 
0250 2123-7450000            98.000  STA  |     230.00000       22540.00|     229.50000       22491.00|     189.94000       18614.12 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0260 2214-5145150           207.900  SY   |       8.00000        1663.20|      11.95000        2484.41|       9.66000        2008.31 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0270 2303-0023500          2685.000  TON  |      26.50000       71152.50|      32.04000       86027.40|      43.05000      115589.25 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0280 2303-0245828           165.000  TON  |     475.00000       78375.00|     490.06000       80859.90|     490.00000       80850.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0290 2303-3250011            50.000  SY   |       5.00000         250.00|       5.00000         250.00|      21.68000        1084.00 
  FABRIC REINFORCEMENT                    |                             |                             | 
0300 2303-6911000                    LUMP |    1500.00000        1500.00|     500.00000         500.00|    1219.62000        1219.62 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0310 2318-1001100         11977.800  SY   |       1.50000       17966.70|       1.80000       21560.04|       1.67000       20002.93 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0320 2318-1001224         12936.000  GAL  |       1.75000       22638.00|       1.77000       22896.72|       1.95000       25225.20 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 163  4 
 
     Bid Order:  163                             Contract ID:  84-C084-127                   Primary County:  SIOUX 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) KN036 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2518-6910000             4.000  EACH |      25.00000         100.00|      25.00000         100.00|      27.37000         109.48 
  SAFETY CLOSURE                          |                             |                             | 
0340 2528-8445110                    LUMP |    4000.00000        4000.00|    2000.00000        2000.00|    2955.48000        2955.48 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0360 2533-4980005                    LUMP |   25000.00000       25000.00|   22122.00000       22122.00|   41000.00000       41000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       246,660.40|           $       262,766.47|           $       310,133.39 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       910,265.75|           $       984,091.77|           $     1,095,698.51 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  201  1 
 
     Bid  Order:  201                         Contract ID:  14-C014-131                 Primary County:  CARROLL 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/08/11 
 
 
        Project:  FM-C014(131)--55-14 
      Work Type:  PCC PATCHING 
         County:  CARROLL            Prj Awd Amt: $349,094.20 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN CARROLL COUNTY (SEE 
                  PLAN) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    349,094.20     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    369,121.20     105.73  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    401,581.70     115.03  % 
   4   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    421,714.84     120.80  % 
   5   MI330          MIDWEST CONTRACTORS, INC.                                                  $    429,585.78     123.05  % 
   6   TE060          TEK BUILDERS, INC.                                                         $    447,315.74     128.13  % 
   7   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    499,826.09     143.17  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  2 
 
     Bid Order:  201                             Contract ID:  14-C014-131                   Primary County:  CARROLL 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) GU100               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC.   |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     750.00000         750.00|    1200.00000        1200.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            99.000  EACH |     295.00000       29205.00|     295.00000       29205.00|     295.00000       29205.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            44.000  EACH |     445.00000       19580.00|     445.00000       19580.00|     445.00000       19580.00 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110          5432.800  SY   |      51.50000      279789.20|      54.00000      293371.20|      58.68000      318796.70 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120           255.000  EACH |      54.00000       13770.00|      83.00000       21165.00|     100.00000       25500.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    5000.00000        5000.00|    1200.00000        1200.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0070 2555-0000010                    LUMP |    1000.00000        1000.00|    3400.00000        3400.00|    3000.00000        3000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       349,094.20|           $       369,121.20|           $       401,581.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       349,094.20|           $       369,121.20|           $       401,581.70 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  3 
 
     Bid Order:  201                             Contract ID:  14-C014-131                   Primary County:  CARROLL 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TE090               |(   5  ) MI330               |(   6  ) TE060 
                                          |TEN POINT CONST. CO., INC.   |MIDWEST CONTRACTORS, INC.    |TEK BUILDERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|    2800.00000        2800.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            99.000  EACH |     295.00000       29205.00|     295.00000       29205.00|     295.00000       29205.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            44.000  EACH |     445.00000       19580.00|     445.00000       19580.00|     445.00000       19580.00 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110          5432.800  SY   |      62.80000      341179.84|      62.60000      340093.28|      66.73000      362530.74 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120           255.000  EACH |      50.00000       12750.00|     116.50000       29707.50|     100.00000       25500.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    9000.00000        9000.00|    4200.00000        4200.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0070 2555-0000010                    LUMP |    8000.00000        8000.00|    4000.00000        4000.00|    5000.00000        5000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       421,714.84|           $       429,585.78|           $       447,315.74 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       421,714.84|           $       429,585.78|           $       447,315.74 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  4 
 
     Bid Order:  201                             Contract ID:  14-C014-131                   Primary County:  CARROLL 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) DE300               |(      )                     |(      ) 
                                          |DENCO HIGHWAY CONSTRUCTION C |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     500.00000         500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            99.000  EACH |     295.00000       29205.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            44.000  EACH |     445.00000       19580.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110          5432.800  SY   |      77.96000      423541.09|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120           255.000  EACH |     100.00000       25500.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    1000.00000        1000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0070 2555-0000010                    LUMP |     500.00000         500.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       499,826.09|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       499,826.09|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  202  1 
 
     Bid  Order:  202                         Contract ID:  17-0352-717                 Primary County:  CERRO GORDO 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ASPHALT SURFACE TECHNOLOGIES CORP. 
Contract Period:   20 WORK DAYS      Late Start Date:  08/15/11 
 
 
        Project:  MPIN-035-2(717)178--0N-17                              Project:  MP-003-2(703)183--76-35 
      Work Type:  MICROSURFACING                                       Work Type:  MICROSURFACING 
         County:  CERRO GORDO        Prj Awd Amt: $251,820.12             County:  FRANKLIN           Prj Awd Amt: $244,559.43 
          Route:  I-35                                                     Route:  IOWA 3 
       Location:  FROM FRANKLIN COUNTY LINE NORTH, TO 1 MILE            Location:  FROM ECL OF HAMPTON, EAST TO THE BUTLER 
                  NORTH OF B55(SBL)                                                COUNTY LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AS215          ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.                $    496,379.55     100.00  % 
   2   ST060          STA-BILT CONSTRUCTION CO.                                                  $    550,747.90     110.95  % 
   3   MA670          MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY                 $    559,808.79     112.77  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  2 
 
     Bid Order:  202                             Contract ID:  17-0352-717                   Primary County:  CERRO GORDO 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS215               |(   2  ) ST060               |(   3  ) MA670 
                                          |ASPHALT SURFACE TECHNOLOGIES |STA-BILT CONSTRUCTION CO.    |MARTIN RESOURCE D/B/A MONARCH 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CERRO GORDO COUNTY MPIN-35-2(717)178--0N-17 
                                          |                             |                             | 
0010 2319-9990104          1131.500  TON  |      58.00000       65627.00|      39.50000       44694.25|      60.70000       68682.05 
  AGGREGATE FOR MICROSURFACING            |                             |                             | 
0020 2319-9990105             8.040  MILE |    5200.00000       41808.00|    7325.00000       58893.00|    5200.00000       41808.00 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2319-9990106         41745.000  GAL  |       2.10000       87664.50|       3.25000      135671.25|       2.87000      119808.15 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109          1921.910  STA  |       8.70000       16720.62|      10.00000       19219.10|       8.18000       15721.22 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |   15000.00000       15000.00|   13500.00000       13500.00|   18500.00000       18500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |   25000.00000       25000.00|   15000.00000       15000.00|   29000.00000       29000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       251,820.12|           $       286,977.60|           $       293,519.42 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FRANKLIN COUNTY MP-3-2(703)183--76-35 
                                          |                             |                             | 
0070 2319-9990104          1150.000  TON  |      58.00000       66700.00|      39.50000       45425.00|      62.70000       72105.00 
  AGGREGATE FOR MICROSURFACING            |                             |                             | 
0080 2319-9990105             9.100  MILE |    3000.00000       27300.00|    7325.00000       66657.50|    5450.00000       49595.00 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0090 2319-9990106         30000.000  GAL  |       3.10000       93000.00|       3.25000       97500.00|       2.87000       86100.00 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0100 2527-9263109          1238.780  STA  |      10.30000       12759.43|      10.00000       12387.80|       9.86000       12214.37 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |    6500.00000        6500.00|   13500.00000       13500.00|    3975.00000        3975.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00|     295.00000        8850.00 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115            10.000  EACH |     445.00000        4450.00|     445.00000        4450.00|     445.00000        4450.00 
  PILOT CARS                              |                             |                             | 
0140 2533-4980005                    LUMP |   25000.00000       25000.00|   15000.00000       15000.00|   29000.00000       29000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       244,559.43|           $       263,770.30|           $       266,289.37 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       496,379.55|           $       550,747.90|           $       559,808.79 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  203  1 
 
     Bid  Order:  203                         Contract ID:  27-0351-117                 Primary County:  DECATUR 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GUS CONSTRUCTION CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/12/11 
 
 
        Project:  IMN-035-1(117)0--0E-27 
      Work Type:  PCC PATCHING 
         County:  DECATUR            Prj Awd Amt: $234,761.10 
          Route:  I-35 
       Location:  FROM MISSOURI STATE LINE, NORTH TO THE 
                  WARREN/POLK CO. LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    234,761.10     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    246,581.00     105.03  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    283,705.65     120.84  % 
   4   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    372,156.10     158.52  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 203  2 
 
     Bid Order:  203                             Contract ID:  27-0351-117                   Primary County:  DECATUR 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) CE040               |(   3  ) IO200 
                                          |GUS CONSTRUCTION CO., INC.   |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2502-8220196             3.000  EACH |    1000.00000        3000.00|     400.00000        1200.00|     350.00000        1050.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0020 2528-8445110                    LUMP |   12500.00000       12500.00|    9750.00000        9750.00|   14555.00000       14555.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2529-2242304             5.000  EACH |     155.00000         775.00|     100.00000         500.00|     125.00000         625.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-5070110          1424.800  SY   |     106.00000      151028.80|     125.00000      178100.00|     132.41000      188657.77 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120           144.000  EACH |     225.00000       32400.00|     126.00000       18144.00|     246.02000       35426.88 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2529-8201000             6.000  EACH |     500.00000        3000.00|     500.00000        3000.00|     600.00000        3600.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0070 2530-0400061            53.700  TON  |     155.00000        8323.50|     170.00000        9129.00|     200.00000       10740.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0080 2530-5070221           329.300  SY   |      66.00000       21733.80|      60.00000       19758.00|      70.00000       23051.00 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0090 2533-4980005                    LUMP |    2000.00000        2000.00|    7000.00000        7000.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       234,761.10|           $       246,581.00|           $       283,705.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       234,761.10|           $       246,581.00|           $       283,705.65 
==================================================================================================================================== 
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                                                                                                                Run Date: 04/21/11 
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     Bid Order:  203                             Contract ID:  27-0351-117                   Primary County:  DECATUR 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TE090               |(      )                     |(      ) 
                                          |TEN POINT CONST. CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2502-8220196             3.000  EACH |    1200.00000        3600.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0020 2528-8445110                    LUMP |   31800.00000       31800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2529-2242304             5.000  EACH |     140.00000         700.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-5070110          1424.800  SY   |     173.00000      246490.40|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120           144.000  EACH |     178.00000       25632.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2529-8201000             6.000  EACH |     550.00000        3300.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0070 2530-0400061            53.700  TON  |     200.00000       10740.00|                             | 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0080 2530-5070221           329.300  SY   |     109.00000       35893.70|                             | 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0090 2533-4980005                    LUMP |   14000.00000       14000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       372,156.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       372,156.10|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  204  1 
 
     Bid  Order:  204                         Contract ID:  52-3806-253                 Primary County:  JOHNSON 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HAWKEYE PAVING CORP. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/01/11 
 
 
        Project:  IMN-380-6(253)0--0E-52 
      Work Type:  PCC PATCHING 
         County:  JOHNSON            Prj Awd Amt: $608,946.00 
          Route:  I-380 
       Location:  FROM I-80 NORTH, TO U.S. 218 IN WATERLOO 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $    608,946.00     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    677,199.00     111.20  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    711,274.97     116.80  % 
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     Bid Order:  204                             Contract ID:  52-3806-253                   Primary County:  JOHNSON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) CE040               |(   3  ) IO200 
                                          |HAWKEYE PAVING CORP.         |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    5000.00000        5000.00|   30000.00000       30000.00|   17500.00000       17500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2529-2242304            26.000  EACH |     135.00000        3510.00|     100.00000        2600.00|     120.00000        3120.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-2242320             6.000  EACH |     175.00000        1050.00|     120.00000         720.00|     150.00000         900.00 
  CT JOINT                                |                             |                             | 
0040 2529-5070110          4415.000  SY   |     110.00000      485650.00|     129.00000      569535.00|     126.97000      560572.55 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120           398.000  EACH |     230.00000       91540.00|     126.00000       50148.00|     252.53000      100506.94 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2529-8174010          1183.000  SY   |      12.00000       14196.00|      12.00000       14196.00|      11.56000       13675.48 
  SUBBASE (PATCHES)                       |                             |                             | 
0070 2529-8201000             6.000  EACH |     500.00000        3000.00|     500.00000        3000.00|     500.00000        3000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0080 2533-4980005                    LUMP |    5000.00000        5000.00|    7000.00000        7000.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       608,946.00|           $       677,199.00|           $       711,274.97 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       608,946.00|           $       677,199.00|           $       711,274.97 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  205  1 
 
     Bid  Order:  205                         Contract ID:  75-0753-711                 Primary County:  PLYMOUTH 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MARTIN RESOURCE D/B/A MONARCH OIL CO. 
Contract Period:   15 WORK DAYS      Late Start Date:  08/29/11 
 
 
        Project:  MP-075-3(711)101--76-75 
      Work Type:  MICROSURFACING 
         County:  PLYMOUTH           Prj Awd Amt: $444,853.93 
          Route:  U.S. 75 
       Location:  FROM C80 TO SOUTH OF C38.  (SB ONLY.) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA670          MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY                 $    444,853.93     100.00  % 
   2   AS215          ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.                $    446,253.90     100.31  % 
   3   ST060          STA-BILT CONSTRUCTION CO.                                                  $    556,150.41     125.01  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  205                             Contract ID:  75-0753-711                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA670               |(   2  ) AS215               |(   3  ) ST060 
                                          |MARTIN RESOURCE D/B/A MONARC |ASPHALT SURFACE TECHNOLOGIES |STA-BILT CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-9990104          3003.600  TON  |      46.00000      138165.60|      48.00000      144172.80|      25.00000       75090.00 
  AGGREGATE FOR MICROSURFACING            |                             |                             | 
0020 2319-9990105            24.400  MILE |    1978.00000       48263.20|    1000.00000       24400.00|    9565.00000      233386.00 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2319-9990106         57680.600  GAL  |       2.87000      165543.32|       3.40000      196114.04|       3.00000      173041.80 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109          2896.340  STA  |       8.25000       23894.81|       9.00000       26067.06|       8.85000       25632.61 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |   29987.00000       29987.00|   15000.00000       15000.00|   19000.00000       19000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |   39000.00000       39000.00|   40500.00000       40500.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       444,853.93|           $       446,253.90|           $       556,150.41 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       444,853.93|           $       446,253.90|           $       556,150.41 
==================================================================================================================================== 
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     Bid  Order:  206                         Contract ID:  92-0016-707                 Primary County:  WASHINGTON 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/01/11 
 
 
        Project:  MP-151-6(704)2--76-48                                  Project:  MP-006-6(722)250--76-52 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  IOWA               Prj Awd Amt: $110,483.54             County:  JOHNSON            Prj Awd Amt: $93,914.97 
          Route:  U.S. 151                                                 Route:  U.S. 6 
       Location:  2.5 MILES NORTH OF I-80.                              Location:  IN THE CITY OF IOWA CITY FROM E. OF HAWKINS 
                                                                                   DRIVE SE TO      LAKESIDE DR. 
 
        Project:  MP-013-6(713)8--76-57                                  Project:  MP-030-6(713)245--76-57 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  LINN               Prj Awd Amt: $44,827.25              County:  LINN               Prj Awd Amt: $92,796.67 
          Route:  IOWA 13                                                  Route:  U.S. 30 
       Location:  FROM U.S. 151, NORTH TO NORTH OF COUNTY HOME          Location:  FROM MORGAN CREEK, EAST TO EAST OF PALISADES 
                  ROAD.                                                            PARK. 
 
 
        Project:  MP-151-6(710)30--76-57                                 Project:  MP-922-6(713)0--76-57 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  LINN               Prj Awd Amt: $64,722.63              County:  LINN               Prj Awd Amt: $35,610.82 
          Route:  U.S. 151                                                 Route:  IOWA 922 
       Location:  FROM U.S. 30, NORTH TO IOWA 13.                       Location:  IN THE CITY OF CEDAR RAPIDS FROM U.S. 30 NE 
                                                                                   TO 16TH AVE. SW 
 
 
        Other Projects Are Also Included In This Contract 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $    586,714.20     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $    604,249.00     102.98  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    654,046.00     111.47  % 
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     Bid Order:  206                             Contract ID:  92-0016-707                   Primary County:  WASHINGTON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) CE040 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            IOWA COUNTY MP-151-6(704)2--76-48 
                                          |                             |                             | 
0010 2502-8212034          2450.000  LF   |       8.25000       20212.50|       9.00000       22050.00|       7.50000       18375.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0020 2502-8220196            10.000  EACH |     192.50000        1925.00|     300.00000        3000.00|     175.00000        1750.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0030 2528-8445110                    LUMP |    1000.00000        1000.00|    2000.00000        2000.00|     200.00000         200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00|     295.00000        8850.00 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            10.000  EACH |     445.00000        4450.00|     445.00000        4450.00|     445.00000        4450.00 
  PILOT CARS                              |                             |                             | 
0060 2529-2242304            30.000  EACH |     120.00000        3600.00|     135.00000        4050.00|     100.00000        3000.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0070 2529-2242320            28.000  EACH |     150.00000        4200.00|     160.00000        4480.00|     130.00000        3640.00 
  CT JOINT                                |                             |                             | 
0080 2529-5070110           800.000  SY   |      67.19000       53752.00|      74.00000       59200.00|      73.00000       58400.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0090 2529-5070120             2.000  EACH |     373.02000         746.04|    2000.00000        4000.00|     395.00000         790.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0100 2529-8174010           800.000  SY   |       9.06000        7248.00|      10.00000        8000.00|       8.00000        6400.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0110 2533-4980005                    LUMP |    4500.00000        4500.00|    1500.00000        1500.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       110,483.54|           $       121,580.00|           $       109,855.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            JOHNSON COUNTY MP-6-6(722)250--76-52 
                                          |                             |                             | 
0120 2528-8445110                    LUMP |    2000.00000        2000.00|     500.00000         500.00|    5250.00000        5250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2529-2242304            10.000  EACH |     120.00000        1200.00|     135.00000        1350.00|     100.00000        1000.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0140 2529-2242320             4.000  EACH |     150.00000         600.00|     160.00000         640.00|     130.00000         520.00 
  CT JOINT                                |                             |                             | 
0150 2529-5070110           718.000  SY   |      93.42000       67075.56|     109.00000       78262.00|     132.00000       94776.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0160 2529-5070120            84.000  EACH |     229.22000       19254.48|     180.00000       15120.00|     103.00000        8652.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0170 2529-8174010            53.000  SY   |      14.81000         784.93|      15.00000         795.00|      12.00000         636.00 
  SUBBASE (PATCHES)                       |                             |                             | 
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     Bid Order:  206                             Contract ID:  92-0016-707                   Primary County:  WASHINGTON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) CE040 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |    3000.00000        3000.00|    1000.00000        1000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        93,914.97|           $        97,667.00|           $       112,834.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            LINN COUNTY MP-13-6(713)8--76-57 
                                          |                             |                             | 
0190 2528-8445110                    LUMP |     600.00000         600.00|     500.00000         500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2529-5070110           296.000  SY   |     109.28000       32346.88|     114.00000       33744.00|     103.00000       30488.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0210 2529-5070120            37.000  EACH |     244.41000        9043.17|     180.00000        6660.00|     114.00000        4218.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0220 2529-8174010            65.000  SY   |      12.88000         837.20|      15.00000         975.00|      12.00000         780.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0230 2533-4980005                    LUMP |    2000.00000        2000.00|     500.00000         500.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        44,827.25|           $        42,379.00|           $        38,986.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            LINN COUNTY MP-30-6(713)245--76-57 
                                          |                             |                             | 
0240 2528-8445110                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2529-2242304             8.000  EACH |     120.00000         960.00|     135.00000        1080.00|      85.00000         680.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0260 2529-5070110           740.000  SY   |      92.00000       68080.00|     117.00000       86580.00|     147.00000      108780.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0270 2529-5070120            67.000  EACH |     254.49000       17050.83|     205.00000       13735.00|     127.00000        8509.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0280 2529-8174010            51.000  SY   |      13.84000         705.84|      15.00000         765.00|      12.00000         612.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0290 2533-4980005                    LUMP |    3500.00000        3500.00|    1000.00000        1000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        92,796.67|           $       104,160.00|           $       128,581.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            LINN COUNTY MP-151-6(710)30--76-57 
                                          |                             |                             | 
0300 2417-2307021            20.000  LF   |     200.00000        4000.00|      70.00000        1400.00|     150.00000        3000.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  21 IN., W/6 IN. GRATE                   |                             |                             | 
0310 2502-8215115           110.000  LF   |      65.00000        7150.00|      35.00000        3850.00|      40.00000        4400.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 15 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  206                             Contract ID:  92-0016-707                   Primary County:  WASHINGTON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) CE040 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2528-8445110                    LUMP |    1250.00000        1250.00|     500.00000         500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2529-2242304             6.000  EACH |     120.00000         720.00|     135.00000         810.00|     100.00000         600.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0340 2529-2242320             3.000  EACH |     150.00000         450.00|     160.00000         480.00|     130.00000         390.00 
  CT JOINT                                |                             |                             | 
0350 2529-5070110           396.000  SY   |      95.14000       37675.44|     107.00000       42372.00|     135.00000       53460.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0360 2529-5070120            17.000  EACH |     288.57000        4905.69|     380.00000        6460.00|     149.00000        2533.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0370 2529-8174010           345.000  SY   |      14.70000        5071.50|      12.00000        4140.00|      12.00000        4140.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0380 2529-8201000             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0390 2533-4980005                    LUMP |    2500.00000        2500.00|     500.00000         500.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        64,722.63|           $        61,512.00|           $        73,523.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            LINN COUNTY MP-922-6(713)0--76-57 
                                          |                             |                             | 
0400 2528-8445110                    LUMP |     600.00000         600.00|     500.00000         500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2529-2242304             2.000  EACH |     120.00000         240.00|     135.00000         270.00|     100.00000         200.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0420 2529-5070110           234.000  SY   |     102.47000       23977.98|     120.00000       28080.00|     142.00000       33228.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0430 2529-5070120            29.000  EACH |     254.88000        7391.52|     190.00000        5510.00|     115.00000        3335.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0440 2529-8174010            58.000  SY   |      15.54000         901.32|      15.00000         870.00|      12.00000         696.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0450 2533-4980005                    LUMP |    2500.00000        2500.00|     500.00000         500.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        35,610.82|           $        35,730.00|           $        40,959.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ROADWAY ITEMS                            WASHINGTON COUNTY MP-1-6(707)68--76-92 
                                          |                             |                             | 
0460 2528-8445110                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0470 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00|     295.00000        8850.00 
  FLAGGERS                                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 206  5 
 
     Bid Order:  206                             Contract ID:  92-0016-707                   Primary County:  WASHINGTON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) CE040 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2528-8445115            10.000  EACH |     445.00000        4450.00|     445.00000        4450.00|     445.00000        4450.00 
  PILOT CARS                              |                             |                             | 
0490 2529-2242304             4.000  EACH |     120.00000         480.00|     120.00000         480.00|      85.00000         340.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0500 2529-5070110           894.000  SY   |      97.94000       87558.36|     112.00000      100128.00|     125.00000      111750.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0510 2529-5070120           115.000  EACH |     264.72000       30442.80|     175.00000       20125.00|     102.00000       11730.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0520 2529-8174010           349.000  SY   |      16.84000        5877.16|      12.00000        4188.00|      12.00000        4188.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0530 2529-8201000             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0540 2533-4980005                    LUMP |    3200.00000        3200.00|    1000.00000        1000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       144,358.32|           $       141,221.00|           $       149,308.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       586,714.20|           $       604,249.00|           $       654,046.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  302  1 
 
     Bid  Order:  302                         Contract ID:  37-0042-045                 Primary County:  GREENE 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    RICHARDS CONSTRUCTION CO., INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/24/11 
 
 
        Project:  ER-004-2(45)--28-37                                    Project:  ER-004-2(46)--28-37 
      Work Type:  EMERGENCY REPAIR - EROSION                           Work Type:  EMERGENCY REPAIR - EROSION 
         County:  GREENE             Prj Awd Amt: $32,215.00              County:  GREENE             Prj Awd Amt: $14,148.00 
          Route:  IOWA 4                                                   Route:  IOWA 4 
       Location:  AT HARDIN CREEK 1.2 MILES N. OF U.S. 30               Location:  AT HARDIN CREEK 1.6 MILES E. OF P14 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RI020          RICHARDS CONSTRUCTION CO., INC.                                            $     46,363.00     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $     46,788.00     100.91  % 
   3   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     51,365.00     110.78  % 
   4   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $     54,787.40     118.17  % 
   5   MC069          MCCLAIN & CO., INC.                                                        $     55,033.50     118.70  % 
   6   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $     63,358.00     136.65  % 
   7   GR100          GRAVES CONSTRUCTION CO., INC.                                              $     67,724.00     146.07  % 
   8   PE320          PETERSON CONTRACTORS INC.                                                  $     69,899.00     150.76  % 
   9   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     74,143.50     159.91  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 302  2 
 
     Bid Order:  302                             Contract ID:  37-0042-045                   Primary County:  GREENE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RI020               |(   2  ) GU100               |(   3  ) NE140 
                                          |RICHARDS CONSTRUCTION CO., I |GUS CONSTRUCTION CO., INC.   |NELSON & ROCK CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS FOR DESIGN NO. 211         ER-004-2(45)--28-37 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1200.00000        1200.00|     750.00000         750.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    3500.00000        3500.00|    5000.00000        5000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           200.000  LF   |       4.50000         900.00|       5.00000        1000.00|       3.00000         600.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $         8,550.00|           $         9,700.00|           $         9,550.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 211; REPAIRS TO A 130'-0 X 44'-0 CCS BRIDGE ER-004-2(45)--28-37 
                                          |                             |                             | 
0050 2102-2625000            29.000  CY   |      50.00000        1450.00|      15.00000         435.00|      10.00000         290.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0060 2105-8425005            11.000  CY   |      75.00000         825.00|      20.00000         220.00|      30.00000         330.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0070 2507-3250005           380.000  SY   |       3.00000        1140.00|       3.00000        1140.00|       5.00000        1900.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           450.000  TON  |      45.00000       20250.00|      45.00000       20250.00|      51.00000       22950.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        23,665.00|           $        22,045.00|           $        25,470.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS FOR DESIGN 311             ER-004-2(46)--28-37 
                                          |                             |                             | 
0090 2528-8445110                    LUMP |    1200.00000        1200.00|     750.00000         750.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
0110 2533-4980005                    LUMP |    3500.00000        3500.00|    5000.00000        5000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
0120 2602-0000020           150.000  LF   |       4.50000         675.00|       5.00000         750.00|       3.00000         450.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $         8,325.00|           $         9,450.00|           $         9,400.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 311; REPAIRS TO A 120'-0 X 40'-0 CCS BRIDGE ER-004-2(46)--28-37 
                                          |                             |                             | 
0130 2507-3250005           101.000  SY   |       3.00000         303.00|       3.00000         303.00|       5.00000         505.00 
  ENGINEERING FABRIC                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 302  3 
 
     Bid Order:  302                             Contract ID:  37-0042-045                   Primary County:  GREENE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RI020               |(   2  ) GU100               |(   3  ) NE140 
                                          |RICHARDS CONSTRUCTION CO., I |GUS CONSTRUCTION CO., INC.   |NELSON & ROCK CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2507-6800061           115.000  TON  |      48.00000        5520.00|      46.00000        5290.00|      56.00000        6440.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $         5,823.00|           $         5,593.00|           $         6,945.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        46,363.00|           $        46,788.00|           $        51,365.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 302  4 
 
     Bid Order:  302                             Contract ID:  37-0042-045                   Primary County:  GREENE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) MC069               |(   6  ) MU120 
                                          |HERBERGER CONSTR. CO., INC.  |MCCLAIN & CO., INC.          |MURPHY HEAVY CONTRACTING CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS FOR DESIGN NO. 211         ER-004-2(45)--28-37 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1700.00000        1700.00|    1000.00000        1000.00|     700.00000         700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    5500.00000        5500.00|    5000.00000        5000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           200.000  LF   |       5.40000        1080.00|       7.00000        1400.00|       2.00000         400.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        11,230.00|           $        10,350.00|           $         9,050.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 211; REPAIRS TO A 130'-0 X 44'-0 CCS BRIDGE ER-004-2(45)--28-37 
                                          |                             |                             | 
0050 2102-2625000            29.000  CY   |      43.60000        1264.40|      50.00000        1450.00|      55.00000        1595.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0060 2105-8425005            11.000  CY   |      54.00000         594.00|     225.00000        2475.00|      95.00000        1045.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0070 2507-3250005           380.000  SY   |       4.00000        1520.00|       3.50000        1330.00|       3.00000        1140.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           450.000  TON  |      51.00000       22950.00|      55.00000       24750.00|      70.00000       31500.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        26,328.40|           $        30,005.00|           $        35,280.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS FOR DESIGN 311             ER-004-2(46)--28-37 
                                          |                             |                             | 
0090 2528-8445110                    LUMP |    1700.00000        1700.00|    1000.00000        1000.00|     700.00000         700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
0110 2533-4980005                    LUMP |    5500.00000        5500.00|    3000.00000        3000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0120 2602-0000020           150.000  LF   |       5.40000         810.00|       7.00000        1050.00|       2.00000         300.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        10,960.00|           $         8,000.00|           $         8,950.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 311; REPAIRS TO A 120'-0 X 40'-0 CCS BRIDGE ER-004-2(46)--28-37 
                                          |                             |                             | 
0130 2507-3250005           101.000  SY   |       4.00000         404.00|       3.50000         353.50|       3.00000         303.00 
  ENGINEERING FABRIC                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 302  5 
 
     Bid Order:  302                             Contract ID:  37-0042-045                   Primary County:  GREENE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) MC069               |(   6  ) MU120 
                                          |HERBERGER CONSTR. CO., INC.  |MCCLAIN & CO., INC.          |MURPHY HEAVY CONTRACTING CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2507-6800061           115.000  TON  |      51.00000        5865.00|      55.00000        6325.00|      85.00000        9775.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $         6,269.00|           $         6,678.50|           $        10,078.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        54,787.40|           $        55,033.50|           $        63,358.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 302  6 
 
     Bid Order:  302                             Contract ID:  37-0042-045                   Primary County:  GREENE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GR100               |(   8  ) PE320               |(   9  ) K.051 
                                          |GRAVES CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS FOR DESIGN NO. 211         ER-004-2(45)--28-37 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    5000.00000        5000.00|    1200.00000        1200.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   10000.00000       10000.00|    9500.00000        9500.00|    7800.00000        7800.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           200.000  LF   |       3.00000         600.00|       2.00000         400.00|       4.00000         800.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        18,550.00|           $        14,050.00|           $        14,050.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 211; REPAIRS TO A 130'-0 X 44'-0 CCS BRIDGE ER-004-2(45)--28-37 
                                          |                             |                             | 
0050 2102-2625000            29.000  CY   |      15.00000         435.00|     150.00000        4350.00|      45.00000        1305.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0060 2105-8425005            11.000  CY   |      15.00000         165.00|     150.00000        1650.00|      80.00000         880.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0070 2507-3250005           380.000  SY   |       4.00000        1520.00|       3.50000        1330.00|       3.50000        1330.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           450.000  TON  |      50.00000       22500.00|      56.50000       25425.00|      75.00000       33750.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        24,620.00|           $        32,755.00|           $        37,265.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS FOR DESIGN 311             ER-004-2(46)--28-37 
                                          |                             |                             | 
0090 2528-8445110                    LUMP |    5000.00000        5000.00|    1200.00000        1200.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            10.000  EACH |     295.00000        2950.00|     295.00000        2950.00|     295.00000        2950.00 
  FLAGGERS                                |                             |                             | 
0110 2533-4980005                    LUMP |   10000.00000       10000.00|    9500.00000        9500.00|    7800.00000        7800.00 
  MOBILIZATION                            |                             |                             | 
0120 2602-0000020           150.000  LF   |       3.00000         450.00|       2.00000         300.00|       4.00000         600.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        18,400.00|           $        13,950.00|           $        13,850.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 311; REPAIRS TO A 120'-0 X 40'-0 CCS BRIDGE ER-004-2(46)--28-37 
                                          |                             |                             | 
0130 2507-3250005           101.000  SY   |       4.00000         404.00|       4.00000         404.00|       3.50000         353.50 
  ENGINEERING FABRIC                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 302  7 
 
     Bid Order:  302                             Contract ID:  37-0042-045                   Primary County:  GREENE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GR100               |(   8  ) PE320               |(   9  ) K.051 
                                          |GRAVES CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2507-6800061           115.000  TON  |      50.00000        5750.00|      76.00000        8740.00|      75.00000        8625.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $         6,154.00|           $         9,144.00|           $         8,978.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        67,724.00|           $        69,899.00|           $        74,143.50 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  303  1 
 
     Bid  Order:  303                         Contract ID:  50-C050-091                 Primary County:  JASPER 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   JASPER CONST. SERVICES, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/19/11 
 
 
        Project:  STP-E-C050(91)--8V-50 
      Work Type:  EARTH OR GRANULAR SURFACE TRAIL 
         County:  JASPER             Prj Awd Amt: $88,905.00 
          Route:  JASPER COUNTY TRAIL 
       Location:  PRAIRIE CITY TO MONROE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     88,905.00     100.00  % 
   2   T.033          TK CONCRETE, INC.                                                          $     94,151.38     105.90  % 
   3   MA225          MANATT'S, INC.                                                             $    106,250.75     119.51  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    109,349.50     122.99  % 
   5   EL045          ELDER CORPORATION                                                          $    110,000.00     123.72  % 
   6   BR721          BRYCON LLC                                                                 $    168,909.00     189.98  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 303  2 
 
     Bid Order:  303                             Contract ID:  50-C050-091                   Primary County:  JASPER 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) T.033               |(   3  ) MA225 
                                          |JASPER CONST. SERVICES, INC. |TK CONCRETE, INC.            |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRANULAR SURFACE TRAIL ITEMS 
                                          |                             |                             | 
0010 2109-9300100             5.700  MILE |    2750.00000       15675.00|    2500.00000       14250.00|    1000.00000        5700.00 
  CONSTRUCTION OF NATURAL SUBGRADE FOR    |                             |                             | 
  PAVEMENT, BASE COURSE, PAVEMENT         |                             |                             | 
  WIDENING, OR SUBBASE                    |                             |                             | 
0020 2111-8174100            45.000  SY   |      12.00000         540.00|      30.00000        1350.00|      32.00000        1440.00 
  GRANULAR SUBBASE                        |                             |                             | 
0030 2312-8260250          3049.500  TON  |      20.00000       60990.00|      22.25000       67851.38|      28.50000       86910.75 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  STONE                                   |                             |                             | 
0040 2417-1060018            90.000  LF   |      50.00000        4500.00|      30.00000        2700.00|      35.00000        3150.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0050 2518-6910000            10.000  EACH |     150.00000        1500.00|     150.00000        1500.00|      75.00000         750.00 
  SAFETY CLOSURE                          |                             |                             | 
0060 2528-8445110                    LUMP |    2200.00000        2200.00|    1500.00000        1500.00|    1800.00000        1800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    3500.00000        3500.00|    5000.00000        5000.00|    6500.00000        6500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        88,905.00|           $        94,151.38|           $       106,250.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        88,905.00|           $        94,151.38|           $       106,250.75 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 303  3 
 
     Bid Order:  303                             Contract ID:  50-C050-091                   Primary County:  JASPER 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) EL045               |(   6  ) BR721 
                                          |PETERSON CONTRACTORS INC.    |ELDER CORP.                  |BRYCON LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRANULAR SURFACE TRAIL ITEMS 
                                          |                             |                             | 
0010 2109-9300100             5.700  MILE |    5550.00000       31635.00|    2100.00000       11970.00|    6500.00000       37050.00 
  CONSTRUCTION OF NATURAL SUBGRADE FOR    |                             |                             | 
  PAVEMENT, BASE COURSE, PAVEMENT         |                             |                             | 
  WIDENING, OR SUBBASE                    |                             |                             | 
0020 2111-8174100            45.000  SY   |      37.00000        1665.00|      38.50000        1732.50|      35.00000        1575.00 
  GRANULAR SUBBASE                        |                             |                             | 
0030 2312-8260250          3049.500  TON  |      21.00000       64039.50|      28.25000       86148.38|      32.00000       97584.00 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  STONE                                   |                             |                             | 
0040 2417-1060018            90.000  LF   |      39.00000        3510.00|      39.50000        3555.00|      65.00000        5850.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0050 2518-6910000            10.000  EACH |     150.00000        1500.00|     131.50000        1315.00|     125.00000        1250.00 
  SAFETY CLOSURE                          |                             |                             | 
0060 2528-8445110                    LUMP |    2000.00000        2000.00|    2100.00000        2100.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    5000.00000        5000.00|    3179.12000        3179.12|   23600.00000       23600.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       109,349.50|           $       110,000.00|           $       168,909.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       109,349.50|           $       110,000.00|           $       168,909.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  351  1 
 
     Bid  Order:  351                         Contract ID:  00-000S-441                 Primary County:  STATEWIDE 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(441)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $50,683.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS MONONA, HAMILTON & 
                  FRANKLIN COUNTIES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $     50,683.00     100.00  % 
   2   CO105          COLLINS & HERMANN, INC.                                                    $     65,575.00     129.38  % 
   3   DI120          DICKINSON CO., INC.                                                        $     66,924.00     132.04  % 
   4   K.150          KWS, INC.                                                                  $     69,900.00     137.91  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 351  2 
 
     Bid Order:  351                             Contract ID:  00-000S-441                   Primary County:  STATEWIDE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) CO105               |(   3  ) DI120 
                                          |VOLTMER, INC.                |COLLINS & HERMANN, INC.      |DICKINSON CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355            12.000  EACH |     250.00000        3000.00|     555.16000        6661.92|     230.00000        2760.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0020 2524-9081260             4.000  EACH |     550.00000        2200.00|     589.36000        2357.44|     530.00000        2120.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0030 2524-9081290            12.000  EACH |     800.00000        9600.00|     851.82000       10221.84|     785.00000        9420.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0040 2528-8445110                    LUMP |     500.00000         500.00|     807.42000         807.42|     750.00000         750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |     500.00000         500.00|    3176.33000        3176.33|     750.00000         750.00 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999005            58.000  EACH |     356.00000       20648.00|     410.03000       23781.74|     628.00000       36424.00 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0070 2599-9999005            37.000  EACH |     225.00000        8325.00|     254.11000        9402.07|     185.00000        6845.00 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0080 2599-9999005            16.000  EACH |     170.00000        2720.00|     175.11000        2801.76|     190.00000        3040.00 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        47,493.00|           $        59,210.52|           $        62,109.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0090 2528-8445110                    LUMP |     500.00000         500.00|     807.42000         807.42|     200.00000         200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    1000.00000        1000.00|    3176.33000        3176.33|     800.00000         800.00 
  MOBILIZATION                            |                             |                             | 
0110 2599-9999005             4.000  EACH |     270.00000        1080.00|     406.19000        1624.76|     780.00000        3120.00 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0120 2599-9999005             1.000  EACH |     270.00000         270.00|     254.11000         254.11|     275.00000         275.00 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0130 2599-9999005             2.000  EACH |     170.00000         340.00|     250.93000         501.86|     210.00000         420.00 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $         3,190.00|           $         6,364.48|           $         4,815.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        50,683.00|           $        65,575.00|           $        66,924.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 351  3 
 
     Bid Order:  351                             Contract ID:  00-000S-441                   Primary County:  STATEWIDE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.150               |(      )                     |(      ) 
                                          |KWS, INC.                    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355            12.000  EACH |     300.00000        3600.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0020 2524-9081260             4.000  EACH |     550.00000        2200.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0030 2524-9081290            12.000  EACH |     850.00000       10200.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0040 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    6000.00000        6000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999005            58.000  EACH |     525.00000       30450.00|                             | 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0070 2599-9999005            37.000  EACH |     250.00000        9250.00|                             | 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0080 2599-9999005            16.000  EACH |     150.00000        2400.00|                             | 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        65,100.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0090 2528-8445110                    LUMP |     250.00000         250.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    2500.00000        2500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0110 2599-9999005             4.000  EACH |     350.00000        1400.00|                             | 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0120 2599-9999005             1.000  EACH |     350.00000         350.00|                             | 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0130 2599-9999005             2.000  EACH |     150.00000         300.00|                             | 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $         4,800.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        69,900.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  352  1 
 
     Bid  Order:  352                         Contract ID:  34-C034-083                 Primary County:  FLOYD 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DPLM, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  07/11/11 
 
 
        Project:  L-2011--73-34                                          Project:  FM-C034(83)--55-34 
      Work Type:  PAVEMENT MARKINGS                                    Work Type:  PAVEMENT MARKINGS 
         County:  FLOYD              Prj Awd Amt: $12,169.41              County:  FLOYD              Prj Awd Amt: $110,492.37 
          Route:  MULTIPLE ROUTES                                          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCAL LOCATIONS                               Location:  VARIOUS LOCATIONS IN FLOYD COUNTY 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      KAM LINE HIGHWAY MARKINGS 
                         Non-responsive bid submitted:  Did not sign the Bid Bond form 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $    122,661.78     100.00  % 
   2   RO032          ROADSAFE TRAFFIC SYSTEMS, INC.                                             $    134,841.40     109.92  % 
   3   IO250          IOWA PLAINS SIGNING, INC.                                                  $    145,499.34     118.61  % 
   4   IN240          INTERSTATE ROAD MANAGEMENT CORP.                                           $    154,697.30     126.11  % 
       KA062           KAM LINE HIGHWAY MARKINGS                                                           IRREGULAR 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 352  2 
 
     Bid Order:  352                             Contract ID:  34-C034-083                   Primary County:  FLOYD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) D.128               |(   2  ) RO032               |(   3  ) IO250 
                                          |DPLM, INC.                   |ROADSAFE TRAFFIC SYSTEMS, IN |IOWA PLAINS SIGNING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PAVEMENT MARKING ITEMS                   L-2011--73-34 
                                          |                             |                             | 
0010 2527-9263109          1569.700  STA  |       5.30000        8319.41|       5.77000        9057.17|       5.91000        9276.93 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137             2.000  EACH |     175.00000         350.00|      50.00000         100.00|     140.00000         280.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2528-8445110                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    3850.00000        3850.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    1550.00000        1550.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        12,169.41|           $        11,657.17|           $        14,956.93 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAVEMENT MARKING ITEMS                   FM-C034(83)--55-34 
                                          |                             |                             | 
0050 2527-9263109         20629.850  STA  |       4.87000      100467.37|       5.77000      119034.23|       5.91000      121922.41 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2527-9263137            23.000  EACH |     175.00000        4025.00|      50.00000        1150.00|     140.00000        3220.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0070 2528-8445110                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    3850.00000        3850.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    4000.00000        4000.00|    1500.00000        1500.00|    1550.00000        1550.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       110,492.37|           $       123,184.23|           $       130,542.41 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       122,661.78|           $       134,841.40|           $       145,499.34 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 352  3 
 
     Bid Order:  352                             Contract ID:  34-C034-083                   Primary County:  FLOYD 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IN240               |(      )                     |(      ) 
                                          |INTERSTATE ROAD MANAGEMENT C |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PAVEMENT MARKING ITEMS                   L-2011--73-34 
                                          |                             |                             | 
0010 2527-9263109          1569.700  STA  |       6.00000        9418.20|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137             2.000  EACH |     500.00000        1000.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    1500.00000        1500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        13,418.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAVEMENT MARKING ITEMS                   FM-C034(83)--55-34 
                                          |                             |                             | 
0050 2527-9263109         20629.850  STA  |       6.00000      123779.10|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2527-9263137            23.000  EACH |     500.00000       11500.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0070 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    3000.00000        3000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       141,279.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       154,697.30|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  501  1 
 
     Bid  Order:  501                         Contract ID:  03-0261-026                 Primary County:  ALLAMAKEE 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    RIEHM CONSTRUCTION CO. 
Contract Period:   90 WORK DAYS      Late Start Date:  04/18/11 
 
 
        Project:  STPN-026-1(26)--2J-03 
      Work Type:  EROSION CONTROL 
         County:  ALLAMAKEE          Prj Awd Amt: $229,992.00 
          Route:  IOWA 26 
       Location:  FROM LANSING N. TO MINNESOTA STATE LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RI080          RIEHM CONSTRUCTION CO.                                                     $    229,992.00     100.00  % 
   2   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $    279,841.75     121.67  % 
   3   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    311,521.50     135.44  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  2 
 
     Bid Order:  501                             Contract ID:  03-0261-026                   Primary County:  ALLAMAKEE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RI080               |(   2  ) HO340               |(   3  ) K.051 
                                          |RIEHM CONSTRUCTION CO.       |HOLLAND, JB CONSTRUCTION, IN |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   EROSION CONTROL ITEMS 
                                          |                             |                             | 
0010 2102-2713090          1522.000  CY   |      12.50000       19025.00|      20.00000       30440.00|      12.50000       19025.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0020 2105-8425005          4262.000  CY   |      21.00000       89502.00|      29.75000      126794.50|      40.00000      170480.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2528-8445110                    LUMP |   10000.00000       10000.00|    4500.00000        4500.00|    3200.00000        3200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            20.000  EACH |     295.00000        5900.00|     295.00000        5900.00|     295.00000        5900.00 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            20.000  EACH |     445.00000        8900.00|     445.00000        8900.00|     445.00000        8900.00 
  PILOT CARS                              |                             |                             | 
0060 2533-4980005                    LUMP |   17300.00000       17300.00|   20000.00000       20000.00|   22500.00000       22500.00 
  MOBILIZATION                            |                             |                             | 
0070 2601-2633100            17.100  ACRE |     325.00000        5557.50|     250.00000        4275.00|      35.00000         598.50 
  MOWING                                  |                             |                             | 
0080 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 
0090 2601-2636043             5.200  ACRE |     495.00000        2574.00|     900.00000        4680.00|     650.00000        3380.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0100 2601-2636044             0.500  ACRE |     495.00000         247.50|    1200.00000         600.00|    3000.00000        1500.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0110 2601-2638352          2461.000  SQ   |      14.00000       34454.00|      15.25000       37530.25|      16.00000       39376.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0120 2601-2643110           492.200  MGAL |      60.00000       29532.00|      60.00000       29532.00|      60.00000       29532.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0130 2602-0000020           500.000  LF   |       4.00000        2000.00|       2.50000        1250.00|       3.00000        1500.00 
  SILT FENCE                              |                             |                             | 
0140 2602-0000030           100.000  LF   |       1.00000         100.00|       4.00000         400.00|       3.50000         350.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0150 2602-0000060           500.000  LF   |       1.00000         500.00|       1.00000         500.00|       0.55000         275.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0160 2602-0000070           100.000  LF   |       0.50000          50.00|       1.00000         100.00|       0.55000          55.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0170 2602-0000309           300.000  LF   |      10.00000        3000.00|       3.50000        1050.00|      12.00000        3600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0180 2612-0000520             2.000  ACRE |     500.00000        1000.00|    1520.00000        3040.00|     500.00000        1000.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       229,992.00|           $       279,841.75|           $       311,521.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       229,992.00|           $       279,841.75|           $       311,521.50 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  601  1 
 
     Bid  Order:  601                         Contract ID:  03-0099-058                 Primary County:  ALLAMAKEE 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    INTERSTATE MAINTENANCE, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  05/09/11 
 
 
        Project:  BRFN-009-9(58)--39-03 
      Work Type:  BRIDGE CLEANING 
         County:  ALLAMAKEE          Prj Awd Amt: $25,250.00 
          Route:  IOWA 9 
       Location:  IN THE CITY OF LANSING OVER MISSISSIPPI 
                  RIVER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IN230          INTERSTATE MAINTENANCE, INC.                                               $     25,250.00     100.00  % 
   2   MC069          MCCLAIN & CO., INC.                                                        $     25,525.00     101.08  % 
   3   DE030          DEANGELO BROTHERS, INC.                                                    $     48,731.00     192.99  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 601  2 
 
     Bid Order:  601                             Contract ID:  03-0099-058                   Primary County:  ALLAMAKEE 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IN230               |(   2  ) MC069               |(   3  ) DE030 
                                          |INTERSTATE MAINTENANCE, INC. |MCCLAIN & CO., INC.          |DEANGELO BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 0396.1S009, 1631' X 22.7' STEEL HIGH TRUSS 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |    7725.00000        7725.00|    8500.00000        8500.00|   24206.00000       24206.00 
  BRIDGE CLEANING                         |                             |                             | 
0020 2528-8445110                    LUMP |    1000.00000        1000.00|     500.00000         500.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00|     295.00000        8850.00 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00|     445.00000        6675.00 
  PILOT CARS                              |                             |                             | 
0050 2533-4980005                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        25,250.00|           $        25,525.00|           $        48,731.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        25,250.00|           $        25,525.00|           $        48,731.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  602  1 
 
     Bid  Order:  602                         Contract ID:  43-0301-126                 Primary County:  HARRISON 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MCCLAIN & CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  05/09/11 
 
 
        Project:  BRFN-030-1(126)--39-43 
      Work Type:  BRIDGE CLEANING 
         County:  HARRISON           Prj Awd Amt: $14,950.00 
          Route:  U.S. 30 
       Location:  MISSOURI RIVER BRIDGE EAST OF BLAIR, 
                  NEBRASKA 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC069          MCCLAIN & CO., INC.                                                        $     14,950.00     100.00  % 
   2   IN230          INTERSTATE MAINTENANCE, INC.                                               $     16,199.00     108.35  % 
   3   NO300          NORTHWEST LANDSCAPING, INC.                                                $     31,650.00     211.70  % 
   4   DE030          DEANGELO BROTHERS, INC.                                                    $     32,054.00     214.40  % 
   5   LI101          LINDNER PAINTING, INC.                                                     $     78,650.00     526.08  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 602  2 
 
     Bid Order:  602                             Contract ID:  43-0301-126                   Primary County:  HARRISON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC069               |(   2  ) IN230               |(   3  ) NO300 
                                          |MCCLAIN & CO., INC.          |INTERSTATE MAINTENANCE, INC. |NORTHWEST LANDSCAPING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 4300.0S030, 1982' X 40' STEEL BEAM & CONCRETE BEAM 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |    8300.00000        8300.00|    8299.00000        8299.00|   19250.00000       19250.00 
  BRIDGE CLEANING                         |                             |                             | 
0020 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     295.00000        5900.00|     295.00000        5900.00|     295.00000        5900.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |     250.00000         250.00|    1000.00000        1000.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        14,950.00|           $        16,199.00|           $        31,650.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        14,950.00|           $        16,199.00|           $        31,650.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 602  3 
 
     Bid Order:  602                             Contract ID:  43-0301-126                   Primary County:  HARRISON 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE030               |(   5  ) LI101               |(      ) 
                                          |DEANGELO BROTHERS, INC.      |LINDNER PAINTING, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 4300.0S030, 1982' X 40' STEEL BEAM & CONCRETE BEAM 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   20154.00000       20154.00|   65000.00000       65000.00| 
  BRIDGE CLEANING                         |                             |                             | 
0020 2528-8445110                    LUMP |    2000.00000        2000.00|    2750.00000        2750.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     295.00000        5900.00|     295.00000        5900.00| 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        32,054.00|           $        78,650.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        32,054.00|           $        78,650.00|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/21/11 
                                                           VENDOR RANKING                                          Page:  981  1 
 
     Bid  Order:  981                         Contract ID:  55-1692-719                 Primary County:  KOSSUTH 
   Letting Date:  110315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TURNBULL'S TREE SERVICE 
Contract Period:   10 WORK DAYS      Late Start Date:  10/17/11 
 
 
        Project:  MP-169-2(719)219--76-55 
      Work Type:  FENCING 
         County:  KOSSUTH            Prj Awd Amt: $3,064.00 
          Route:  U.S. 169 
       Location:  1 MILE SOUTH OF IOWA 9 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      UNIVERSAL CONCRETE, LTD. 
                         Non-responsive bid submitted:  Did not submit a Schedule of Prices form 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TU081          TURNBULL'S TREE SERVICE                                                    $      3,064.00     100.00  % 
   2   NO300          NORTHWEST LANDSCAPING, INC.                                                $     12,280.00     400.78  % 
   3   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     28,356.00     925.45  % 
       UN105           UNIVERSAL CONCRETE, LTD.                                                            IRREGULAR 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/21/11 
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     Bid Order:  981                             Contract ID:  55-1692-719                   Primary County:  KOSSUTH 
  Letting Date:  03/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TU081               |(   2  ) NO300               |(   3  ) K.051 
                                          |TURNBULL'S TREE SERVICE      |NORTHWEST LANDSCAPING, INC.  |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   FENCING  ITEMS 
                                          |                             |                             | 
0010 2519-4200190           448.000  LF   |       2.75000        1232.00|       1.00000         448.00|       2.00000         896.00 
  REMOVAL OF FENCE,                       |                             |                             | 
0020 2528-8445110                    LUMP |     200.00000         200.00|     500.00000         500.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |     400.00000         400.00|    1700.00000        1700.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999009           448.000  LF   |       2.75000        1232.00|      21.50000        9632.00|      20.00000        8960.00 
  ('LINEAR FEET' ITEM) INSTALLATION OF    |                             |                             | 
  SNOW FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $         3,064.00|           $        12,280.00|           $        28,356.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $         3,064.00|           $        12,280.00|           $        28,356.00 
==================================================================================================================================== 
